| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 102 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 580, 133. 00 ROUTE : 80
CALL ORDER : 102 CONTRACT ID : R -23401-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 11/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0801140
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO / NAMVE BI D LOW BI D
1 35-1473652 SLUSSER S GREEN THUMB, | NC. $ 479, 107.68 100. 0000%
| (1) 35-1473652 | |
| SLUSSER S GREEN THUMB, INC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  LANDSCAPI NG
| | I
0001 105-06790 3.000 MOS | 2125. 00000 6375. 00| |
FI ELD OFFI CE, 27.9 n? | | |
0002 105-06845 LUMP|  11745. 00000 11745. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP| 9855. 00000 9855. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 616-06415 2813.000 n2 | 44. 25000 124475. 25| [
R PRAP, HAND LAI D, 300 nm | [ |
0005 732-04837 8762. 000 EACH 3. 14000 27512. 68| [
PLUG PLANTI NG ASCLEPI AS | NCARNATA | | |
0006 732-04837 4696. 000 EACH| 3.22000 15121. 12| [
PLUG PLANTI NG ASTER NOVAE- ANGLI AE | |
0007 732-04837 15830. 000 EACH 3. 10000 49073. 00| [
PLUG PLANTI NG COREOPSI S LANCECLATA | | |
0008 732-04837 4696. 000 EACH| 3.22000 15121. 12| [
PLUG PLANTI NG ECHI NACEA PURPUREA | | |
0009 732-04837 8762.000 EACH| 3. 54000 31017. 48| |
PLUG PLANTI NG FI LI PENDULA RUBRA | | |
0010 732-04837 5672.000 EACH| 3. 59000 20362. 48| |
PLUG PLANTI NG GEUM TRI FLORUM [ | |
0011 732-04837 3107.000 EACH| 3. 31000 10284. 17| |
PLUG PLANTI NG, HELI OPSI'S HELI ANTHO DES | | |
0012 732-04837 8927.000 EACH| 3. 14000 28030. 78| |
PLUG PLANTI NG LI ATRI'S PYCNOSTACHYA | | |
0013 732-04837 5672.000 EACH| 3.19000 18093. 68| |
PLUG PLANTI NG MONARDA FI STULCSA | |
0014 732-04837 3107.000 EACH| 3. 31000 10284. 17| |
PLUG PLANTI NG RATI BI DA COLUMNI FERA | | |
0015 732-04837 3107.000 EACH| 3.31000 10284. 17| [
I

PLUG PLANTI NG, RATI BI DA Pl NNATA [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 102 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 580, 133. 00 ROUTE : 80
CALL ORDER : 102 CONTRACT ID : R -23401-A COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1473652 | |
| SLUSSER S GREEN THUMB, INC. | |
LINE NO / | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e — =
0016 732-04837 15830. 000 EACH| 3. 10000 49073. 00| |
PLUG PLANTI NG RUDBECKI A HI RTA | | |
0017 732-04837 4230.000 EACH 3. 25000 13747. 50| |
PLUG PLANTI NG, VERONI A FASCI CULATA | | |
0018 621-52391 5.540 kg | 152. 00000 842. 08 |
SEED M XTURE, GRASS NO MOW | | |
0019 621-92968 5.650 kg | 1003. 00000 5666. 95| |
SEED M XTURE, W LD FLOAER SHORT M X (V) | | |
0020 621-92968 1.480 kg | 785. 00000 1161. 80| |
SEED M XTURE, W LD FLOAER ANNUAL SEED | | |
M X I I I
0021 621-92968 2.830 kg | 838. 00000 2371. 54 |
SEED M XTURE, WLD FLONER MEDIUM M X | | |
(W) I I I
0022 621-92968 3.050 kg | 904. 00000 2757. 20| |
SEED M XTURE, WLD FLONER MEDIUM M X | [ |
(W) I I I
0023 621-92968 1.500 kg | 1034. 00000 1551. 00| |
SEED M XTURE, WLD FLOMER MEDIUM M X | | |
(WB) I I I
0024 621-92968 1.020 kg | 1110. 00000 1132. 20| |
SEED M XTURE, WLD FLOAER TALL M X (WI1) | | |
0025 621-92968 2.710 kg | 661. 00000 1791. 31| |
SEED M XTURE, WLD FLOAER TALL M X (WI2) | [ |
0026 622-05638 1070. 000 EACH| 4. 75000 5082. 50| |
PLANT, DECI DUOUS SHRUB, 450 mm OR UNDER | | |
RHUS GLABRA; SMOOTH SUMAC , 18" HT. BR [ |
0027 622-05638 1070. 000 EACH| 4. 75000 5082. 50| |
PLANT, DECI DUCUS SHRUB, 450 nm OR UNDER | | |
RHUS TYPH NA; STAGHORN SUMAC, 18" HT. BR| | |
0028 622-52436 10. 000 EACH| 28. 00000 280. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0029 801-06645 6.000 EACH 58. 00000 348. 00| |
CONSTRUCTI ON SI GN, B | | |
0030 802-04893 30.000 EACH 19. 50000 585. 00| |
REFERENCE POST | | |
SECTI ON TOTALS | $ 479, 107.68| |

CONTRACT TOTALS |

$ 479, 107.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 106 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 569, 789. 01 ROUTE : SR 28
CALL CRDER : 106 OONTRACT ID : R -23909- A OOUNTI ES : MADI SON
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
CONTRACT TIME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1069006
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1139301 E & B PAVING |NC. $  592,000.00 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e n e e et e e e e e e e oo m et e e et e e e e e meeoeeoooo--

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 12.000 MOS | 1700. 00000 20400. 00|

FIELD OFFICE, 51.1 n2 | |
0002 105-06845 LUMP|  11643. 54000 11643. 54|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110-01001 LUMP|  29600. 00000 29600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  12000. 00000 12000. 00|
CLEARI NG RI GHT OF WY | |
0005 202-60820 517.000 n2 | 9. 00000 4653. 00|
SURFACE M LLI NG, ASPHALT | |
0006 203-02000 3354.000 n8 | 9. 40000 31527. 60|
EXCAVATI ON, COMMON | |
0007 205-02229 45.000 m | 6. 50000 292. 50|

I

|

I

|

I

I

I

I

I

I

I

I

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK [ [ |
0008 205-02234 5.000 EACH 29. 00000 145. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |
I

I

I

I

I

I

I

I

I

I

|

0009 211-02060 48.000 nB | 33. 65000 1615. 20|
B BORROW FOR STRUCTURE BACKFI LL | |
0010 303-04075 17.000 My | 55. 00000 935. 00|
COMPACTED AGGREGATE, O, 73 | |
0011 303-52308 1958.000 My | 19. 50000 38181. 00|
COVPACTED AGGREGATE, O, 53 | |
0012 305-05204 43.000 My | 150. 00000 6450. 00|
HVA FOR PATCHI NG | |
0013 402-05468 3589.000 My | 42.00000 150738. 00|
HVA BASE 25.0 mm MAI NLI NE | [
0014 402-05474 1590.000 My | 36. 00000 57240. 00|
|

HVA | NTERVEDI ATE 19. 0 nm  MAI NLI NE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 106 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 569, 789. 01 ROUTE : SR 28
CALL CRDER : 106 CONTRACT ID : R -23909-A COUNTI ES : MADI SON
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0015 402-05477 720.000 My | 51. 00000 36720. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0016 402-05490 548.000 My | 53. 00000 29044. 00| |
HVA SURFACE 9.5 mm SHOULDER | | |
0017 402-05495 700.000 My | 48. 00000 33600. 00| |
HVA WEDGE AND LEVEL | | |
0018 405-05517 2.800 My | 550. 00000 1540. 00| |
ASPHALT FOR PRI ME COAT | | |
0019 406-05520 10.800 My | 220. 00000 2376. 00| |
ASPHALT FOR TACK COAT | | |
0020 605-02042 1.000 EACH 1300. 00000 1300. 00| |
CURB AND GUTTER TURNOUT, CONCRETE | | |
0021 605-06160 75.000 m | 45. 00000 3375. 00| |
CURB AND GUTTER, B, CONCRETE, MODI FIED | | |
0022 610-05527 68.000 My | 105. 00000 7140. 00| |
HVA FOR APPROACHES | |
0023 611-05330 70.000 n2 | 56. 30000 3941. 00| |
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 nm | | |
0024 611-06497 3.000 EACH 135. 00000 405. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0025 615-06490 30.000 EACH 115. 00000 3450. 00| |
RIGHT OF WAY MARKER | | |
0026 615-06527 1.000 EACH 345. 00000 345. 00| |
MONUMENT, SECTI ON' CORNER | | |
0027 621-01004 1.000 EACH 550. 00000 550. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0028 621-06545 0.900 My | 680. 00000 612. 00| |
FERTI LI ZER | | |
0029 621-06553 177.000 kg | 6. 82000 1207. 14 |
SEED M XTURE, R | [ |
0030 621-06565 4.200 My | 535. 00000 2247. 00| |
MULCH NG MATERI AL | | |
0031 621-06567 21.100 kL | 1. 00000 21. 10| |
WATER | | |
0032 621-06575 1164.500 n2 | 3. 90000 4541. 55| |
SODDI NG, NURSERY | | |
0033 715-05021 18.000 m | 96. 50000 1737. 00| |
PIPE, TYPE 3, G RCULAR 375 mm | | |
0034 715-05031 68.000 m | 66. 80000 4542. 40 |
| | |

PIPE, TYPE 3, C RCULAR 450 mm



SI GN, SHEET ENCAPSULATED LENS W TH |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 106 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 569, 789. 01 ROUTE : SR 28
CALL ORDER : 106 CONTRACT ID : R -23909-A COUNTI ES : MADI SON
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0035 715-05048 1334.000 m | 9. 60000 12806. 40| |
PIPE, TYPE 4, G RCULAR 150 nm | | |
0036 715-05053 49.000 m | 27. 35000 1340. 15| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0037 715-05121 46.500 m | 67. 00000 3115. 50 |
PIPE, TYPE 1, G RCULAR 450 mm | [ |
0038 715-46005 4.000 EACH 245. 00000 980. 00| |
Pl PE END SECTI ON, 375 mm | | |
0039 715-46010 6.000 EACH 265. 00000 1590. 00| |
Pl PE END SECTI ON, 450 mm | | |
0040 718-06529 7.000 EACH 630. 00000 4410. 00| |
QUTLET PROTECTOR, 2 | | |
0041 718-06532 1000.000 m | 2. 75000 2750. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0042 718-52610 267.000 n8 | 28. 35000 7569. 45| |
AGGREGATE FOR UNDERDRAI NS | | |
0043 718-99153 1669.000 n2 | 1. 25000 2086. 25| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0044 801-06203 11368.000 m | 0. 10000 1136. 80| |
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0045 801-06216 40.000 m | 1. 20000 48. 00| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | [
0046 801-06640 16. 000 EACH 75. 00000 1200. 00| |
CONSTRUCTI ON SIGN, A | | |
0047 801-06645 8.000 EACH 30. 00000 240. 00| |
CONSTRUCTI ON SIGN, B | |
0048 802-05701 8.860 m | 75. 30000 667. 16 |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0049 802-05702 19.700 m | 54. 99000 1083. 30| |
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | [ |
BASE [ | |
0050 802-76025 4.080 2 | 188. 27000 768. 14 |
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm THI CKNESS | | |
0051 802-76030 1.080 n2 | 175. 89000 189. 96 |
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | |
2.54 nm TH CHNESS | |
0052 802-76045 1.620 n2 | 194. 51000 315. |
I
|

LEGEND, 3.18 nm TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 106 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 569, 789. 01 ROUTE : SR 28
CALL ORDER : 106 CONTRACT ID : R -23909-A COUNTI ES : MADI SON
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | |
|E & B PAVING | |
LINE NO / | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ O
0053 808-06703 914.000 m | 0. 92000 840. 88| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmi [ |
0054 808-06713 1648.000 m | 0. 09000 148. 32| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0055 808-75245 2370.000 m | 0. 92000 2180. 40| |
LINE, THERMOPLASTIC, SOLID, YELLOW [ | |
100nm | | [
0056 808-75290 124.000 m | 9. 50000 1178. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 600 mm | | |
0057 808-75297 20.000 m | 9. 50000 190. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0058 808-75320 12.000 EACH 42. 00000 504. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON' ARROW | |
0059 808- 75325 12.000 EACH 54. 00000 648. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0060 808- 75998 171.000 EACH| 28. 65000 4899. 15| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
0061 801- 06775 LUMP|  35000. 00000 35000. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 592, 000. 00 |
__________________________________________ o
CONTRACT TOTALS | $  592,000. 00| |




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 110 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 6, 806, 126. 94 ROUTE : 70
CALL CRDER : 110 CONTRACT ID : R -24411-A COUNTI ES : WAYNE
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0705131
0705131
0705131
OTHERS
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 6,432,254.75 100. 0000%
2 35-1618530 ANER! CAN CONTRACTI NG & SERVI CES, | NC. $ 6,514, 462. 83 101. 2780%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 6,966, 580.84 108. 3069%
| (1) 35-1917625 | (2) 35-1618530 | (3) 35-1128289
| M LESTONE CONTRACTCRS, L.P. | AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ e m o m e e e e e e e e e e e e mdm m o m e e m i m e m e e m e m e m e m e e dm e m o m e m e e e m e m e m e
SECTI ON 0001  ASPHALT RESURFACE
| | I
0001 105- 01925 12.000 MOS | 1275. 00000 15300. 00| 1200. 00000 14400. 00| 1400. 00000 16800. 00
FIELD OFFI CE, 51.1 n2 | | |
0002 105- 06845 LUMP|  44000. 00000 44000.00]  35000. 00000 35000.00]  28000. 00000 28000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  320000. 00000 320000. 00|  325000. 00000 325000. 00|  348329. 00000 348329. 00
MOBI LI ZATI ON AND DENMOBI LI ZATI ON | | |
0004 202- 02240 1191.200 n2 | 13. 00000 15485. 60| 14. 00000 16676. 80| 23. 25000 27695. 40
PAVEMENT, REMOVE | | |
0005 202- 02241 1082.200 m | 8. 40000 9090. 48| 6. 00000 6493. 20| 5. 80000 6276. 76
GUARDRAI L, REMOVE | |
0006 202- 05441 1000.000 n2 | 15. 00000 15000. 00| 16. 00000 16000. 00| 30. 00000 30000. 00
GRI ND CONCRETE PAVEMENT | |
0007 202- 51328 LUMP|  70000. 00000 70000.00|  35000. 00000 35000.00]  95000. 00000 95000. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS , | |
STR NO. 1 | | |
0008 202- 51328 LUMP|  60000. 00000 60000. 00|  50000. 00000 50000.00]  85000. 00000 85000. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS |, | | |
STR NO 2 | | |
0009 202- 51328 LUMP|  25000. 00000 25000. 00|  21000. 00000 21000.00]  60000. 00000 60000. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS , | |
STR NO 3 | | |
0010 202- 51328 LUVP| 5000. 00000 5000. 00| 5000. 00000 5000. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 4 | | |
0011 202- 51368 40.000 n2 | 12. 00000 480. 00| 40. 00000 1600. 00| 150. 00000 6000. 00
I

SLOPEWALL, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 110 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 806, 126. 94 RQUTE : 70
CALL ORDER . 110 CONTRACT ID: R -24411-A COUNTI ES : WAYNE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1618530 | (3) 35-1128289

| M LESTONE CONTRACTORS, L.P. | AVER CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0012 202- 51822 474.000 n2 | 10. 00000 4740. 00| 13. 00000 6162. 00| 12. 00000 5688. 00
BRI DGE DECK OVERLAY, REMOVE | |

0013 202- 60820 184548.000 n2 | 0. 98000 180857. 04 1. 15000 212230. 20| 0. 92000 169784. 16
SURFACE M LLI NG, ASPHALT | |

0014 202- 60822 440.000 n2 | 10. 00000 4400. 00| 12. 00000 5280. 00| 8. 50000 3740. 00
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [ |

0015 202- 74025 125.000 m | 9. 50000 1187. 50| 11. 00000 1375. 00| 10. 00000 1250. 00
FENCE, REMOVE | | |

0016 203- 02000 7944.000 n8 | 13. 50000 107244. 00| 5. 00000 39720. 00| 7. 85000 62360. 40
EXCAVATI ON, COMVON | | |

0017 203- 02070 3986.000 n8 | 10. 00000 39860. 00| 11. 00000 43846. 00| 12. 00000 47832. 00
BORROW | | |

0018 203- 02080 2.570 km | 4000. 00000 10280. 00|  55000. 00000 141350.00]  11000. 00000 28270. 00
LI NEAR GRADI NG | | |

0019 203- 51223 1500.000 n8 | 13. 00000 19500. 00| 13. 00000 19500. 00| 20. 00000 30000. 00
EXCAVATI ON, WATERVAY | | |

0020 205- 02229 69.000 m | 9. 35000 645. 15] 14. 00000 966. 00| 9. 35000 645. 15

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | [ |
0021 205- 02236 2.000 EACH 60. 00000 120. 00| 90. 00000 180. 00| 60. 00000 120. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |

0022 206- 51230 230.000 n8 | 8. 00000 1840. 00| 32. 00000 7360. 00| 20. 00000 4600. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0023 211- 02060 201.200 n8 | 19. 00000 3822. 80| 50. 00000 10060. 00| 35. 00000 7042. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0024 211- 06467 127.000 n8 | 65. 00000 8255. 00| 60. 00000 7620. 00| 60. 00000 7620. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0025 213- 52830 1.000 n8 | 200. 00000 200. 00| 100. 00000 100. 00| 165. 00000 165. 00
FLOMBLE MORTAR | | |

0026 303- 52308 436.000 My | 32. 50000 14170. 00| 20. 00000 8720. 00| 30. 00000 13080. 00
COVPACTED AGGREGATE, O, 53 | | |

0027 305- 05204 1814.000 My | 170. 00000 308380. 00| 180. 00000 326520. 00| 200. 00000 362800. 00
HVA FOR PATCHI NG | | |

0028 305- 93341 2450.000 m 7. 65000 18742. 50 8. 00000 19600. 00| 7. 50000 18375. 00
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | |

0029 305- 93342 3000.000 m | 8. 50000 25500. 00| 9. 00000 27000. 00| 7. 50000 22500. 00
SAW CLEAN AND SEAL TRANSVERSE JO NTS | |

0030 401- 05456 20222.000 My | 63.10000  1276008. 20| 65.00000  1314430. 00| 55. 00000 1112210. 00

QC/ QA HVA SURFACE 9.5 mm MAI NLI NE - - SVA| | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 110 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 806, 126. 94 RQUTE : 70
CALL ORDER . 110 CONTRACT ID: R -24411-A COUNTI ES : WAYNE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1618530 | (3) 35-1128289
| M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0031 402- 05468 8919.000 My | 31. 20000 278272. 80| 33. 00000 294327. 00| 35. 00000 312165. 00
HMVA BASE 25.0 nm MAI NLI NE | | |
0032 402-05474 2099.000 M | 33. 65000 70631. 35| 35. 00000 73465. 00| 40. 00000 83960. 00
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0033 402- 05477 948.000 My | 46. 80000 44366. 40| 48. 00000 45504. 00| 50. 00000 47400. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0034 406- 05520 52.100 My | 200. 00000 10420. 00| 225. 00000 11722. 50| 225. 00000 11722.50
ASPHALT FOR TACK COAT | | |
0035 406- 05521 9414.000 n2 | 0. 04000 376. 56| 0. 05000 470. 70| 0. 05000 470. 70
ASPHALT FOR TACK COAT | | |
0036 501- 04966 780.000 EACH 90. 00000 70200. 00| 22.00000 17160. 00| 25. 00000 19500. 00
DONEL BAR ASSEMBLY, RETROFI T | | |
0037 501- 05310 60.800 m | 350. 00000 21280. 00| 300. 00000 18240. 00| 525. 00000 31920. 00
TERM NAL JO NT | | |
0038 502- 06327 1356.000 n2 | 65. 00000 88140. 00| 55. 00000 74580. 00| 30. 00000 40680. 00
PCCP, 250 mm | | |
0039 506- 06333 2113.000 n2 | 130. 00000 274690. 00| 110. 00000 232430. 00| 160. 00000 338080. 00
PCCP PATCH NG FULL DEPTH | | |
0040 601-01522 18.000 EACH| 1200. 00000 21600. 00| 1200. 00000 21600. 00| 1125. 00000 20250. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0041 601-01848 1.000 EACH 1700. 00000 1700. 00| 1600. 00000 1600. 00| 1565. 00000 1565. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | |
0042 601-04746 7.000 EACH 6050. 00000 42350. 00| 6500. 00000 45500. 00| 8100. 00000 56700. 00
ENERGY ABSORBI NG TERM NAL, CZ [ | |
0043 601- 05999 4.000 EACH 36. 75000 147. 00| 42. 00000 168. 00| 40. 00000 160. 00
CURVED TERM NAL END | | |
0044 601- 06037 3.000 EACH 575. 00000 1725. 00| 600. 00000 1800. 00| 550. 00000 1650. 00
GUARDRAI L END TREATMENT, | | | |
0045 601- 94689 2.000 EACH 2250. 00000 4500. 00| 2300. 00000 4600. 00| 2200. 00000 4400. 00
GUARDRAI L END TREATMENT, OS | | |
0046 601- 94690 6.000 EACH 3200. 00000 19200. 00| 3300. 00000 19800. 00| 3100. 00000 18600. 00
GUARDRAI L END TREATMENT, MS | | |
0047 601-97774 1.000 EACH 865. 00000 865. 00| 1200. 00000 1200. 00] 1100. 00000 1100. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0048 601-97803 1. 000 EACH 2350. 00000 2350. 00| 2200. 00000 2200. 00| 2100. 00000 2100. 00
GUARDRAI L END TREATMENT, MBS, SPARE | | |
PARTS PACKAGE | [ |
0049 601-99105 817.150 m | 33. 50000 27374. 53| 33. 00000 26965. 95| 30. 60000 25004. 79
I I

GUARDRAI L, WBEAM 1.905 m SPACI NG [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 110 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 806, 126. 94 RQUTE : 70
CALL ORDER . 110 CONTRACT ID: R -24411-A COUNTI ES : WAYNE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1618530 | (3) 35-1128289

| M LESTONE CONTRACTORS, L.P. | AVER CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0050 601-99108 466.285 m | 46. 00000 21449, 11| 48. 00000 22381. 68| 45. 45000 21192. 65
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | [

0051 601-99123 8.000 EACH 1825. 00000 14600. 00| 2100. 00000 16800. 00| 1950. 00000 15600. 00
GUARDRAI L TRANSI TI ON, GP | |

0052 601- 99132 3.000 EACH 155. 00000 465. 00| 55. 00000 165. 00| 50. 00000 150. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | [ [

0053 602- 06639 1378.500 m | 66. 00000 90981. 00| 90. 00000 124065. 00| 35. 00000 48247. 50
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |

0054 602- 06646 1537.700 m | 64. 00000 98412. 80| 75. 00000 115327. 50| 32. 00000 49206. 40
TEMPORARY CONCRETE BARRI ER | | |

0055 602- 06729 184.000 EACH 8. 75000 1610. 00| 7.00000 1288. 00| 8. 20000 1508. 80
BARRI ER DELI NEATOR | | |

0056 603- 06040 96.000 m | 36. 75000 3528. 00| 48. 00000 4608. 00| 45. 00000 4320. 00
FENCE, FARM FIELD, 1190 nm | | |

0057 610- 05527 8559.000 My | 44. 75000 383015. 25| 46. 50000 397993. 50| 50. 00000 427950. 00
HVA FOR APPROACHES | | |

0058 610- 06257 840.000 n2 | 60. 00000 50400. 00| 65. 00000 54600. 00| 61. 00000 51240. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |

0059 610- 06262 368.000 n2 | 83. 00000 30544. 00| 85. 00000 31280. 00| 70. 00000 25760. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
350 nm [ [ [

0060 616- 02320 1604.000 n2 | 2. 05000 3288. 20| 7.00000 11228. 00| 4. 00000 6416. 00
GEOTEXTI LES | | [

0061 616- 05688 776.000 My | 31. 50000 24444. 00| 25. 00000 19400. 00| 35. 00000 27160. 00
Rl PRAP, CLASS 1 | |

0062 616- 06405 323.000 My | 44. 00000 14212. 00| 25. 00000 8075. 00| 28. 00000 9044. 00
Rl PRAP, REVETNMENT | | |

0063 616- 06455 40.000 n2 | 70. 00000 2800. 00| 60. 00000 2400. 00| 75. 00000 3000. 00
SLOPEWALL | | [

0064 619- 05926 LUWP| 1000. 00000 1000. 00| 1550. 00000 1550. 00| 6000. 00000 6000. 00
ENVI RONVENTAL CONTROL , BR NO 1 | | |

0065 619- 05926 LUWP| 1000. 00000 1000. 00| 1550. 00000 1550. 00| 6000. 00000 6000. 00
ENVI RONVENTAL CONTROL , BR NO 2 | | |

0066 619- 51859 LUMP|  30000. 00000 30000. 00|  12500. 00000 12500. 00|  30000. 00000 30000. 00
PAINT STEEL BRIDGE , BR NO 1 | | |

0067 619- 51859 LUMP|  15000. 00000 15000. 00|  10500. 00000 10500. 00|  20000. 00000 20000. 00
PAINT STEEL BRIDGE , BR NO 2 | | |

0068 619- 61000 LUMP|  30000. 00000 30000. 00|  65000. 00000 65000. 00|  80000. 00000 80000. 00

CLEAN STEEL BRIDGE , BR NO 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 806, 126. 94 RQUTE : 70
CALL ORDER . 110 CONTRACT ID: R -24411-A COUNTI ES : WAYNE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1618530 | (3) 35-1128289

| M LESTONE CONTRACTORS, L.P. | AVER CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

PILE, CONCRETE, STEEL SHELL ENCASED,
6.35 nm 356 mm

|

0076 701- 96089 192.000 m | 97. 25000 18672. 00
I
| |

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0069 619- 61000 LUMP|  13000. 00000 13000. 00|  22000. 00000 22000.00]  42000. 00000 42000. 00
CLEAN STEEL BRIDGE , BR NO 2 | | |

0070 621-01004 7.000 EACH 1000. 00000 7000. 00| 700. 00000 4900. 00| 950. 00000 6650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | [ [

0071 621- 06545 2.800 My | 665. 00000 1862. 00| 575. 00000 1610. 00| 640. 00000 1792. 00
FERTI LI ZER | | |

0072 621- 06553 534.000 kg | 8. 90000 4752. 60 9. 00000 4806. 00| 8. 60000 4592. 40
SEED M XTURE, R | | |

0073 621- 06557 24.000 kg | 11. 50000 276. 00| 12. 00000 288. 00| 11. 00000 264. 00
SEED M XTURE, T | | |

0074 621- 06559 150.000 n2 | 0. 46000 69. 00| 5. 00000 750. 00| 0. 45000 67. 50
MULCHED SEEDI NG R | | |

0075 621- 06565 13. 900 520. 00000 7228. 00| 550. 00000 7645. 00| 495. 00000 6880. 50
MULCH NG MATERI AL |

| 150. 00000 28800. 00| 105. 00000 20160. 00
|

0077 702- 03607 8.000 EACH 100. 00000 800. 00| 150. 00000 1200. 00| 200. 00000 1600. 00
CORED HOLE | N CONCRETE | | |

0078 702- 51005 124.600 n8 | 750. 00000 93450. 00| 600. 00000 74760. 00| 700. 00000 87220. 00
CONCRETE, A, SUBSTRUCTURE | |

0079 702-51110 1106.600 kg | 5. 00000 5533. 00| 5. 00000 5533. 00| 5. 00000 5533. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | |

0080 702-51863 2608.000 EACH| 5. 50000 14344. 00| 12. 00000 31296. 00| 10. 00000 26080. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0081 703- 51030 16832.000 kg | 1. 10000 18515. 20| 1. 20000 20198. 40| 1. 00000 16832. 00
REI NFORCI NG STEEL | |

0082 703- 51032 141154. 000 kg | 1. 20000 169384. 80| 1. 30000 183500. 20| 1. 20000 169384. 80
REI NFORCI NG STEEL, EPOXY COATED | | |

0083 703- 97936 464.000 EACH 8. 00000 3712. 00| 20. 00000 9280. 00| 8. 00000 3712. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |

0084 704- 51002 671.400 n8 | 700. 00000 469980. 00| 475. 00000 318915. 00| 550. 00000 369270. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0085 706- 05734 24.000 EACH 1300. 00000 31200. 00| 1300. 00000 31200. 00| 1350. 00000 32400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |

0086 706- 51020 178.800 n8 | 480. 00000 85824. 00| 450. 00000 80460. 00| 425. 00000 75990. 00
CONCRETE, C, RAILING | | |

0087 709- 51821 LUMP| 5500. 00000 5500. 00| 5500. 00000 5500. 00| 5400. 00000 5400. 00
SURFACE SEAL , BR NO 2 | |

0088 709- 51821 LUWP| 1400. 00000 1400. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00

SURFACE SEAL , BR NO. 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 110 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 806, 126. 94 RQUTE : 70
CALL ORDER . 110 CONTRACT ID: R -24411-A COUNTI ES : WAYNE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1618530 | (3) 35-1128289
| M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0089 709-51821 LUVP| 12000. 00000 12000. 00| 13000. 00000 13000. 00| 12500. 00000 12500. 00
SURFACE SEAL , STR NO. 1 | | [
0090 709-51821 LUWP| 100. 00000 100. 00| 1100. 00000 1100. 00| 1050. 00000 1050. 00
SURFACE SEAL , STR NO. 4 | | [
0091 710-51864 468. 000 EACH| 13. 50000 6318. 00| 20. 00000 9360. 00| 18. 00000 8424. 00
FI ELD DRI LLED HOLE [ | [
0092 711-51038 LUWP| 60000. 00000 60000. 00| 30000. 00000 30000. 00| 35000. 00000 35000. 00
STRUCTURAL STEEL , STR NO. 1 | | [
0093 711-51877 LUWP| 10000. 00000 10000. 00| 20000. 00000 20000. 00| 40000. 00000 40000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR. NO. | | |
1 | | |
0094 711-51877 LUWP| 30000. 00000 30000. 00| 30000. 00000 30000. 00| 50000. 00000 50000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
2 I I I
0095 711-96800 9180. 000 EACH 1. 50000 13770. 00| 2. 25000 20655. 00| 1. 50000 13770. 00
STUD SHEAR CONNECTOR | |
0096 713-51335 LUWVP|  270000. 00000 270000. 00| 275000. 00000 275000. 00| 425175. 00000 425175. 00
TEMPORARY BRI DGE AND APPROACHES , STR | | |
NO. 1 I I I
0097 715-05118 184.000 m | 98. 00000 18032. 00| 80. 00000 14720. 00| 50. 00000 9200. 00
PIPE, TYPE 1, CIRCULAR 300 nm | | |
0098 715-05119 198.000 m | 130. 00000 25740. 00| 90. 00000 17820. 00| 60. 00000 11880. 00
PIPE, TYPE 1, CIRCULAR 375 nm | | |
0099 715- 05407 222.000 m | 12. 00000 2664. 00| 25. 00000 5550. 00| 30. 00000 6660. 00
PI PE, END BENT DRAIN, 150 nm | | |
0100 715- 05596 2.000 m | 300. 00000 600. 00| 250. 00000 500. 00| 250. 00000 500. 00
Pl PE EXTENSI ON, Cl RCULAR, 450 nm | | |
0101 715-05756 2.000 m | 300. 00000 600. 00| 230. 00000 460. 00| 220. 00000 440. 00
Pl PE EXTENSI ON, Cl RCULAR, 300 nmm | | |
0102 715- 46005 2.000 EACH 225. 00000 450. 00| 210. 00000 420. 00| 300. 00000 600. 00
PI PE END SECTION, 375 nm | | |
0103 715-91361 7.400 m | 55. 00000 407. 00| 125. 00000 925. 00| 300. 00000 2220. 00
PIPE, PVC, 150 nm | | |
0104 720- 44000 2.000 EACH 300. 00000 600. 00| 650. 00000 1300. 00| 550. 00000 1100. 00
CASTING ADJUST TO GRADE [ | |
0105 720- 45065 3.000 EACH 2500. 00000 7500. 00| 3100. 00000 9300. 00| 2600. 00000 7800. 00
I NLET, N12 | | [
0106 720- 45066 1.000 EACH 4500. 00000 4500. 00| 3300. 00000 3300. 00| 3000. 00000 3000. 00
I NLET, N12, MODIFlED | | |
0107 720- 45075 8.000 EACH 1050. 00000 8400. 00| 1700. 00000 13600. 00| 1500. 00000 12000. 00

I NLET, R13
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 806, 126. 94 RQUTE : 70
CALL ORDER . 110 CONTRACT ID: R -24411-A COUNTI ES : WAYNE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1618530 | (3) 35-1128289

| M LESTONE CONTRACTORS, L.P. | AVER CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0108 722-51401 8.000 n2 | 450. 00000 3600. 00| 600. 00000 4800. 00| 150. 00000 1200. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |

0109 722-51842 556.000 n2 | 65. 00000 36140. 00| 70. 00000 38920. 00| 52. 50000 29190. 00
BRI DGE DECK OVERLAY | | |

0110 722-51846 8.100 n8 | 395. 00000 3199. 50 395. 00000 3199. 50| 395. 00000 3199. 50
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |

0111 722-51852 28.000 nP 135. 00000 3780. 00| 120. 00000 3360. 00| 12. 50000 350. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0112 722- 60824 474.000 n2 | 3.00000 1422. 00| 6. 00000 2844. 00| 11. 00000 5214. 00
SURFACE M LLI NG | | |

0113 724- 03276 27.200 m | 375. 00000 10200. 00| 225. 00000 6120. 00| 625. 00000 17000. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |

0114 726- 92406 54.000 EACH| 400. 00000 21600. 00| 300. 00000 16200. 00| 250. 00000 13500. 00
BEARI NG ASSEMBLY, ELASTOMERI C | | |

0115 726- 93267 36.000 EACH 185. 00000 6660. 00| 350. 00000 12600. 00| 275. 00000 9900. 00
BEARI NG ASSEMBLY, A | | |

0116 726- 96576 18.000 EACH 1200. 00000 21600. 00| 1400. 00000 25200. 00| 1150. 00000 20700. 00
BEARI NG ASSEMBLY, FI XED | | |

0117 801- 01093 14.000 EACH 410. 00000 5740. 00| 725. 00000 10150. 00| 725. 00000 10150. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |

0118 801- 04308 1.000 EACH 410. 00000 410. 00| 725. 00000 725. 00| 725. 00000 725. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0119 801- 06203 3028.000 m | 0. 57000 1725. 96| 0. 25000 757. 00| 0. 58000 1756. 24
TEMPORARY PAVEMENT MARKI NG 100 nm | | |

0120 801- 06204 2630.000 m | 2. 10000 5523. 00| 0. 30000 789. 00| 3.20000 8416. 00
TEMPORARY PAVEMENT MARKI NG, 125 nm | | |

0121 801- 06207 8346.000 m | 3. 00000 25038. 00| 3. 10000 25872. 60| 3. 00000 25038. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ |

0122 801- 06208 2630.000 m | 5. 00000 13150. 00| 3. 85000 10125. 50| 4.00000 10520. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
125 mm [ |

0123 801- 06605 11.000 EACH 100. 00000 1100. 00| 110. 00000 1210. 00| 125. 00000 1375. 00
BARRI CADE, I11A | | |

0124 801- 06640 71.000 EACH 100. 00000 7100. 00| 100. 00000 7100. 00| 125. 00000 8875. 00
CONSTRUCTI ON SIGN, A | | |

0125 801- 06645 17.000 EACH 26. 00000 442. 00| 40. 00000 680. 00| 30. 00000 510. 00
CONSTRUCTI ON SIGN, B | | |

0126 801-06710 970.000 DAY | 12. 50000 12125. 00| 18. 00000 17460. 00| 22. 00000 21340. 00

FLASH NG ARROW S| GN | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 806, 126. 94 RQUTE : 70
CALL ORDER . 110 CONTRACT ID: R -24411-A COUNTI ES : WAYNE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1618530 | (3) 35-1128289
| M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERVI | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ e
0127 801-06775 LUWP|  111000. 00000 111000. 00| 165000. 00000 165000. 00| 200000. 00000 200000. 00
MAI NTAI NI NG TRAFFI C | | |
0128 801-09133 2.000 EACH 7200. 00000 14400. 00| 6000. 00000 12000. 00| 9000. 00000 18000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0129 801-97643 607.000 m | 11. 00000 6677. 00| 17. 00000 10319. 00| 10. 50000 6373. 50
TEMPORARY BUZZ STRI PS | | |
0130 802- 96800 4968. 000 EACH| 1. 50000 7452. 00| 2. 50000 12420. 00| 1. 55000 7700. 40
SHEAR STUD CONNECTCR | | [
0131 804-06740 264. 000 EACH 16. 25000 4290. 00| 16. 00000 4224. 00| 15. 75000 4158. 00
DELI NEATOR W TH POST, D2 | | [
0132 805- 05406 1.000 EACH 18400. 00000 18400. 00| 35000. 00000 35000. 00| 21000. 00000 21000. 00
DATA COLLECTI ON SI TE | | |
0133 808-06702 5820.000 m | 1. 25000 7275. 00| 1. 25000 7275. 00| 1. 20000 6984. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
mm I I I
0134 808-06711 358.000 m | 0. 17000 60. 86| 0. 20000 71. 60| 0. 17000 60. 86
LINE, PAINT, BROKEN, WHI TE, 100 mm | [ |
0135 808-06713 30760.000 m | 0. 17000 5229. 20| 0. 20000 6152. 00| 0. 17000 5229. 20
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0136 808-06714 30790.000 m | 0. 17000 5234. 30| 0. 20000 6158. 00| 0. 17000 5234. 30
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0137 808-06716 2616.000 m | 0. 90000 2354. 40| 1. 40000 3662. 40| 1. 00000 2616. 00
LI NE, REMOVE | | |
0138 808- 75001 403.000 m | 0. 22000 88. 66| 0. 20000 80. 60| 0. 21000 84. 63
LINE, PAINT, BROKEN, WHI TE, 125 mm | [ |
0139 808- 75996 1234. 000 EACH 4. 00000 4936. 00| 3. 00000 3702. 00| 2. 70000 3331. 80
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0140 808- 75998 1276. 000 EACH 22. 00000 28072. 00| 25. 00000 31900. 00| 21. 00000 26796. 00
SNOANPLOMBLE RAI SED PAVEMENT MARKER | | |
0141 713-51335 LUWP|  110000. 00000 110000. 00| 125000. 00000 125000. 00| 250000. 00000 250000. 00
TEMPORARY BRI DGE AND APPROACHES , STR | | |
NO. 2 I I I
0142 713-51335 LUMP|  100000. 00000 100000. 00| 90000. 00000 90000. 00| 225000. 00000 225000. 00
TEMPORARY BRI DGE AND APPROACHES , STR | | |
NO. 3 I I I
SECTI ON TOTALS | $ 6,432,254, 75| $ 6,514, 462. 83| $ 6,966, 580.84
______________________________________________________________________ e
OONTRACT TOTALS | $ 6,432, 254. 75| $ 6,514, 462. 83| $ 6,966, 580. 84
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 580, 350. 01 ROUTE : 164
CALL ORDER . 120 CONTRACT ID : R -24876-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0641102
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-0626844 RUDCLPH, J.H & CO $ 497, 524. 70 100. 0000%
2 35-1139301 E & B PAVING |NC $ 571, 511. 48 114. 8709%
| (1) 35-0626844 | (2) 35-1139301 [
| RUDOLPH, J.H. & CO | E & B PAVING |NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 M LL SURFACE AND ASPHALT OVERLAY
| [ I
0001 105- 06790 7.000 MS | 800. 00000 5600. 00| 1750. 00000 12250. 00|
FI ELD OFFI CE, 300 SFT | | |
0002 110- 01001 LUVP|  24000. 00000 24000. 00]  28000. 00000 28000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 32000. 000 SYS | 0. 80000 25600. 00| 1. 41000 45120. 00|
SURFACE M LLI NG ASPHALT | | |
0004 202- 60822 1600. 000 SYS | 16. 00000 25600. 00| 8. 90000 14240. 00|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0005 202- 94954 600. 000 LFT | 8. 50000 5100. 00| 91. 50000 54900. 00|
BARR ER WALL, CONCRETE, REMOVE | | |
0006 203- 02000 140.000 CYS | 24. 00000 3360. 00| 20. 00000 2800. 00|
EXCAVATI ON,  COMMVON | | |
0007 203- 02131 24.000 CYS | 51. 00000 1224. 00| 25. 00000 600. 00|
EXPLORATORY EXCAVATI ON | | |
0008 203- 96153 225.000 TON | 24. 00000 5400. 00| 16. 50000 3712. 50|
BACKFI LL, STONE FOR UNDERCUT | | |
0009 303- 04075 250.000 TON | 24. 00000 6000. 00| 27. 50000 6875. 00|
COVPACTED AGGREGATE, O, 73 | | |
0010 305- 05204 170. 000 TON | 82. 00000 13940. 00| 85. 00000 14450. 00|
HVA FOR PATCH NG | | |
0011 305- 06569 625.000 LFT | 2. 50000 1562. 50| 2.00000 1250. 00|
SAW NG AND SEALI NG TRANSVERSE JO NTS | | [
0012 305- 06571 24.000 EACH| 15. 00000 360. 00| 25. 00000 600. 00|
RETROFI T LOAD TRANSFER | | |
0013 305- 92470 300.000 SYS | 48. 00000 14400. 00| 150. 00000 45000. 00|
PORTLAND CEMENT CONCRETE FOR PATCHI NG | | |
0014 305- 98794 30.000 TON | 35. 00000 1050. 00| 22. 00000 660. 00|

COVPACTED AGGREGATE FOR PATCHING 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 120 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 580, 350. 01 ROUTE : 164
CALL ORDER . 120 CONTRACT ID : R -24876-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-0626844 | (2) 35-1139301 |
| RUDOLPH, J.H. & CO |E & B PAVING |INC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0015 401- 05456 3000. 000 TON | 53. 00000 159000. 00| 57. 00000 171000. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0016 402- 05495 1000. 000 TON | 77.00000 77000. 00| 57. 00000 57000. 00
HVA WEDGE AND LEVEL | |
0017 406- 05520 12.000 TON | 175. 00000 2100. 00| 185. 00000 2220. 00
ASPHALT FOR TACK COAT | |
0018 501- 90283 150. 000 LFT | 25. 00000 3750. 00| 10. 00000 1500. 00
CONTRACTI ON JONT, D-1, MODI FI ED | | |
0019 503- 03489 32.000 EACH 22. 00000 704. 00| 16. 00000 512. 00
RETRCFI TTED TI E BARS | | |
0020 602- 06032 600. 000 LFT | 33. 00000 19800. 00| 50. 00000 30000. 00
BARR ER, MEDI AN, CONCRETE | | [
0021 715-03404 96.000 LFT | 78. 00000 7488. 00| 45, 00000 4320. 00
Pl PE, POLYETHYLENE LI NER, 18 IN. | | |
0022 715-05048 165. 000 LFT | 5. 00000 825. 00| 7. 00000 1155. 00
PI PE, TYPE 4, CRCULAR 6 |IN PERFORATED | |
0023 718-99153 120.000 SYS | 2. 00000 240. 00| 2. 50000 300. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0024 720- 44000 4.000 EACH 600. 00000 2400. 00| 415. 00000 1660. 00
CASTING ADJUST TO GRADE [ | [
0025 801- 04308 1.000 EACH 350. 00000 350. 00| 395. 00000 395. 00
ROAD CLOSURE S| GN ASSEMBLY [ | |
0026 801-06198 33.000 DAY | 606. 00000 19998. 00| 555. 06000 18316. 98
PATROLLER | | [
0027 801- 06207 1500. 000 LFT | 2. 00000 3000. 00| 1. 17000 1755. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I | I
0028 801- 06605 4.000 EACH 250. 00000 1000. 00| 95. 00000 380. 00
BARRI CADE, I11A | | |
0029 801- 06640 62. 000 EACH| 120. 00000 7440. 00| 59. 00000 3658. 00|
CONSTRUCTI ON SI GN, A | | |
0030 801-06710 66. 000 DAY | 20. 00000 1320. 00| 14. 00000 924. 00|
FLASHI NG ARROW SI GN | | |
0031 801-06775 LUMP| 15000. 00000 15000. 00| 18500. 00000 18500. 00
MAI NTAI NI NG TRAFFI C | | |
0032 801-09133 4.000 EACH 7800. 00000 31200. 00| 4995. 00000 19980. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0033 808- 06705 600. 000 LFT | 0. 75000 450. 00| 0. 75000 450. 00
LI NE, THERMOPLASTI C, SOLID, VWH TE, IN | | |
0034 808-06713 11000. 000 LFT | 0. 05900 649. 00| 0. 06000 660. 00

LINE, PAINT, SCLID, WHITE, 4 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 120 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 580, 350. 01 ROUTE : 164
CALL ORDER . 120 CONTRACT ID : R -24876-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-0626844 | (2) 35-1139301 |
| RUDOLPH, J.H. & CO |E & B PAVING |INC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0035 808-06714 9800. 000 LFT | 0. 05900 578. 20| 0. 06000 588. 00|
LI NE, PAINT, SCLID, YELLOW 4 IN. | |
0036 808-06716 300.000 LFT | 1. 00000 300. 00| 1. 00000 300. 00|
LI NE, REMOVE [ |
0037 808- 75001 1500. 000 LFT | 0. 07400 111. 00| 0. 07000 105. 00|
LI NE, PAINT, BROKEN, WVHITE, 5 IN. | | |
0038 808- 75320 5.000 EACH 55. 00000 275. 00| 55. 00000 275. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0039 808- 75996 170. 000 EACH| 20. 00000 3400. 00| 5. 00000 850. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | [ [
0040 808- 75998 170. 000 EACH 35. 00000 5950. 00| 25. 00000 4250. 00|
SNONPLOMBLE RAI SED PAVEMVENT MARKER | |
SECTI ON TOTALS | $ 497, 524. 70| $ 571, 511. 48|

CONTRACT TOTALS |

$ 497, 524,

$ 571, 511.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 122 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 820, 733. 62 RQUTE : 65
CALL ORDER o122 CONTRACT ID : R -24941-B COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0658139
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1120685 WALSH & KELLY, |INC. $ 1,802, 216.41 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 1,845,532 43 102. 4034%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 2,223,306.76 123. 3651%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001  ASPHALT RESURFACE
I [ I
0001 105- 06790 6.000 MOS | 1500. 00000 9000. 00| 1200. 00000 7200. 00| 2200. 00000 13200. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  42000. 00000 42000.00|  35000. 00000 35000. 00|  23900. 00000 23900. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  90000. 00000 90000. 00|  85000. 00000 85000. 00|  52500. 00000 52500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 2292.000 m | 7. 25000 16617. 00| 7. 25000 16617. 00| 10. 00000 22920. 00
GUARDRAI L, REMOVE | |
0005 202- 60820 223705.000 n2 | 0. 48000 107378. 40| 0. 85000 190149. 25| 0. 55000 123037. 75
SURFACE M LLI NG, ASPHALT | |
0006 202- 93741 14.000 EACH 125. 00000 1750. 00| 125. 00000 1750. 00| 142. 00000 1988. 00
GUARD RAIL END TREATMENT, REMOVE | |
0007 211- 02060 27.000 n8 | 30. 00000 810. 00| 20. 00000 540. 00| 22. 00000 594. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0008 213- 52830 18.100 n8 | 500. 00000 9050. 00| 125. 00000 2262. 50| 196. 00000 3547. 60
FLOMBLE MORTAR | | |
0009 305- 05204 190.000 My | 55. 00000 10450. 00| 65. 00000 12350. 00| 92. 50000 17575. 00
HVA FOR PATCHI NG | | |
0010 401- 06962 24780.300 My | 43.00000  1065552. 90| 44.75000  1108918. 43| 54. 60000 1353004. 38
QC QA HVA SURFACE 9.5 mm MAINLINE, SMA | | |
0011 402- 05488 138.000 My | 60. 00000 8280. 00| 32. 75000 4519. 50| 51. 00000 7038. 00
HVA | NTERVEDI ATE C19.0 nm SHOULDER | | |
0012 406- 05520 65.000 My | 240. 00000 15600. 00| 300. 00000 19500. 00| 281. 00000 18265. 00
ASPHALT FOR TACK COAT | | |
0013 506- 06333 389.000 n2 | 125. 00000 48625. 00| 130. 00000 50570. 00| 150. 00000 58350. 00
PCCP PATCHI NG, FULL DEPTH | |
0014 601- 94689 14.000 EACH 2425. 00000 33950. 00| 2425. 00000 33950. 00| 3900. 00000 54600. 00

GUARDRAI L END TREATMENT, CS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 820, 733. 62 RQUTE : 65
CALL ORDER o122 CONTRACT ID : R -24941-B COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0015 601-97774 1.000 EACH 825. 00000 825. 00| 825. 00000 825. 00| 2400. 00000 2400. 00

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE |
0016 601- 99105 2168.000 m | 31. 75000 68834. 00

I
I
| 31. 75000 68834. 00| 36. 00000 78048. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0017 602- 06639 150.000 m | 75. 00000 11250. 00| 45, 00000 6750. 00| 59. 50000 8925. 00
TEMPORARY CONCRETE BARRI ER, ANCHCRED | | |
0018 616- 02320 500.000 n2 | 3. 00000 1500. 00| 1. 25000 625. 00| 1. 35000 675. 00
GEOTEXTI LES | | |
0019 621- 06574 27.500 2 | 52. 00000 1430. 00| 52. 00000 1430. 00| 3. 75000 103. 13
SODDI NG | | |
0020 708-51814 154.000 n2 | 15. 00000 2310. 00| 6. 15000 947. 10| 7. 80000 1201. 20
VELDED STEEL W RE FABRI C [ | |
0021 715- 05048 80.000 m | 40. 00000 3200. 00| 37. 00000 2960. 00| 37. 00000 2960. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0022 715- 05203 1150.000 m | 10. 00000 11500. 00| 5. 60000 6440. 00| 35. 00000 40250. 00
PIPE, TYPE 4, CIRCULAR 100 nm | | |
0023 715- 06925 7.600 m | 8000. 00000 60800. 00| 800. 00000 6080. 00| 1600. 00000 12160. 00
Pl PE EXTENSI ON, STRUCTURAL PLATE, 2.8 | | |
mMm T&S, 4.32 nmBOT, MN AREA 3.1 n2 | |
0024 718- 06529 10. 000 EACH| 1000. 00000 10000. 00| 300. 00000 3000. 00| 692. 00000 6920. 00
QUTLET PROTECTOR, 2 | | |
0025 718-52610 80.500 nB8 | 72. 00000 5796. 00| 30. 00000 2415. 00| 81. 00000 6520. 50
AGGREGATE FOR UNDERDRAI NS | |
0026 801- 06203 6166.000 m | 0. 49000 3021. 34| 0. 49000 3021. 34| 0. 70000 4316. 20
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0027 801- 06207 6166.000 m | 2. 36000 14551. 76| 2. 55000 15723. 30| 3. 25000 20039. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 nmm | |
0028 801- 06640 67.000 EACH 69. 00000 4623. 00| 60. 00000 4020. 00| 79. 00000 5293. 00
CONSTRUCTI ON SI GN, A | | |
0029 801- 06710 100. 000 DAY | 13. 00000 1300. 00| 15. 00000 1500. 00| 15. 00000 1500. 00
FLASH NG ARROWN SI GN | [ |
0030 801- 06775 LUWP| 27000. 00000 27000. 00| 32000. 00000 32000. 00| 52500. 00000 52500. 00
MAI NTAI NI NG TRAFFI C | | |
0031 801- 09133 2.000 EACH 3900. 00000 7800. 00| 4250. 00000 8500. 00| 3875. 00000 7750. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0032 804- 06740 1.000 EACH| 18. 50000 18. 50| 20. 00000 20. 00| 20. 00000 20. 00
DELI NEATOR W TH PCST, D2 | | |
0033 804- 06771 50.000 EACH 19. 71000 985. 50| 24. 50000 1225. 00| 68. 00000 3400. 00

DELI NEATOR POST, FLEXI BLE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 820, 733. 62 RQUTE : 65
CALL ORDER : 122 CONTRACT ID: R -24941-B COUNTI ES : LAKE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T
0034 808- 06702 7470.000 m | 0. 91000 6797. 70| 0. 91000 6797. 70| 2. 25000 16807. 50
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 125 | | |
mm I I |
0035 808- 06703 31780.000 m | 0. 71000 22563. 80| 0. 71000 22563. 80| 2. 30000 73094. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0036 808- 06705 3724.000 m | 2. 42000 9012. 08| 2.42000 9012. 08| 2. 30000 8565. 20
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0037 808- 75245 31150.000 m | 0. 71000 22116. 50| 0. 71000 22116. 50 2. 30000 71645. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mM | |
0038 808- 75272 1677.000 m | 7.69000 12896. 13| 7. 69000 12896. 13 3. 40000 5701. 80
I

TRANSVERSE NMARKI NGS, THERMOPLASTI C,
SCLI D, WHI TE, CROSSHATCH LINE, 600 mm | |

0039 808- 75297 20.000 m | 7. 69000 153. 80| 7. 69000 153. 80 8. 00000 160. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
STOP LINE, 600nm | |
0040 808- 75996 1494. 000 EACH| 4. 00000 5976. 00| 5. 00000 7470. 00 5. 00000 7470. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0041 808- 75998 1494.000 EACH 18. 00000 26892. 00| 20. 00000 29880. 00 23. 00000 34362. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 1,802, 216. 41| $ 1,845,532, 43| $ 2,223,306.76
------------------------------------------ O

CONTRACT TOTALS | $ 1,802, 216. 41| $ 1,845,532.43| $ 2,223,306.76
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 537, 828. 24 ROUTE : 1
CALL ORDER : 124 CONTRACT ID : R -24946-B COUNTI ES : RANDOLPH
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 3568011
3768011
SET- ASI DE

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON | |
0013 205- 02229 8.000 m | 27. 30000 218. 40| 100. 00000 800. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
STRAW BALE DI TCH CHECK |

13. 00000 104. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1315965 FOX CONTRACTCRS $  519,031.95 100. 0000%
2 35-1991044 JOHNSON COVPANY, | NC. $ 519, 962.00 100. 1791%
3 35-1817574 YARDBERRY LANDSCAPE $ 523,225 34 100. 8079%
| (1) 35-1315965 | (2) 35-1991044 | (3) 35-1817574
| FOX CONTRACTORS | JOHNSON COVPANY, | NC, | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e e e e mdm m o m e e m i m e m e e m e m e m e m e e dm e m o m e m e e e m e m e m e
SECTI ON 0001 | NTERSECTI ON | MPROVENVENT
| | I
0001 105- 01925 6.000 MOS | 1186. 00000 7116. 00| 1400. 00000 8400. 00| 1500. 00000 9000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  15656. 00000 15656. 00|  15000. 00000 15000. 00|  17000. 00000 17000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15742. 00000 15742.00]  20000. 00000 20000. 00|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 8484. 00000 8484.00]  14884. 71000 14884. 71| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02255 3.000 EACH 395. 00000 1185. 00| 200. 00000 600. 00| 800. 00000 2400. 00
TREE, 460 mm REMOVE | | |
0006 202- 02260 1.000 EACH 841. 00000 841. 00| 470. 00000 470. 00| 1500. 00000 1500. 00
TREE, 760 mm REMOVE | | |
0007 202-02271 4.000 EACH 250. 00000 1000. 00| 270. 00000 1080. 00] 700. 00000 2800. 00
HEADWALL, REMOVE | | |
0008 202- 60820 3305.000 n2 | 3. 10000 10245. 50| 3. 10000 10245. 50| 5. 00000 16525. 00
SURFACE M LLI NG ASPHALT | |
0009 202- 74035 4.000 EACH 28. 85000 115. 40 316. 00000 1264. 00 25. 00000 100. 00
SIGN, REMOVE | | |
0010 202- 96133 159.000 m | 33. 60000 5342. 40| 24. 31000 3865. 29| 22. 00000 3498. 00
Pl PE, REMOVE | | |
0011 203- 02000 4443.000 n8 | 15. 00000 66645. 00| 9. 68000 43008. 24| 9. 00000 39987. 00
EXCAVATI ON, COVMON | | |
0012 205- 02224 595.000 m | 5. 46000 3248. 70| 5. 50000 3272. 50| 6. 00000 3570. 00
I
|
I
|
I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 537, 828. 24 ROUTE : 1
CALL ORDER . 124 CONTRACT ID: R -24946-B COUNTI ES : RANDCOLPH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1315965 | (2) 35-1991044 | (3) 35-1817574
| FOX CONTRACTORS | JOHNSON COMPANY, | NC. | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0014 211- 02050 940.000 nB8 | 26. 80000 25192. 00| 15. 00000 14100. 00| 22. 00000 20680. 00
B BORROW | | |
0015 211- 02060 247.000 n8 | 32. 52000 8032. 44| 22. 53000 5564. 91| 30. 00000 7410. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 835.000 My | 18. 17000 15171. 95| 21. 00000 17535. 00| 25. 00000 20875. 00
COVPACTED AGGREGATE, O, 53 | | |
0017 303-52309 1330.000 My | 15. 83000 21053. 90| 21. 50000 28595. 00| 23. 00000 30590. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0018 402- 05468 1074.000 My | 49. 45000 53109. 30| 52. 00000 55848. 00| 53. 00000 56922. 00
HMVA BASE 25.0 nm MAI NLI NE | [ [
0019 402-05474 941.000 My | 53. 56000 50399. 96| 54. 50000 51284. 50| 57. 20000 53825. 20
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402-05477 428.000 My | 61. 80000 26450. 40| 63. 00000 26964. 00| 66. 00000 28248. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0021 402-05481 89.000 My | 61. 80000 5500. 20| 63. 00000 5607. 00| 66. 00000 5874. 00
HMVA BASE 25.0 mm SHOULDER | [ |
0022 404-05511 1297.000 n2 | 6. 70000 8689. 90| 6. 50000 8430. 50| 7.15000 9273.55
SEAL COAT, 2 | | |
0023 601- 02800 4.000 EACH 1133. 00000 4532. 00| 1100. 00000 4400. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0024 601- 06037 1.000 EACH 515. 00000 515. 00| 770. 00000 770. 00| 600. 00000 600. 00
GUARDRAI L END TREATMENT, | | | |
0025 601- 94689 3.000 EACH| 2163. 00000 6489. 00| 2600. 00000 7800. 00| 3400. 00000 10200. 00
GUARDRAI L END TREATMENT, OS | | |
0026 601-99105 92.000 m | 34. 00000 3128. 00| 35. 00000 3220. 00| 38. 00000 3496. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0027 610- 05527 20.000 My | 123. 60000 2472. 00| 125. 00000 2500. 00| 100. 00000 2000. 00
HVA FOR APPROACHES | | |
0028 615- 06500 8.000 EACH 437. 75000 3502. 00| 420. 00000 3360. 00| 500. 00000 4000. 00
MONUMENT, A | | [
0029 616- 06405 130.000 My | 27. 02000 3512. 60| 18. 85000 2450. 50| 40. 00000 5200. 00
Rl PRAP, REVETMENT | | |
0030 616-96249 258.000 nm2 | 4. 58000 1181. 64| 1. 20000 309. 60| 5. 00000 1290. 00
GEOTEXTI LE DI TCH LI NER | | |
0031 621-01004 1.000 EACH 927. 00000 927. 00| 1000. 00000 1000. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0032 621- 06559 4579.000 n2 | 0. 46000 2106. 34| 0. 55000 2518. 45| 1. 35000 6181. 65
MULCHED SEEDING R | | |
0033 621- 06574 1585.000 n2 | 4. 12000 6530. 20| 4. 50000 7132. 50| 5. 00000 7925. 00
I

SODDI NG |
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SI GN POST, SQUARE, 2, REI NFORCED ANCHCR
BASE

ENG NEER S ESTI MATE: $ 537, 828.24 ROUTE : 1
CALL ORDER : 124 CONTRACT 1D : R -24946-B COUNTI ES : RANDOLPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1315965 [ (2) 35-1991044 | (3) 35-1817574
| FOX CONTRACTCRS | JOHNSON COVPANY, | NC. | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B e S e S T
0034 702-51015 21.900 nB8 | 400. 74000 8776. 21| 450. 00000 9855. 00| 450. 00000 9855. 00
CONCRETE, B, FOOTI NGS | [
0035 706- 98353 12.000 m | 452, 31000 5427. 72| 700. 00000 8400. 00| 450. 00000 5400. 00
RAILING CURB MOUNT, 2 TUBE | | |
0036 714- 03437 39.000 n2 | 583. 73000 22765. 47| 546. 05000 21295. 95| 678. 00000 26442. 00
W NGMLL, PRECAST, RElI NFORCED CONCRETE | | |
0037 714- 04875 11.000 m | 5048. 00000 55528. 00| 4678. 63000 51464. 93| 2150. 00000 23650. 00
CULVERT, PRECAST BOX, RElI NFORCED [ | |
CONCRETE, | | |
0038 715- 05118 27.000 m | 67. 11000 1811. 97| 175. 00000 4725. 00| 90. 00000 2430. 00
Pl PE, TYPE 1, C RCULAR 300 mm | | |
0039 715- 05119 18.000 m | 100. 02000 1800. 36| 138. 00000 2484. 00| 100. 00000 1800. 00
PI PE, TYPE 1, C RCULAR 375 mm | | |
0040 715- 05121 29.000 m | 75. 24000 2181. 96| 115. 00000 3335. 00| 120. 00000 3480. 00
PIPE, TYPE 1, CIRCULAR 450 nm | | |
0041 715- 46000 1.000 EACH 472. 00000 472. 00| 218. 00000 218. 00| 300. 00000 300. 00
Pl PE END SECTI ON, 300 nm | | |
0042 715- 46005 2.000 EACH 532. 00000 1064. 00| 220. 00000 440. 00| 375. 00000 750. 00
Pl PE END SECTI ON, 375 nm | | |
0043 715- 46010 2.000 EACH 657. 00000 1314. 00| 253. 00000 506. 00| 500. 00000 1000. 00
Pl PE END SECTI ON, 450 nm | |
0044 720- 45030 1.000 EACH 1143. 00000 1143. 00| 1200. 00000 1200. 00| 1900. 00000 1900. 00
I NLET, E7 | | |
0045 801- 04308 4.000 EACH 82. 40000 329. 60| 150. 00000 600. 00| 161. 00000 644. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0046 801- 06606 20.000 EACH 56. 65000 1133. 00| 60. 00000 1200. 00| 63. 00000 1260. 00
BARRI CADE, I11B | | |
0047 801- 06625 8.000 EACH 92. 70000 741. 60| 110. 00000 880. 00| 79. 00000 632. 00
DETOUR ROUTE MARKER ASSEMBLY | [
0048 801- 06640 37.000 EACH 66. 95000 2477. 15| 95. 00000 3515. 00| 75. 00000 2775. 00
CONSTRUCTI ON SI GN, A | | |
0049 801- 06645 33.000 EACH 36. 05000 1189. 65| 75. 00000 2475. 00| 40. 00000 1320. 00
CONSTRUCTI ON SIGN, B | | |
0050 801- 06775 LUWP| 2060. 00000 2060. 00| 9000. 00000 9000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0051 802- 05701 32.100 m | 33. 50000 1075. 35| 41. 00000 1316. 10| 38. 00000 1219. 80
SI GN POST, SQUARE, 1, REINFORCED ANCHCR | | |
BASE | | |
0052 802- 05702 101.400 m | 25. 25000 2560. 35| 27. 00000 2737. 80| 30. 00000 3042. 00
| |
I I
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ENG NEER S ESTI MATE: $ 537, 828. 24 ROUTE : 1
CALL ORDER . 124 CONTRACT ID: R -24946-B COUNTI ES : RANDCOLPH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1315965 | (2) 35-1991044 | (3) 35-1817574
| FOX CONTRACTORS | JOHNSON COMPANY, | NC. | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0053 802- 76025 6.660 n2 | 156. 35000 1041. 29| 185. 00000 1232. 10| 221. 00000 1471. 86
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0054 802- 76035 15.940 n2 | 167. 30000 2666. 76| 168. 00000 2677. 92| 199. 00000 3172. 06
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0055 806- 53072 LUVP| 14111. 00000 14111. 00| 14000. 00000 14000. 00| 15500. 00000 15500. 00
TEMPORARY TRAFFI C SI GNAL | | |
0056 808-06703 1324.000 m | 0. 95000 1257. 80| 1. 50000 1986. 00| 1. 50000 1986. 00
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mnmj | |
0057 808- 75240 66.000 m | 0. 98000 64. 68| 1. 25000 82. 50| 1. 44000 95. 04
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mM | | |
0058 808- 75245 1002.000 m | 0. 95000 951. 90| 1. 25000 1252. 50| 1. 44000 1442. 88
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0059 808- 75297 73.000 m | 10. 30000 751. 90| 11. 00000 803. 00| 12. 10000 883. 30
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
SECTI ON TOTALS | $ 519, 031. 95| $ 519, 962. 00| $ 523, 225. 34
CONTRACT TOTALS | $ 519, 031. 95| $ 519, 962. 00| $ 523, 225. 34
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ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0822013
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  357,700.00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $  378,349.60 105. 7728%
3 35-1385672 FORCE CONSTRUCTI ON $  397,520.91 111. 1324%
4  35-1817574 YARDBERRY LANDSCAPE $ 409, 760. 30 114. 5541%
5  35-1315965 FOX CONTRACTCRS $  411,947.73 115. 1657%
6  35-1912582 EDSAM CONSTRUCTI ON, | NC. $  439,188.33 122. 7811%
7 35-1991044 JOHNSON COVPANY, | NC. CONDI TI ONAL BI D $ 486, 299. 37 135. 9517%
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1385672
| M LESTONE CONTRACTCRS, L.P. | O MARA, DAVE CONTRACTCR | FORCE CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O
SECTION 0001 S| GHT DI STANCE | MPROVENENT
I I I
0001 105- 06790 4.000 MOS | 1550. 00000 6200. 00| 1000. 00000 4000. 00| 1537. 13000 6148. 52
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  12400. 00000 12400.00]  10000. 00000 10000. 00| 8200. 00000 8200. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  17500. 00000 17500. 00|  18000. 00000 18000. 00|  29596. 00000 29596. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 7000. 00000 7000. 00| 7500. 00000 7500.00]  12620. 00000 12620. 00
CLEARI NG RI GHT OF WY | | |
0005 202- 02271 6.000 EACH 85. 00000 510. 00| 175. 00000 1050. 00| 310. 42000 1862. 52
HEADWALL, REMOVE | | |
0006 202- 02278 12.800 m | 35. 00000 448. 00| 10. 00000 128. 00| 145. 51000 1862. 53
CURB, CONCRETE, REMOVE | | |
0007 202- 03000 LUMP| 8200. 00000 8200.00]  12000. 00000 12000. 00| 5336. 24000 5336. 24
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO 6 I I I
0008 202- 03000 LUMP| 8500. 00000 8500. 00|  12000. 00000 12000. 00| 5336. 24000 5336. 24
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 7 I I [
0009 202- 60820 202.000 n2 | 10. 30000 2080. 60| 7. 75000 1565. 50| 8. 35000 1686. 70
SURFACE M LLI NG, ASPHALT | | |
0010 202- 90747 49.200 n8 | 40. 00000 1968. 00| 50. 00000 2460. 00| 75. 72000 3725. 42
RETAI NI NG WALL, REMOVE | | |
0011 202- 96133 55.600 m | 35. 00000 1946. 00| 30. 00000 1668. 00| 47. 48000 2639. 89

Pl PE, REMOVE | | |
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ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1385672
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0012 203- 02000 875.000 nB8 | 22. 00000 19250. 00| 12. 75000 11156. 25| 10. 19000 8916. 25
EXCAVATI ON, COMVON | | |
0013 203- 02070 2485.000 nB8 | 13. 00000 32305. 00| 14. 00000 34790. 00| 15. 39000 38244. 15
BORROW | [ [
0014 203- 06499 2519.000 n2 | 0. 50000 1259. 50| 6. 00000 15114. 00| 6. 75000 17003. 25
SUBGRADE TREATNMENT [ [
0015 205- 02224 300.000 m | 6. 10000 1830. 00| 6. 00000 1800. 00| 5. 92000 1776. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |

0016 205- 02231 97.200 m | 40. 00000 3888. 00| 60. 00000 5832. 00| 5. 75000 558. 90
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
Rl PRAP DI TCH CHECK | [ |

0017 205- 02236 3.000 EACH 70. 00000 210. 00| 60. 00000 180. 00| 60. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |

0018 205- 02237 6.000 EACH 65. 00000 390. 00| 40. 00000 240. 00| 40. 00000 240. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON [ [ |

0019 207- 02045 1134.000 n8 | 6. 80000 7711. 20 4.00000 4536. 00| 4. 76000 5397. 84
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0020 211- 02060 40.000 n8 | 26. 00000 1040. 00| 25. 00000 1000. 00| 51. 76000 2070. 40
B BORROW FOR STRUCTURE BACKFI LL | | |

0021 303- 52308 1289.000 My | 16. 00000 20624. 00| 18. 00000 23202. 00| 20. 91000 26952. 99
COMPACTED AGGREGATE, O, 53 | | |

0022 402- 05468 930.000 My | 35. 00000 32550. 00| 36. 00000 33480. 00| 35. 50000 33015. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0023 402- 05471 376.000 My | 34. 80000 13084. 80| 36. 00000 13536. 00| 34. 00000 12784. 00
HVA BASE C50.0 mm MAI NLI NE | | |

0024 402- 05474 390.500 My | 36. 10000 14097. 05 40. 00000 15620. 00| 42. 00000 16401. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0025 402- 05477 213.500 My | 44. 75000 9554. 13| 45. 00000 9607. 50]| 49. 00000 10461. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |

0026 402- 05481 402.000 My | 37. 50000 15075. 00| 37. 00000 14874. 00| 41. 00000 16482. 00
HVA BASE 25.0 mm SHOULDER | | |

0027 404- 05511 1488.000 n2 | 2. 00000 2976. 00| 1. 00000 1488. 00| 2.00000 2976. 00
SEAL COAT, 2 | | |

0028 405- 05518 1705.000 n2 | 0. 75000 1278. 75| 0. 50000 852. 50| 0. 75000 1278.75
ASPHALT FOR PRI ME COAT | |

0029 406- 05521 8879.000 n2 | 0. 05000 443. 95| 0. 10000 887. 90| 0. 05000 443. 95
ASPHALT FOR TACK COAT | | |

0030 604- 06069 10.540 n2 | 123. 00000 1296. 42| 200. 00000 2108. 00| 45. 00000 474. 30

CURB RAMP, CONCRETE | |
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ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1385672
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0031 604-91531 84.600 n2 | 40. 00000 3384. 00| 48. 00000 4060. 80| 35. 00000 2961. 00
S| DEWALK, CONCRETE, 100 nm | | |
0032 605-06120 48.400 m | 78. 00000 3775. 20| 54. 00000 2613. 60| 55. 00000 2662. 00
CURB, CONCRETE ( MONCLI THI ©) | | [
0033 605-06140 71.400 m | 75. 00000 5355. 00| 64. 00000 4569. 60| 67. 25000 4801. 65
CURB AND GUTTER CONCRETE ( BARRI ER) | | [
0034 610- 05527 217.000 My | 61. 00000 13237. 00| 36. 00000 7812. 00| 63. 00000 13671. 00
HMVA FOR APPROACHES | | |
0035 611- 05330 62.000 n2 | 55. 00000 3410. 00| 70. 00000 4340. 00| 43. 50000 2697. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0036 611-06497 1. 000 EACH 200. 00000 200. 00| 250. 00000 250. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 23.000 EACH 125. 00000 2875. 00| 150. 00000 3450. 00| 122. 00000 2806. 00
R GHT OF WAY MARKER | | |
0038 616- 02320 308.000 n2 | 2. 00000 616. 00| 1. 50000 462. 00| 3. 22000 991. 76
GEOTEXTI LES | | |
0039 616- 06451 250.550 My | 19. 00000 4760. 45| 25. 00000 6263. 75| 28. 90000 7240. 90
Rl PRAP, UNI FORM | | |
0040 621-01004 1. 000 EACH 500. 00000 500. 00| 750. 00000 750. 00| 745. 00000 745. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0041 621- 06545 0.500 M | 832. 00000 416. 00| 850. 00000 425, 00| 803. 00000 401. 50
FERTI LI ZER | [ |
0042 621- 06553 103.000 kg | 8. 00000 824. 00| 9. 00000 927. 00| 7.79000 802. 37
SEED M XTURE, R | | |
0043 621- 06565 2.500 My | 500. 00000 1250. 00| 550. 00000 1375. 00| 481. 00000 1202. 50
MULCHI NG MATERI AL | [ |
0044 621- 06567 6.200 KL | 0. 55000 3.41]| 1. 00000 6. 20| 0. 53000 3.29
WATER [ [ [
0045 621- 06574 342.000 nR2 | 5. 30000 1812. 60| 6. 00000 2052. 00| 5. 20000 1778. 40
SODDI NG | | |
0046 621-52448 2.000 EACH 26. 75000 53. 50| 25. 00000 50. 00| 25. 00000 50. 00
SIGN, DO NOT SPRAY | | [
0047 622-91786 145. 000 EACH 7.50000 1087. 50| 8. 00000 1160. 00| 7. 25000 1051. 25
SEEDLI NG | | |
0048 715-05048 880.000 m | 7. 75000 6820. 00| 8. 00000 7040. 00| 7.40000 6512. 00
PIPE, TYPE 4, CROULAR 150 mm | | |
0049 715- 05053 47.000 m | 31. 00000 1457. 00| 27. 00000 1269. 00| 30. 00000 1410. 00
PI PE, UNDERDRAI N OUTLET, 150 mm | | |
0050 715-05152 149.500 m | 87. 00000 13006. 50| 80. 00000 11960. 00| 60. 92000 9107. 54

PIPE, TYPE 2, CIRCULAR 450 mm | | |
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ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1357381 | (3) 35-1385672
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0051 715-05171 50.000 m | 89. 00000 5251. 00| 84. 00000 4956. 00| 93. 47000 5514.73
PIPE, TYPE 3, CIRCULAR 450 nm | | |
0052 715-46010 6.000 EACH 275. 50000 1653. 00| 900. 00000 5400. 00| 421. 44000 2528. 64
Pl PE END SECTI ON, 450 mm | | |
0053 718- 06529 10. 000 EACH| 540. 00000 5400. 00| 575. 00000 5750. 00| 525. 00000 5250. 00
OUTLET PROTECTOR, 2 | | |
0054 718-06532 1000.000 m | 2. 80000 2800. 00| 1. 00000 1000. 00| 2. 75000 2750. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0055 718-52610 200.000 nB8 | 32. 00000 6400. 00| 35. 00000 7000. 00| 32. 00000 6400. 00
AGGREGATE FOR UNDERDRAI NS | | [
0056 718-99153 1876.000 n2 | 1. 60000 3001. 60| 1. 00000 1876. 00| 1. 50000 2814. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0057 720- 45035 3.000 EACH 900. 00000 2700. 00| 900. 00000 2700. 00| 2080. 69000 6242. 07
| NLET, F7 | | [
0058 720- 45045 6.000 EACH| 1100. 00000 6600. 00| 1100. 00000 6600. 00| 1581. 78000 9490. 68
I NLET, J10 | | [
0059 720- 45410 3.000 EACH| 1400. 00000 4200. 00| 1400. 00000 4200. 00| 2877. 81000 8633. 43
MANHOLE, C4 | | |
0060 801-04308 2.000 EACH 202. 00000 404. 00| 210. 00000 420. 00| 195. 00000 390. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0061 801- 06606 8.000 EACH 76. 50000 612. 00| 100. 00000 800. 00| 75. 00000 600. 00
BARRI CADE, 111B | [ |
0062 801- 06625 45.000 EACH 62. 50000 2812. 50| 70. 00000 3150. 00| 60. 00000 2700. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0063 801- 06640 16.000 EACH 52. 50000 840. 00| 50. 00000 800. 00| 50. 00000 800. 00
CONSTRUCTI ON SIGN, A | | |
0064 801- 06645 2.000 EACH 20. 00000 40. 00| 20. 00000 40. 00| 20. 00000 40. 00
CONSTRUCTION SIGN, B | | |
0065 801-06775 LUMP| 2512. 46000 2512. 46| 9975. 00000 9975. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0066 808-06712 74.000 m | 0. 44000 32. 56| 0. 50000 37. 00| 0. 43000 31.82
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0067 808-06713 1332.000 m | 0. 44000 586. 08| 0. 50000 666. 00| 0. 43000 572.76
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0068 808-06714 296.000 m | 0. 44000 130. 24| 0. 50000 148. 00| 0. 43000 127. 28
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0069 808- 75998 22.000 EACH 57. 50000 1265. 00| 60. 00000 1320. 00| 85. 00000 1870. 00
SNOAWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 357, 700. 00| $ 378, 349. 60| $ 397, 520. 91
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e — .-
CONTRACT TOTALS | $ 357, 700. 00| $ 378, 349. 60| $ 397, 520. 91
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ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1817574 | (5) 35-1315965 | (6) 35-1912582
| YARDBERRY LANDSCAPE | FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 S| GHT DI STANCE | MPROVEMENT

I I
1700. 00000 6800. 00| 1145. 00000 4580. 00| 1320. 00000 5280. 00

TEMPORARY ERCSI ON AND SEDI I\/ENT CONTRCL, | |
PERI METER PROTECTI ON | I

0016 205- 02231 97.200 m | 40. 00000 3888. 00| 19. 33000 1878. 88 44. 00000 4276. 80
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK |

0017 205- 02236 3.000 EACH 150. 00000 450. 00| 61. 80000 185. 40 66. 00000 198. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON | |

0001 105- 06790 4.000 MOS |
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  12154. 00000 12154.00|  15500. 00000 15500. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  19500. 00000 19500. 00| 7320. 00000 7320.00]  22500. 00000 22500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP] 5000. 00000 5000. 00|  21464. 00000 21464. 00| 9000. 00000 9000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02271 6.000 EACH 300. 00000 1800. 00| 170. 00000 1020. 00| 220. 00000 1320. 00
HEADWALL, REMOVE | | |
0006 202- 02278 12.800 m | 35. 00000 448. 00| 37. 22000 476. 42| 44. 00000 563. 20
CURB, CONCRETE, REMOVE | |
0007 202- 03000 LUMP| 6000. 00000 6000.00]  10655. 00000 10655. 00| 7700. 00000 7700. 00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO 6 I I I
0008 202- 03000 LUMP| 5000. 00000 5000.00]  10655. 00000 10655. 00| 7700. 00000 7700. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 7 I I [
0009 202- 60820 202.000 n2 | 10. 00000 2020. 00| 13. 96000 2819. 92| 16. 50000 3333.00
SURFACE M LLI NG, ASPHALT | |
0010 202- 90747 49.200 n8 | 35. 00000 1722. 00| 70. 13000 3450. 40| 66. 00000 3247.20
RETAI NI NG WALL, REMOVE | | |
0011 202- 96133 55.600 m | 30. 00000 1668. 00| 31. 09000 1728. 60| 11. 00000 611. 60
Pl PE, REMOVE | |
0012 203- 02000 875.000 n8 | 20. 00000 17500. 00| 17. 06000 14927. 50| 13. 20000 11550. 00
EXCAVATI ON, COMMON | | |
0013 203- 02070 2485.000 n8 | 10. 00000 24850. 00| 17. 27000 42915, 95| 18. 70000 46469. 50
BORROW | |
0014 203- 06499 2519.000 n2 | 6. 00000 15114. 00| 6. 95000 17507. 05 5. 50000 13854. 50
SUBGRADE TREATMENT | |
0015 205- 02224 300.000 m | 6. 00000 1800. 00| 6. 10000 1830. 00| 6. 60000 1980. 00
I
I
I
I
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 126 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1817574 | (5) 35-1315965 | (6) 35-1912582
| YARDBERRY LANDSCAPE | FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0018 205- 02237 6.000 EACH 75. 00000 450. 00| 41. 20000 247. 20| 44. 00000 264. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0019 207-02045 1134.000 nB | 16. 00000 18144. 00| 15. 45000 17520. 30| 22. 00000 24948. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 211-02060 40.000 nB | 45. 00000 1800. 00| 25. 77000 1030. 80| 27.50000 1100. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 303-52308 1289.000 My | 22. 00000 28358. 00| 14. 00000 18046. 00| 19. 80000 25522. 20
COVPACTED AGGREGATE, O, 53 | | |
0022 402- 05468 930.000 My | 42. 00000 39060. 00| 36. 57000 34010. 10| 39. 05000 36316. 50
HVA BASE 25.0 nm NAINLI NE | | |
0023 402-05471 376.000 My | 42. 00000 15792. 00| 35. 02000 13167. 52| 37. 40000 14062. 40
HVA BASE C50.0 nm MAI NLI NE | | |
0024 402-05474 390.500 My | 46. 20000 18041. 10| 43. 26000 16893. 03] 46. 20000 18041. 10
HVA | NTERMEDI ATE 19.0 mm MAI NLI NE | | |
0025 402- 05477 213.500 My | 50. 00000 10675. 00| 50. 47000 10775. 35| 56. 10000 11977. 35
HVA SURFACE 9.5 nm MAI NLI NE | | |
0026 402- 05481 402.000 My | 44. 00000 17688. 00| 42. 23000 16976. 46| 47. 30000 19014. 60
HVA BASE 25.0 nm SHOULDER | | |
0027 404- 05511 1488.000 n2 | 2. 00000 2976. 00| 2. 06000 3065. 28| 2. 20000 3273. 60
SEAL COAT, 2 | | |
0028 405- 05518 1705.000 n2 | 0. 66000 1125. 30| 0. 77000 1312. 85| 0. 88000 1500. 40
ASPHALT FOR PRI ME COAT | | |
0029 406- 05521 8879.000 n2 | 0. 10000 887. 90| 0. 05000 443. 95| 0. 11000 976. 69
ASPHALT FOR TACK COAT | | |
0030 604- 06069 10.540 n2 | 55. 00000 579. 70| 127. 50000 1343. 85| 66. 00000 695. 64
CURB RAMP, CONCRETE | | |
0031 604-91531 84.600 nm2 | 38. 00000 3214. 80| 42. 18000 3568. 43| 38. 50000 3257. 10
S| DEWALK, CONCRETE, 100 nm | | |
0032 605- 06120 48.400 m | 65. 00000 3146. 00| 80. 34000 3888. 46| 55. 00000 2662. 00
CURB, CONCRETE ( MONCLI THI ©) | | |
0033 605-06140 71.400 m | 68. 00000 4855. 20| 78. 00000 5569. 20| 55. 00000 3927. 00
CURB AND GUTTER CONCRETE ( BARRI ER) | | [
0034 610- 05527 217.000 My | 75. 00000 16275. 00| 64. 90000 14083. 30| 69. 30000 15038. 10
HVA FOR APPROACHES | | |
0035 611- 05330 62.000 n2 | 50. 00000 3100. 00| 56. 75000 3518. 50| 60. 50000 3751. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nmm | | |
0036 611-06497 1. 000 EACH 200. 00000 200. 00| 180. 00000 180. 00| 220. 00000 220. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 23.000 EACH 200. 00000 4600. 00| 180. 00000 4140. 00| 134. 20000 3086. 60

R GHT OF WAY MARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 126 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1817574 | (5) 35-1315965 | (6) 35-1912582
| YARDBERRY LANDSCAPE | FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0038 616- 02320 308.000 n2 | 4. 00000 1232. 00| 1. 56000 480. 48| 2. 20000 677. 60
GEOTEXTI LES | | [
0039 616- 06451 250.550 My | 38. 00000 9520. 90| 21. 07000 5279. 09| 22.00000 5512. 10
Rl PRAP, UNI FORM | | |
0040 621-01004 1.000 EACH 750. 00000 750. 00| 767. 00000 767. 00| 819. 50000 819. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06545 0.500 My | 600. 00000 300. 00| 827. 08000 413. 54| 883. 30000 441. 65
FERTI LI ZER | | |
0042 621- 06553 103. 000 kg | 8. 00000 824. 00| 8. 02000 826. 06| 8. 58000 883. 74
SEED M XTURE, R | |
0043 621- 06565 2.500 My | 500. 00000 1250. 00| 495, 43000 1238. 58| 528. 00000 1320. 00
MULCHI NG MATERI AL | |
0044 621- 06567 6.200 kL | 10. 00000 62. 00| 0. 55000 3. 41| 1. 10000 6. 82
WATER | | [
0045 621- 06574 342.000 n2 | 8. 00000 2736. 00| 5. 36000 1833. 12| 5. 72000 1956. 24
SODDI NG | | |
0046 621-52448 2.000 EACH 50. 00000 100. 00| 25. 75000 51. 50| 27.50000 55. 00
SI GN, DO NOT SPRAY | | |
0047 622-91786 145. 000 EACH| 25. 00000 3625. 00| 7.47000 1083. 15| 8. 14000 1180. 30
SEEDLI NG | | |
0048 715-05048 880.000 m | 10. 00000 8800. 00| 10. 67000 9389. 60| 7.70000 6776. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0049 715- 05053 47.000 m | 28. 00000 1316. 00| 48. 23000 2266. 81| 33. 00000 1551. 00
PI PE, UNDERDRAI N OUTLET, 150 mm | |
0050 715-05152 149.500 m | 80. 00000 11960. 00| 79. 38000 11867. 31| 79. 20000 11840. 40
PIPE, TYPE 2, CIRCULAR 450 mm | | |
0051 715-05171 59.000 m | 85. 00000 5015. 00| 79. 50000 4690. 50| 79. 20000 4672. 80
PIPE, TYPE 3, CIRCULAR 450 mm | | |
0052 715-46010 6.000 EACH 250. 00000 1500. 00| 670. 00000 4020. 00| 385. 00000 2310. 00
PI PE END SECTI ON, 450 nm | |
0053 718- 06529 10. 000 EACH 200. 00000 2000. 00| 546. 00000 5460. 00| 550. 00000 5500. 00
QUTLET PROTECTOR, 2 | | |
0054 718- 06532 1000.000 m | 3. 60000 3600. 00| 3. 09000 3090. 00| 3. 30000 3300. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | [ |
0055 718-52610 200.000 nB8 | 30. 00000 6000. 00| 29. 49000 5898. 00| 38. 50000 7700. 00
AGGREGATE FOR UNDERDRAI NS | | |
0056 718-99153 1876.000 n2 | 2. 00000 3752. 00| 0. 80000 1500. 80| 1. 65000 3095. 40
GEOTEXTI LES FOR UNDERDRAI N | |
0057 720- 45035 3.000 EACH 1800. 00000 5400. 00| 1160. 00000 3480. 00| 1100. 00000 3300. 00

I NLET, F7 [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 126 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1817574 | (5) 35-1315965 | (6) 35-1912582
| YARDBERRY LANDSCAPE | FOX CONTRACTORS | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0058 720- 45045 6.000 EACH 1450. 00000 8700. 00| 1371. 00000 8226. 00| 1320. 00000 7920. 00
I NLET, J10 | | [
0059 720- 45410 3.000 EACH 2000. 00000 6000. 00| 2191. 00000 6573. 00| 1650. 00000 4950. 00
MANHOLE, C4 | [ |
0060 801-04308 2.000 EACH 214. 00000 428. 00| 200. 85000 401. 70| 214. 50000 429. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0061 801- 06606 8.000 EACH 82. 50000 660. 00| 77. 25000 618. 00| 82. 50000 660. 00
BARRI CADE, 111B | | |
0062 801- 06625 45.000 EACH 68. 00000 3060. 00| 61. 80000 2781. 00| 66. 00000 2970. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0063 801- 06640 16.000 EACH 60. 00000 960. 00| 51. 50000 824. 00| 55. 00000 880. 00
CONSTRUCTI ON SI GN, A | | |
0064 801- 06645 2.000 EACH 30. 00000 60. 00| 20. 60000 41. 20| 22. 00000 44. 00
CONSTRUCTI ON SIGN, B | | |
0065 801-06775 LUWP| 3000. 00000 3000. 00| 1500. 00000 1500. 00| 11500. 00000 11500. 00
MAI NTAI NI NG TRAFFI C | | |
0066 808-06712 74.000 m | 0. 70000 51. 80| 0. 44000 32. 56| 0. 55000 40.70
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0067 808-06713 1332.000 m | 0. 70000 932. 40| 0. 44000 586. 08| 0. 55000 732. 60
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0068 808-06714 296.000 m | 0. 70000 207. 20| 0. 44000 130. 24| 0. 55000 162. 80
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0069 808- 75998 22.000 EACH 65. 00000 1430. 00| 56. 65000 1246. 30| 58. 30000 1282. 60
SNOANPLOMBLE RAI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 409, 760. 30| $ 411, 947. 73| $ 439, 188. 33
------------------------------------------ e

CONTRACT TOTALS | $ 409, 760. 30| $ 411, 947. 73| $ 439, 188. 33




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 126 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE

| (7) 35-1991044 | |
| JOHNSON COVPANY, | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 S| GHT DI STANCE | MPROVEMENT

[
0001 105-06790 4.000 MOs | 1200. 00000 4800. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON [

0016 205- 02231 97.200 m | 50. 00000 4860. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
RI PRAP DI TCH CHECK |

0017 205- 02236 3.000 EACH 65. 00000 195. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON [

| |

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  17000. 00000 17000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  20000. 00000 20000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  22000. 00000 22000. 00| |
CLEARI NG RI GHT OF WY | | |
0005 202- 02271 6.000 EACH 125. 00000 750. 00| |
HEADWALL, REMOVE | | |
0006 202- 02278 12.800 m | 40. 00000 512. 00| |
CURB, CONCRETE, REMOVE | | |
0007 202- 03000 LUMP|  10000. 00000 10000. 00| |
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO 6 I I I
0008 202- 03000 LUMP|  10000. 00000 10000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 I I I
0009 202- 60820 202.000 n2 | 13. 10000 2646. 20| |
SURFACE M LLI NG, ASPHALT | | |
0010 202- 90747 49.200 n8 | 39. 50000 1943. 40| |
RETAI NI NG WALL, REMOVE | | |
0011 202- 96133 55.600 m | 24. 31000 1351. 63| |
Pl PE, REMOVE | [ |
0012 203- 02000 875.000 n8 | 12. 00000 10500. 00| |
EXCAVATI ON, COMMON | | |
0013 203- 02070 2485.000 n8 | 16. 50000 41002. 50| |
BORROW | [ [
0014 203- 06499 2519.000 n2 | 10. 00000 25190. 00| |
SUBGRADE TREATMENT | [ |
0015 205- 02224 300.000 m | 7.00000 2100. 00| |
I I

I I

I I

I I

I I

I I

| |

I I



R GHT OF WAY MARKER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 126 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1991044 | |
| JOHNSON COMPANY, | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0018 205- 02237 6.000 EACH 90. 00000 540. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0019 207-02045 1134.000 n8 | 10. 00000 11340. 00| |
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 211-02060 40.000 nB | 16. 50000 660. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 303-52308 1289.000 My | 17. 00000 21913. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0022 402- 05468 930.000 My | 39. 00000 36270. 00| |
HVA BASE 25.0 nm NAINLI NE | | |
0023 402-05471 376.000 My | 40. 00000 15040. 00| |
HVA BASE C50.0 nm MAI NLI NE | | |
0024 402-05474 390.500 My | 46. 00000 17963. 00| |
HVA | NTERMEDI ATE 19.0 mm MAI NLI NE | | |
0025 402- 05477 213.500 My | 54. 00000 11529. 00| |
HVA SURFACE 9.5 nmm MAI NLI NE | [ |
0026 402-05481 402.000 My | 45. 00000 18090. 00| |
HVA BASE 25.0 nm SHOULDER | | |
0027 404- 05511 1488.000 n2 | 2. 30000 3422. 40| |
SEAL COAT, 2 | | |
0028 405- 05518 1705.000 n2 | 1. 10000 1875. 50| |
ASPHALT FOR PRI ME COAT | | |
0029 406- 05521 8879.000 n2 | 0. 41000 3640. 39| |
ASPHALT FOR TACK COAT | [ |
0030 604- 06069 10.540 n2 | 100. 00000 1054. 00| |
CURB RAMP, CONCRETE | | |
0031 604-91531 84.600 nR2 | 65. 00000 5499. 00| |
S| DEWALK, CONCRETE, 100 nm | | |
0032 605-06120 48.400 m | 76. 00000 3678. 40| |
CURB, CONCRETE ( MONCLI THI ©) | | |
0033 605- 06140 71.400 m | 75. 00000 5355. 00| |
CURB AND GUTTER CONCRETE ( BARRI ER) | | |
0034 610- 05527 217.000 My | 66. 00000 14322. 00| |
HVA FOR APPROACHES | [ |
0035 611- 05330 62.000 n2 | 62. 00000 3844. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nmm | | |
0036 611- 06497 1.000 EACH 200. 00000 200. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 23.000 EACH 126. 00000 2898. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 126 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1991044 | |
| JOHNSON COMPANY, | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0038 616- 02320 308.000 n2 | 4. 00000 1232. 00| |
GEOTEXTI LES | | [
0039 616- 06451 250.550 My | 20. 00000 5011. 00| |
Rl PRAP, UNI FORM | [ |
0040 621-01004 1.000 EACH 800. 00000 800. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621- 06545 0.500 My | 900. 00000 450. 00|
FERTI LI ZER | | |
0042 621- 06553 103.000 kg | 8. 25000 849. 75|
SEED M XTURE, R | | |
0043 621- 06565 2.500 My | 200. 00000 500. 00|
MULCHI NG MATERI AL | | |
0044 621- 06567 6.200 kL | 1. 00000 6. 20|
WATER [ | [
0045 621- 06574 342.000 n2 | 6. 00000 2052. 00| |
SODDI NG | | |
0046 621-52448 2.000 EACH 40. 00000 80. 00|
SI GN, DO NOT SPRAY | | |
0047 622-91786 145. 000 EACH| 11. 00000 1595. 00|
SEEDLI NG | | |
0048 715-05048 880.000 m | 15. 00000 13200. 00| |
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0049 715- 05053 47.000 m | 30. 00000 1410. 00| |
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0050 715-05152 149.500 m | 85. 00000 12707. 50| |
PIPE, TYPE 2, CIRCULAR 450 mm | | |
0051 715-05171 59.000 m | 90. 00000 5310. 00| |
PIPE, TYPE 3, CIRCULAR 450 mm | | |
0052 715-46010 6.000 EACH 900. 00000 5400. 00| |
PI PE END SECTI ON, 450 nm | | |
0053 718- 06529 10. 000 EACH| 600. 00000 6000. 00| |
QUTLET PROTECTOR, 2 | | |
0054 718- 06532 1000.000 m | 3. 90000 3900. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | [ |
0055 718-52610 200.000 nB | 35. 00000 7000. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0056 718-99153 1876.000 n2 | 1. 70000 3189. 20| |
GEOTEXTI LES FOR UNDERDRAI N | [ |
0057 720- 45035 3.000 EACH 1200. 00000 3600. 00| |
I

I NLET, F7



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 126 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 385, 779. 02 ROUTE : US 52
CALL ORDER . 126 CONTRACT ID : R -25075-A COUNTI ES : RUSH
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE

| (7) 35-1991044 | |
| JOHNSON COVPANY, | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0058 720- 45045 6.000 EACH| 1500. 00000 9000. 00| |
I NLET, J10 | [ |
0059 720- 45410 3.000 EACH 1600. 00000 4800. 00| |
MANHOLE, CA4 | [ |
0060 801- 04308 2.000 EACH 500. 00000 1000. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0061 801- 06606 8.000 EACH 100. 00000 800. 00| |
BARRI CADE, I11B | | |
0062 801- 06625 45.000 EACH 65. 00000 2925. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0063 801- 06640 16. 000 EACH 90. 00000 1440. 00| |
CONSTRUCTI ON SIGN, A | | |
0064 801- 06645 2.000 EACH 60. 00000 120. 00| |
CONSTRUCTI ON SIGN, B | | |
0065 801- 06775 LUMP|  34000. 00000 34000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0066 808- 06712 74.000 m | 1. 15000 85. 10| |
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0067 808-06713 1332.000 m | 1. 15000 1531. 80| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0068 808- 06714 296.000 m | 1. 15000 340. 40| |
LINE, PAINT, SOLID, YELLON 100 mm | | |
0069 808- 75998 22.000 EACH 90. 00000 1980. 00| |
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 486, 299. 37|
------------------------------------------ g

CONTRACT TOTALS | $ 486, 299. 37|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 130

LETTI NG DATE : 03/20/01 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME

TABULATI ON CF BI DS

R -25139-A
GREENFI ELD DI STRI CT
35 WORK DAYS

RQUTE :
COUNTI ES

PRQJIECT( S)

70
WAYNE

DATE : 03/29/01
PAGE : 130 -1

1 31-0908125 STRAWSER, | NC.

2  31-0860455 SLURRY SEAL OF SOUTHERN CHI O | NC.

391, 138. 17
537, 730. 50

100. 0000%
137. 4784%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 144 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL CRDER : 144 CONTRACT I D : R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : LAPORTE DI STR CT
CONTRACT TIME : 09/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1537018
1537018
SET- AS| DE

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,469, 700.02 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,645, 617.07 111. 9695%
3 36-2231526 WALSH CONSTR CO CF | LL $ 1,687,426.36 114. 8143%
4 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 1,747,152.78 118. 8781%
5 35-0997978 PHEND & BROWN, | NC. $ 1,778,005. 19 120. 9774%
6  35-1489621 HRP CONSTRUCTI ON, | NC. $ 1,962, 033.44 133. 4989%

| (1) 35-0918397 | (2) 35-1582109 | (3) 36-2231526

| RIETH RILEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REMOVAL AND UTI LI TY RELOCATI ON

I
0001 105-01925 8.000 MOs | 1400. 00000 11200. 00| 1790. 31000 14322. 48| 1244. 52000 9956. 16

FIELD OFFICE, 51.1 n® | | |

0002 105- 06845 LUMP|  20000. 00000 20000. 00|  20000. 00000 20000. 00|  100000. 00000 100000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  70000. 00000 70000. 00|  80000. 00000 80000. 00|  84000. 00000 84000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 6000. 00000 6000.00]  37000. 00000 37000. 00| 8500. 00000 8500. 00
CLEARI NG RI GHT OF WAY | |

0005 201- 52370 LUMP| 100. 00000 100. 00| 4000. 00000 4000. 00| 8500. 00000 8500. 00
CLEARI NG RI GHT OF WAY , UTILITY | |
RELOCATI ON | | |

0006 202- 02240 7217.000 n2 | 5. 00000 36085. 00| 12. 54000 90501. 18] 5. 00000 36085. 00
PAVEMENT, REMOVE | | |

0007 202- 02240 252.000 n2 | 5. 00000 1260. 00| 18. 30000 4611. 60| 6. 40000 1612. 80
PAVEMENT, REMOVE , CONCRETE DRI VES | | |

0008 202- 02241 361.000 m | 5. 00000 1805. 00| 7. 75000 2797. 75| 5. 00000 1805. 00
GUARDRAI L, REMOVE | |

0009 202- 02271 2.000 EACH 300. 00000 600. 00| 503. 33000 1006. 66| 900. 00000 1800. 00
HEADWALL, REMOVE | | |

0010 202- 02278 540.000 m | 5. 00000 2700. 00| 7.03000 3796. 20| 4.00000 2160. 00
CURB, CONCRETE, REMOVE | |

0011 202- 51330 LUMP|  35000. 00000 35000. 00 164355. 86000 164355. 86| 130549. 54000 130549. 54
PRESENT STRUCTURE, REMOVE | |

0012 202-52710 449.000 n2 | 5. 00000 2245. 00| 9. 23000 4144. 27| 4. 03000 1809. 47

S| DEVWALK, CONCRETE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 144 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1582109 | (3) 36-2231526

| RIETH RILEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0013 202- 60820 1075.000 n2 | 4. 50000 4837. 50 3. 56000 3827. 00| 6. 78000 7288. 50
SURFACE M LLI NG, ASPHALT | |

0014 203- 01994 1205.000 n8 | 8. 00000 9640. 00| 8. 69000 10471. 45| 4. 00000 4820. 00
ENCASEMENT MATER! AL | |

0015 203- 02000 31706.000 n8 | 6. 50000 206089. 00| 6. 39000 202601. 34| 4. 75000 150603. 50
EXCAVATI ON, COVMMON | | |

0016 203- 05859 1690.000 n8 | 5. 00000 8450. 00| 6. 56000 11086. 40| 6. 15000 10393. 50
FILL , TIRE CHIPS | | |

0017 203- 95673 1690.000 n8 | 8. 00000 13520. 00| 8. 69000 14686. 10| 14. 13000 23879. 70
BACKFI LL, GRANULAR | | |

0018 204- 02290 9.000 EACH 1200. 00000 10800. 00| 167. 57000 1508. 13| 683. 48000 6151. 32
SETTLEMENT PLATE | |

0019 205- 02224 1385.000 m | 5. 40000 7479. 00 5. 40000 7479. 00| 5. 40000 7479. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |

0020 205- 02231 58.000 m | 79. 70000 4622. 60| 52. 43000 3040. 94 38. 46000 2230. 68
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |

0021 205- 02234 4.000 EACH 45. 00000 180. 00| 45. 00000 180. 00| 45. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |

0022 205- 02236 1.000 EACH 65. 00000 65. 00| 65. 00000 65. 00| 65. 00000 65. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON [ [ |

0023 205- 02237 15.000 EACH 30. 00000 450. 00| 30. 00000 450. 00| 30. 00000 450. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
CURB | NLET PROTECTI ON |

I
I
0025 211- 02060 744.000 n8 | 1. 00000 744. 00| 14. 78000 10996. 32| 9. 93000 7387.92
B BORROW FOR STRUCTURE BACKFI LL | | |
0026 303- 52308 6825.000 My | 15. 00000 102375. 00| 14. 50000 98962. 50| 13. 39000 91386. 75
COVPACTED AGGREGATE, O, 53 | | |
0027 303- 98541 5.000 My | 50. 00000 250. 00| 35. 18000 175. 90| 60. 42000 302.10
COVPACTED AGGREGATE FOR DRIVES, 0, 53 | | |
0028 401- 05437 8129.000 My | 40. 00000 325160. 00| 37.00000 300773. 00| 40. 00000 325160. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0029 401- 05455 1541.000 My | 40. 00000 61640. 00| 40. 00000 61640. 00| 42. 00000 64722. 00
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]| | |
0030 401- 05456 710.000 My | 52. 00000 36920. 00| 53. 50000 37985. 00| 49. 00000 34790. 00
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0031 401- 05467 270.000 m | 10. 00000 2700. 00| 8. 50000 2295. 00| 12. 00000 3240. 00

M LLED HVA CORRUGATI ONS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 29/ 01
144 -3

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 36-2231526
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON] WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0032 402- 05481 116.000 My | 40. 00000 4640. 00| 55. 50000 6438. 00| 38. 80000 4500. 80
HMA BASE 25.0 mm SHOULDER | | |
0033 402- 05487 107.000 My | 40. 00000 4280. 00| 58. 50000 6259. 50| 38. 80000 4151. 60
HVA | NTERVEDI ATE 19. 0 mm SHOULDER | | |
0034 402- 05490 58.000 My | 52. 00000 3016. 00| 72. 75000 4219. 50| 48. 25000 2798. 50
HMA SURFACE 9.5 nm SHOULDER | | |
0035 405-05518 7902.000 n2 | 0. 25000 1975. 50| 1. 30000 10272. 60| 0. 40000 3160. 80
ASPHALT FOR PRI ME COAT | | |
0036 406- 05520 10.700 My | 1. 00000 10. 70| 160. 00000 1712. 00| 261. 35000 2796. 45
ASPHALT FOR TACK COAT | | |
0037 604- 06069 78.000 n2 | 33. 00000 2574. 00| 35. 03000 2732. 34| 39. 90000 3112. 20
CURB RAMP, CONCRETE | | |
0038 604- 06070 1047.000 n2 | 27. 00000 28269. 00| 21. 43000 22437. 21| 30. 65000 32090. 55
S| DEWALK, CONCRETE | | |
0039 605-06140 60.000 m | 75. 00000 4500. 00| 73. 66000 4419. 60| 40. 85000 2451. 00
CURB AND GUTTER, CONCRETE | | |
0040 605-06150 760.000 m | 45. 00000 34200. 00| 27. 69000 21044. 40| 42.90000 32604. 00
CURB AND GUTTER, C, CONCRETE | | |
0041 611- 05330 255.300 n2 | 45. 00000 11488. 50| 28. 03000 7156. 06| 38. 80000 9905. 64
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | |
0042 611-06497 2.000 EACH 200. 00000 400. 00| 125. 00000 250. 00| 215. 00000 430. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0043 611-95728 487.000 nR2 | 48. 00000 23376. 00| 32. 45000 15803. 15] 43. 90000 21379. 30
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mm | | |
0044 615- 06490 3.000 EACH 300. 00000 900. 00| 135. 81000 407. 43| 142. 00000 426. 00
R GHT OF WAY MARKER | | |
0045 615- 06505 2.000 EACH 600. 00000 1200. 00| 227. 82000 455. 64| 575. 00000 1150. 00
MONUMENT, B | | [
0046 616- 02320 2700.000 n2 | 3. 00000 8100. 00| 1. 37000 3699. 00| 2. 23000 6021. 00
GEOTEXTI LES | | [
0047 616- 06406 71.000 n2 | 30. 00000 2130. 00| 30. 30000 2151. 30| 23. 71000 1683. 41
Rl PRAP, REVETMENT | | |
0048 621-01004 3.000 EACH 750. 00000 2250. 00| 750. 00000 2250. 00| 750. 00000 2250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0049 621-01882 100. 000 kg | 11. 00000 1100. 00| 11. 00000 1100. 00| 11. 00000 1100. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0050 621- 06545 0.900 M | 675. 00000 607. 50| 675. 00000 607. 50| 675. 00000 607. 50

FERTI LI ZER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 144 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1582109 | (3) 36-2231526

| RIETH RILEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0051 621- 06553 145.000 kg | 9. 05000 1312. 25] 9. 05000 1312. 25 9. 05000 1312. 25
SEED M XTURE, R | | |

0052 621- 06565 5.300 My | 520. 00000 2756. 00| 520. 00000 2756. 00| 520. 00000 2756. 00
MULCH NG MATERI AL | | |

0053 621- 06567 28.000 KL | 1. 00000 28. 00| 1. 00000 28. 00| 1. 00000 28. 00
WATER | | [

0054 621-06574 1564.000 n2 | 3. 65000 5708. 60| 3. 65000 5708. 60| 3. 65000 5708. 60
SODDI NG | | [

0055 715- 05048 974.000 m | 10. 00000 9740. 00| 9. 85000 9593. 90| 7.82000 7616. 68
PIPE, TYPE 4, CIRCULAR 150 mm | | |

0056 715- 05053 141.000 m | 35. 00000 4935. 00| 30. 00000 4230. 00| 41. 80000 5893. 80
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0057 715- 05149 65.000 m | 60. 00000 3900. 00| 64. 39000 4185. 35| 71. 52000 4648. 80
PIPE, TYPE 2, G RCULAR 300 nm | | |

0058 715- 05151 119.000 m | 65. 00000 7735. 00| 71. 37000 8493. 03] 87. 10000 10364. 90
PIPE, TYPE 2, CRCULAR 375 nm | | |

0059 715- 05152 106.000 m | 70. 00000 7420. 00| 79. 85000 8464. 10| 81. 51000 8640. 06
PIPE, TYPE 2, G RCULAR 450 mm | | |

0060 715- 05168 7.000 m | 60. 00000 420. 00| 121. 35000 849. 45 152. 08000 1064. 56
PIPE, TYPE 3, G RCULAR 300 mm | | |

0061 715- 46000 6.000 EACH 500. 00000 3000. 00| 275. 01000 1650. 06| 254. 33000 1525. 98
Pl PE END SECTI ON, 300 mm | |

0062 716- 04832 24.000 m | 130. 00000 3120. 00| 118. 42000 2842. 08| 199. 60000 4790. 40
Pl PE CASING 450 nm DIA, 6 nm THI CK | | |

0063 718- 06528 7.000 EACH 500. 00000 3500. 00| 750. 00000 5250. 00| 794. 52000 5561. 64
OUTLET PROTECTOR, 1 | | |

0064 718- 06531 2.000 EACH 500. 00000 1000. 00| 600. 00000 1200. 00| 830. 96000 1661. 92
OUTLET PROTECTOR, 3 | |

0065 718- 06532 974.000 m | 4. 00000 3896. 00| 3. 29000 3204. 46 2. 78000 2707.72
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0066 718-52610 221.000 n8 | 60. 00000 13260. 00| 45. 00000 9945. 00| 28. 51000 6300. 71
AGGREGATE FOR UNDERDRAI NS | | |

0067 720- 01091 1.000 EACH 2500. 00000 2500. 00| 1758. 05000 1758. 05| 2198. 77000 2198. 77
MANHOLE, C10, MODI FI ED | | |

0068 720- 44000 1.000 EACH 250. 00000 250. 00| 337. 52000 337. 52 500. 00000 500. 00
CASTING ADJUST TO GRADE | | |

0069 720- 45045 8.000 EACH 1400. 00000 11200. 00| 1758. 04000 14064. 32 1692. 95000 13543. 60
I NLET, J10 | | |

0070 720- 45145 1.000 EACH 1600. 00000 1600. 00| 2008. 05000 2008. 05| 1916. 53000 1916. 53
I NLET, J10, MODI Fl ED | |

0071 720- 45410 2.000 EACH 2000. 00000 4000. 00| 1597. 04000 3194. 08 2007. 76000 4015. 52

MANHOLE, C4 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 144 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1582109 | (3) 36-2231526

| RIETH RILEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
600 mm |

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0072 732- 02744 1.000 EACH 500. 00000 500. 00| 537. 52000 537. 52| 814. 45000 814. 45
GATE VALVE AND BOX, 150 mm | | |

0073 732-02745 5.000 EACH 600. 00000 3000. 00| 637. 52000 3187. 60| 971. 79000 4858. 95
GATE VALVE AND BOX, 200 mm | | |

0074 732-03072 1.000 EACH 220. 00000 220. 00| 537. 52000 537. 52| 624. 57000 624. 57
TEE 200 mm x 200 mm x 150 mm | |

0075 732-03072 3.000 EACH 230. 00000 690. 00| 537. 52000 1612. 56| 624. 57000 1873. 71
TEE 200 mm x 200 mm x 200 mm | |

0076 732-03074 1.000 EACH 100. 00000 100. 00| 322. 52000 322. 52| 584. 42000 584. 42
REDUCER 150 nm x 100 nm | |

0077 732-03074 1.000 EACH 130. 00000 130. 00| 322. 52000 322. 52| 599. 51000 599. 51
REDUCER 200 nm x 150 nm | | |

0078 732- 04837 1.000 EACH 135. 00000 135. 00| 999. 18000 999. 18| 582. 15000 582. 15
PLUG RESTRAI NED, 200 nm | | |

0079 732- 05538 LUMP|  27500. 00000 27500. 00| 9100. 28000 9100. 28| 4735. 32000 4735. 32
TESTI NG AND DI SI NFECTI ON | | |

0080 732-91738 55.000 m | 40. 00000 2200. 00| 45. 56000 2505. 80| 113. 00000 6215. 00
WATER MAI N, DUCTILE | RON, 150 nm | | |

0081 732-91739 380.000 m | 50. 00000 19000. 00| 52. 24000 19851. 20| 95. 56000 36312. 80
VWATER MAI N, DUCTI LE | RON, 200 nm | | |

0082 801- 01851 LUMP|  15240. 00000 15240.00]  15240. 00000 15240. 00|  26000. 00000 26000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
, LOCATION NO. 1 | [

0083 801- 01851 LUMP|  13590. 00000 13590. 00|  13590. 00000 13590. 00|  26000. 00000 26000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
, LOCATION NO. 2 | |

0084 801- 03290 4.000 EACH 110. 00000 440. 00| 110. 00000 440. 00| 110. 00000 440. 00
CONSTRUCTI ON SIGN, C | | |

0085 801- 04308 6.000 EACH 109. 00000 654. 00| 109. 00000 654. 00| 109. 00000 654. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0086 801- 06207 3500.000 m | 2. 60000 9100. 00| 2. 60000 9100. 00| 2. 60000 9100. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ |

0087 801- 06211 12.000 EACH 35. 00000 420. 00| 35. 00000 420. 00| 35. 00000 420. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, LANE | NDI CATI ON ARROW | [ |

0088 801- 06212 8.000 EACH 70. 00000 560. 00| 70. 00000 560. 00| 70. 00000 560. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, WORD ( ONLY) | [ |

0089 801- 06577 40.000 m | 14. 70000 588. 00| 14. 70000 588. 00| 14. 70000 588. 00

I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 144 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1582109 | (3) 36-2231526

| RIETH RILEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR GO OF | LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0090 801- 06605 8.000 EACH 70. 00000 560. 00| 70. 00000 560. 00| 70. 00000 560. 00
BARRI CADE, I11A | | |

0091 801- 06606 34.000 EACH 110. 00000 3740. 00| 110. 00000 3740. 00| 110. 00000 3740. 00
BARRI CADE, I11B | | |

0092 801- 06625 18.000 EACH 65. 00000 1170. 00| 65. 00000 1170. 00| 65. 00000 1170. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0093 801- 06640 33.000 EACH 72. 00000 2376. 00| 72. 00000 2376. 00| 72. 00000 2376. 00
CONSTRUCTI ON SIGN, A | | |

0094 801- 06645 4.000 EACH 20. 00000 80. 00| 20. 00000 80. 00| 20. 00000 80. 00
CONSTRUCTI ON SIGN, B | | |

0095 801- 06710 300.000 DAY | 14. 00000 4200. 00| 14. 00000 4200. 00| 14. 00000 4200. 00
FLASH NG ARROW SI GN | | |

0096 801-06775 LUMP|  20000. 00000 20000. 00|  20381. 58000 20381.58/  60000. 00000 60000. 00
MAI NTAI NI NG TRAFFI C | | |

0097 801- 09133 4.000 EACH 5200. 00000 20800. 00| 5200. 00000 20800. 00| 5200. 00000 20800. 00
TEMPORARY CHANGEABLE MESSAGE SI GN [ | |

0098 801- 97643 519.000 m | 9. 50000 4930. 50| 9. 50000 4930. 50| 9. 50000 4930. 50
TEMPORARY BUZZ STRI PS | | |

0099 802- 05701 55.700 m | 27. 20000 1515. 04| 27. 20000 1515. 04| 32. 80000 1826. 96
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0100 802- 76025 0.562 n2 | 154. 45000 86. 80| 155. 00000 87. 11| 123. 35000 69. 32

I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS | | |

0101 802- 76035 11.880 n2 | 160. 00000 1900. 80| 160. 00000 1900. 80| 129. 17000 1534. 54
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0102 804- 06770 9.000 EACH 10. 00000 90. 00| 10. 00000 90. 00| 40. 00000 360. 00
DELI NEATOR PCST | |

0103 805- 01842 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 550. 00000 550. 00
HANDHOLE, S| GNAL | | |

0104 805- 02087 LUMP| 680. 00000 680. 00| 680. 00000 680. 00| 1500. 00000 1500. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PMVENT [ [ [

0105 805- 02595 1.000 EACH 370. 00000 370. 00| 370. 00000 370. 00| 250. 00000 250. 00
CONTROLLER RESET TI M NG | |

0106 805- 02657 10. 000 EACH 3140. 00000 31400. 00| 3140. 00000 31400. 00| 2100. 00000 21000. 00
CAVERA | | |

0107 805- 02658 190.000 m | 3. 40000 646. 00| 3. 40000 646. 00| 6. 56000 1246. 40
CABLE, COAXI AL | | |

0108 805- 02799 5.000 EACH 800. 00000 4000. 00| 800. 00000 4000. 00| 1100. 00000 5500. 00

MAST ARM 7.6 m | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 29/ 01
144 -7

TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
CROSSWALK LI'NE, 150mm |

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER : 144 CONTRACT ID : R -25268-A COUNTIES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 36-2231526
| RIETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

______________________________________________________________________ g

0109 805- 04782 3.000 EACH  16010. 00000 48030.00]  16010. 00000 48030. 00|  19000. 00000 57000. 00
VI DEO VEH CLE DETECTOR SYSTEM | | |

0110 805- 06592 10.000 m | 46. 00000 460. 00| 46. 00000 460. 00| 32. 80000 328. 00
CONDUI T, STEEL, GALVAN ZED, 50mm | | |

0111 805- 78100 1.000 EACH| 9250. 00000 9250. 00| 9250. 00000 9250. 00| 8700. 00000 8700. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |

0112 805- 78215 2.000 EACH 450. 00000 900. 00| 450. 00000 900. 00| 400. 00000 800. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER ARROWN GREEN ARROW | | |

0113 805- 78385 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 3300. 00000 6600. 00
SIGNAL, POLE, WOOD, 2, 13.7 m | | |

0114 805- 78480 190.000 m | 3. 00000 570. 00| 3.00000 570. 00| 1. 97000 374. 30
SI GNAL CABLE, 3C 14GA. | | |

0115 805- 78490 120.000 m | 3. 60000 432. 00| 3. 60000 432. 00| 3. 28000 393. 60
SI GNAL CABLE, 7C 14GA. | | |

0116 805- 78930 1.000 EACH 550. 00000 550. 00| 550. 00000 550. 00| 700. 00000 700. 00
CONTROLLER CABI NET FOUNDATION, M, [ | |
MODI FI ED TO P-1 | | |

0117 805- 93027 3.000 EACH 650. 00000 1950. 00| 650. 00000 1950. 00| 1000. 00000 3000. 00
MAST ARM 6.1 m | | |

0118 805- 94295 1.000 EACH 210. 00000 210. 00| 210. 00000 210. 00| 250. 00000 250. 00
SI GNAL HEAD, RELOCATE | | |

0119 807- 02579 1.000 EACH| 580. 00000 580. 00| 580. 00000 580. 00| 900. 00000 900. 00
MAST ARM 4.6 m | | |

0120 808- 06701 234.000 m | 1. 15000 269. 10| 1. 15000 269. 10| 1. 15000 269. 10
LI NE, THERMOPLASTI C, BROKEN, VW TE, | | |
100Mm | | |

0121 808- 06713 287.000 m | 0. 62000 177. 94| 0. 62000 177. 94| 0. 62000 177. 94
LI NE, PAINT, SOLID, WH TE, 100 nm | | |

0122 808- 06716 1000.000 m | 1. 15000 1150. 00| 1. 15000 1150. 00| 1. 15000 1150. 00
LI NE, REMOVE | | |

0123 808- 75245 1023.000 m | 1. 15000 1176. 45| 1. 15000 1176. 45| 1. 15000 1176. 45
LI NE, THERMOPLASTIC, SCLID, YELLOW | | |
100Mm | | |

0124 808- 75297 21.000 m | 6. 69000 140. 49| 6. 69000 140. 49| 6. 69000 140. 49
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nm | | |

0125 808- 75300 75.000 m | 1. 69000 126. 75| 1. 69000 126. 75| 1. 69000 126. 75

| |
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 36-2231526

| RIETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 1,469, 700. 02| $ 1,645, 617.07| $ 1,687,426.36
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1185040 | (5) 35-0997978 | (6) 35-1489621
| NI BLOCK EXCAVATI NG | NC. | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REMOVAL AND UTI LI TY RELOCATI ON

I
0001 105-01925 8.000 M | 1250. 00000 10000. 00| 1440. 00000 11520. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | I

I
| 800. 00000 6400. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUWP|  28000. 00000 28000. 00|  21000. 00000 21000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  85000. 00000 85000. 00]  89000. 00000 89000. 00]  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP|  37500. 00000 37500. 00]  44000. 00000 44000.00]  15000. 00000 15000. 00
CLEARI NG R GHT OF WAY | |
0005 201-52370 LUWP|  45000. 00000 45000.00]  30000. 00000 30000. 00| 2500. 00000 2500. 00
CLEARI NG RI GHT OF WAY , UTILITY | |
RELOCATI ON | | |
0006 202- 02240 7217.000 n2 | 4. 70000 33919. 90| 4. 90000 35363. 30| 10. 00000 72170. 00
PAVEMENT, REMOVE | | |
0007 202- 02240 252.000 n2 | 5. 70000 1436. 40| 4. 00000 1008. 00| 8. 00000 2016. 00
PAVEMENT, REMOVE , CONCRETE DRI VES | | |
0008 202- 02241 361.000 m | 6. 30000 2274. 30| 7. 65000 2761. 65| 7. 65000 2761. 65
GUARDRAI L, REMOVE | |
0009 202-02271 2.000 EACH 425. 00000 850. 00| 300. 00000 600. 00| 200. 00000 400. 00
HEADWALL, REMOVE | | |
0010 202- 02278 540.000 m | 18. 00000 9720. 00| 10. 00000 5400. 00| 2.00000 1080. 00
CURB, CONCRETE, REMOVE | |
0011 202-51330 LUMP|  75900. 00000 75900. 00|  165000. 00000 165000. 00|  480000. 00000 480000. 00
PRESENT STRUCTURE, REMOVE | | |
0012 202-52710 449.000 n2 | 6. 00000 2694. 00| 6. 80000 3053. 20| 4. 00000 1796. 00
S| DEWALK, CONCRETE, REMOVE | |
0013 202- 60820 1075.000 n2 | 6. 00000 6450. 00| 2. 60000 2795. 00| 1. 00000 1075. 00
SURFACE M LLI NG ASPHALT | |
0014 203- 01994 1205.000 n8 | 15. 00000 18075. 00| 7. 70000 9278. 50| 12. 00000 14460. 00
ENCASEMENT MATERI AL | |
0015 203- 02000 31706.000 nB8 | 7. 25000 229868. 50| 5. 00000 158530. 00| 7.00000 221942. 00
EXCAVATI ON, COMMON | | |
0016 203- 05859 1690.000 n8 | 11. 00000 18590. 00| 11. 30000 19097. 00| 6. 00000 10140. 00
FILL , TIRE CHPS | | [
0017 203- 95673 1690.000 n8 | 14. 00000 23660. 00| 21. 50000 36335. 00| 10. 00000 16900. 00
BACKFI LL, GRANULAR | | |
0018 204- 02290 9.000 EACH 720. 00000 6480. 00| 800. 00000 7200. 00| 750. 00000 6750. 00
SETTLEMENT PLATE | |
0019 205- 02224 1385.000 m | 5. 20000 7202. 00| 5. 40000 7479. 00| 5. 40000 7479. 00
I
|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1185040 | (5) 35-0997978 | (6) 35-1489621
| NI BLOCK EXCAVATI NG | NC. | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0020 205-02231 58.000 m | 79. 00000 4582. 00| 66. 40000 3851. 20| 50. 00000 2900. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |
0021 205- 02234 4.000 EACH 47.00000 188. 00| 45. 00000 180. 00| 45. 00000 180. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT PI PE PROTECTI ON | | |
0022 205- 02236 1.000 EACH 68. 00000 68. 00| 65. 00000 65. 00| 65. 00000 65. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |
0023 205- 02237 15.000 EACH 32. 00000 480. 00| 30. 00000 450. 00| 30. 00000 450. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON [ [
| 17. 00000 12648. 00| 15. 50000 11532. 00| 5. 00000 3720. 00
I
I

0025 211- 02060 744.000 n8
B BORROW FOR STRUCTURE BACKFI LL | |

0026 303- 52308 6825.000 My | 15. 50000 105787. 50 16. 60000 113295. 00| 15. 00000 102375. 00
COMPACTED AGGREGATE, O, 53 | | |

0027 303- 98541 5.000 My | 45. 00000 225. 00| 82. 00000 410. 00| 25. 00000 125. 00
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |

0028 401- 05437 8129.000 My | 38. 00000 308902. 00| 37.00000 300773. 00| 37. 00000 300773. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0029 401- 05455 1541.000 My | 41. 00000 63181. 00| 37. 00000 57017. 00| 40. 00000 61640. 00

QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]| | |

0030 401- 05456 710.000 My | 49. 00000 34790. 00| 52. 00000 36920. 00| 53. 50000 37985. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0031 401- 05467 270.000 m | 13. 00000 3510. 00| 12. 00000 3240. 00| 12. 00000 3240. 00
M LLED HVA CORRUGATI ONS | | |

0032 402- 05481 116.000 My | 55. 00000 6380. 00| 37. 00000 4292. 00| 55. 50000 6438. 00
HVA BASE 25.0 mm SHOULDER | | |

0033 402- 05487 107.000 My | 55. 00000 5885. 00| 37. 00000 3959. 00| 58. 50000 6259. 50
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | |

0034 402- 05490 58.000 My | 65. 00000 3770. 00| 52. 00000 3016. 00| 72. 75000 4219.50
HVA SURFACE 9.5 nm SHOULDER | | |

0035 405- 05518 7902.000 n2 | 0. 40000 3160. 80| 0. 25000 1975. 50| 1. 30000 10272. 60
ASPHALT FOR PRI ME COAT | | |

0036 406- 05520 10.700 My | 255. 00000 2728. 50| 1. 00000 10. 70| 160. 00000 1712. 00
ASPHALT FOR TACK COAT | | |

0037 604- 06069 78.000 n2 | 44. 00000 3432. 00| 41. 00000 3198. 00| 40. 00000 3120. 00
CURB RAMP, CONCRETE | |

0038 604- 06070 1047.000 n2 | 28. 00000 29316. 00| 32. 00000 33504. 00| 24. 50000 25651. 50
S| DEWALK, CONCRETE | |

0039 605- 06140 60.000 m | 55. 00000 3300. 00| 67. 00000 4020. 00| 50. 00000 3000. 00

CURB AND GUTTER, CONCRETE | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1185040 | (5) 35-0997978 | (6) 35-1489621
| NI BLOCK EXCAVATI NG | NC. | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0040 605- 06150 760.000 m | 41. 00000 31160. 00| 48. 00000 36480. 00| 42.00000 31920. 00
CURB AND GUTTER, C, CONCRETE | | |
0041 611-05330 255.300 n2 | 44. 00000 11233. 20| 44, 00000 11233. 20| 40. 00000 10212. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0042 611-06497 2.000 EACH 225. 00000 450. 00| 215. 00000 430. 00| 215. 00000 430. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0043 611-95728 487.000 nR2 | 50. 00000 24350. 00| 46. 00000 22402. 00| 45. 00000 21915. 00
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
200 mm | |
0044 615- 06490 3.000 EACH 190. 00000 570. 00| 142. 00000 426. 00| 142. 00000 426. 00
R GHT OF WAY MARKER | | |
0045 615- 06505 2.000 EACH 425. 00000 850. 00| 575. 00000 1150. 00| 575. 00000 1150. 00
MONUMENT, B | | [
0046 616- 02320 2700.000 n2 | 2. 65000 7155. 00| 3. 50000 9450. 00| 2. 30000 6210. 00
GEOTEXTI LES | | [
0047 616- 06406 71.000 n2 | 39. 00000 2769. 00| 33. 50000 2378. 50| 30. 00000 2130. 00
Rl PRAP, REVETMENT | | |
0048 621-01004 3.000 EACH 775. 00000 2325. 00| 750. 00000 2250. 00| 750. 00000 2250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621-01882 100. 000 kg | 11. 50000 1150. 00| 11. 00000 1100. 00| 11. 00000 1100. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0050 621- 06545 0.900 My | 755. 00000 679. 50| 675. 00000 607. 50| 675. 00000 607. 50
FERTI LI ZER | | |
0051 621- 06553 145.000 kg | 9. 50000 1377. 50| 9. 10000 1319. 50| 9. 05000 1312. 25
SEED M XTURE, R | | |
0052 621- 06565 5.300 My | 560. 00000 2968. 00| 520. 00000 2756. 00| 520. 00000 2756. 00
MULCHI NG MATERI AL | | |
0053 621- 06567 28.000 kL | 1. 00000 28. 00| 1. 00000 28. 00| 1. 00000 28.00
WATER | | [
0054 621- 06574 1564.000 n2 | 5. 00000 7820. 00| 3. 65000 5708. 60| 3. 65000 5708. 60
SODDI NG | [ [
0055 715-05048 974.000 m | 26. 00000 25324. 00| 17. 00000 16558. 00| 5. 00000 4870. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0056 715- 05053 141.000 m | 58. 00000 8178. 00| 38. 00000 5358. 00| 2. 00000 282. 00
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0057 715-05149 65.000 m | 100. 00000 6500. 00| 100. 00000 6500. 00| 60. 00000 3900. 00
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0058 715-05151 119.000 m | 110. 00000 13090. 00| 120. 00000 14280. 00| 65. 00000 7735. 00
I

PIPE, TYPE 2, G RCULAR 375 mm [ |
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TABULATI ON CF BI DS

DATE : 03/29/01
PAGE : 144 -12

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 RQUTE : US 31
CALL ORDER : 144 CONTRACT ID : R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- AS| DE :
| (4) 35-1185040 | (5) 35-0997978 | (6) 35-1489621
| NI BLOCK EXCAVATI NG | NC. | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0059 715-05152 106.000 m | 125. 00000 13250. 00| 117. 00000 12402. 00| 70. 00000 7420. 00
PI PE, TYPE 2, C RCULAR, 450 nm | | |
0060 715-05168 7.000 m | 210. 00000 1470. 00| 83. 10000 581. 70| 60. 00000 420. 00
PI PE, TYPE 3, C RCULAR, 300 nmm | | |
0061 715- 46000 6.000 EACH 180. 00000 1080. 00| 150. 00000 900. 00| 500. 00000 3000. 00
PI PE END SECTI ON, 300 mm | | |
0062 716- 04832 24,000 m | 195. 00000 4680. 00| 1100. 00000 26400. 00| 130. 00000 3120. 00
PI PE CASING 450 mm DI A, 6 mm THI CK | | |
0063 718-06528 7.000 EACH 650. 00000 4550. 00| 600. 00000 4200. 00| 450. 00000 3150. 00
QUTLET PROTECTOR, 1 | | |
0064 718- 06531 2.000 EACH 600. 00000 1200. 00| 550. 00000 1100. 00| 420. 00000 840. 00
QUTLET PROTECTOR, 3 | | |
0065 718-06532 974.000 m | 3. 00000 2922. 00| 3. 00000 2922. 00| 1. 00000 974. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0066 718-52610 221.000 n8 | 28. 00000 6188. 00| 25. 00000 5525. 00| 30. 00000 6630. 00
AGGREGATE FOR UNDERDRAI NS | | |
0067 720-01091 1.000 EACH 1900. 00000 1900. 00| 2300. 00000 2300. 00| 2500. 00000 2500. 00
MANHCLE, C10, MODI FI ED | | |
0068 720- 44000 1.000 EACH 550. 00000 550. 00| 500. 00000 500. 00| 250. 00000 250. 00
CASTI NG ADJUST TO GRADE | | |
0069 720- 45045 8.000 EACH 1400. 00000 11200. 00| 1450. 00000 11600. 00| 1400. 00000 11200. 00
I NLET, J10 | | |
0070 720- 45145 1.000 EACH 1800. 00000 1800. 00| 1500. 00000 1500. 00| 1600. 00000 1600. 00
I NLET, J10, MODI FI ED | | |
0071 720- 45410 2.000 EACH 1400. 00000 2800. 00| 2100. 00000 4200. 00| 2000. 00000 4000. 00
MANHOLE, C4 | | |
0072 732-02744 1.000 EACH 565. 00000 565. 00| 760. 00000 760. 00| 500. 00000 500. 00
GATE VALVE AND BOX, 150 mm | | |
0073 732-02745 5.000 EACH 750. 00000 3750. 00| 920. 00000 4600. 00| 600. 00000 3000. 00
GATE VALVE AND BOX, 200 mm | | |
0074 732-03072 1.000 EACH 290. 00000 290. 00| 500. 00000 500. 00| 220. 00000 220. 00
TEE 200 mm x 200 nm x 150 nmm | | |
0075 732-03072 3.000 EACH 400. 00000 1200. 00| 510. 00000 1530. 00| 230. 00000 690. 00
TEE 200 mm x 200 nm x 200 nmm | | |
0076 732-03074 1.000 EACH 170. 00000 170. 00| 240. 00000 240. 00| 100. 00000 100. 00
REDUCER 150 nm x 100 nm | | |
0077 732-03074 1.000 EACH 210. 00000 210. 00| 265. 00000 265. 00| 130. 00000 130. 00
REDUCER 200 mm x 150 mm | | |
0078 732-04837 1.000 EACH 180. 00000 180. 00| 250. 00000 250. 00| 135. 00000 135. 00
PLUG RESTRAI NED, 200 nm | | |
0079 732-05538 LUWP| 7500. 00000 7500. 00| 4100. 00000 4100. 00| 26800. 00000 26800. 00

TESTI NG AND DI SI NFECTI ON
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1185040 | (5) 35-0997978 | (6) 35-1489621
| NI BLOCK EXCAVATI NG | NC. | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0080 732-91738 55.000 m | 145. 00000 7975. 00| 117. 00000 6435. 00| 40. 00000 2200. 00
WATER MAI N, DUCTILE I RON, 150 mm | | |
0081 732-91739 380.000 m | 165. 00000 62700. 00| 123. 00000 46740. 00| 50. 00000 19000. 00
WATER MAI N, DUCTILE I RON, 200 mm | | |
0082 801-01851 LUWP| 16000. 00000 16000. 00| 20000. 00000 20000. 00| 26000. 00000 26000. 00

TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
, LOCATION NO. 1 | |
0083 801- 01851 LUMP|  15000. 00000 15000. 00|  20000. 00000 20000.00]  26000. 00000 26000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | |
, LOCATION NO. 2 |
0084 801- 03290 4.000 EACH 115. 00000 460. 00| 110. 00000 440. 00| 110. 00000 440. 00
|
|

CONSTRUCTI ON SIGN, C | |

0085 801- 04308 6.000 EACH 115. 00000 690. 00 109. 00000 654. 00| 109. 00000 654. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0086 801- 06207 3500.000 m | 2.80000 9800. 00| 2. 60000 9100. 00| 2. 60000 9100. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ |

0087 801- 06211 12.000 EACH 36. 00000 432. 00| 35. 00000 420. 00| 35. 00000 420. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0088 801- 06212 8.000 EACH 76. 00000 608. 00| 70. 00000 560. 00| 70. 00000 560. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, WORD (ONLY) | | |

0089 801- 06577 40.000 m | 15. 50000 620. 00| 14. 70000 588. 00| 14. 70000 588. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 mm [ | [

0090 801- 06605 8.000 EACH| 75. 00000 600. 00| 70. 00000 560. 00| 70. 00000 560. 00
BARRI CADE, |11A | | |

0091 801- 06606 34.000 EACH| 119. 00000 4046. 00| 110. 00000 3740. 00| 110. 00000 3740. 00
BARRI CADE, |11 B | | |

0092 801- 06625 18.000 EACH| 70. 00000 1260. 00| 65. 00000 1170. 00| 65. 00000 1170. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0093 801- 06640 33.000 EACH| 80. 00000 2640. 00| 72. 00000 2376. 00| 72. 00000 2376. 00
CONSTRUCTI ON SIGN, A | | |

0094 801- 06645 4.000 EACH 20. 00000 80. 00| 20. 00000 80. 00| 20. 00000 80. 00
CONSTRUCTI ON SI GN, B | | |

0095 801- 06710 300.000 DAY | 22. 00000 6600. 00| 14. 00000 4200. 00| 14. 00000 4200. 00
FLASH NG ARROW S| GN | | |

0096 801- 06775 LUMP|  22560. 00000 22560. 00|  49400. 00000 49400. 00| 9800. 00000 9800. 00
MAI NTAI NI NG TRAFFI C | | |

0097 801- 09133 4.000 EACH 5200. 00000 20800. 00| 5200. 00000 20800. 00| 5200. 00000 20800. 00

TEMPORARY CHANGEABLE MESSAGE SI GN | [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1185040 | (5) 35-0997978 | (6) 35-1489621
| NI BLOCK EXCAVATI NG | NC. | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0098 801-97643 519.000 m | 10. 00000 5190. 00| 9. 50000 4930. 50| 9. 50000 4930. 50
TEMPORARY BUZZ STRI PS | | |
0099 802-05701 55.700 m | 29. 00000 1615. 30| 24. 50000 1364. 65| 32. 80000 1826. 96
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0100 802- 76025 0.562 nm2 | 165. 00000 92. 73| 140. 00000 78. 68| 123. 33000 69. 31
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | [
0101 802- 76035 11.880 n2 | 170. 00000 2019. 60| 148. 31000 1761. 92| 129. 17000 1534. 54
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0102 804-06770 9.000 EACH 22. 00000 198. 00| 10. 00000 90. 00| 26. 00000 234. 00
DEL| NEATOR PCST | | |
0103 805-01842 1. 000 EACH 645. 00000 645. 00| 1200. 00000 1200. 00] 550. 00000 550. 00
HANDHOLE, SI GNAL | | |
0104 805- 02087 LUMP| 730. 00000 730. 00| 700. 00000 700. 00| 1500. 00000 1500. 00
TRANSPORTATI ON OF SALVAGEABLE S| GNAL [ | |
EQUI PVENT [ [ [
0105 805- 02595 1.000 EACH 390. 00000 390. 00| 200. 00000 200. 00| 250. 00000 250. 00
CONTROLLER, RESET TI M NG | | |
0106 805- 02657 10. 000 EACH| 3390. 00000 33900. 00| 500. 00000 5000. 00| 2100. 00000 21000. 00
CAMERA I I I
0107 805- 02658 190.000 m | 3. 60000 684. 00| 6. 50000 1235. 00| 6. 56000 1246. 40
CABLE, COAXI AL | | |
0108 805-02799 5.000 EACH 860. 00000 4300. 00| 1000. 00000 5000. 00| 1100. 00000 5500. 00
MAST ARM 7.6 m | | |
0109 805-04782 3.000 EACH 17800. 00000 53400. 00| 30000. 00000 90000. 00| 19000. 00000 57000. 00
VI DEO VEH CLE DETECTOR SYSTEM | | |
0110 805- 06592 10.000 m | 48. 00000 480. 00| 33. 00000 330. 00| 32. 80000 328. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0111 805-78100 1.000 EACH 10000. 00000 10000. 00| 7500. 00000 7500. 00| 8700. 00000 8700. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | [
0112 805- 78215 2.000 EACH 480. 00000 960. 00| 410. 00000 820. 00| 400. 00000 800. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0113 805- 78385 2.000 EACH 700. 00000 1400. 00| 1400. 00000 2800. 00| 3300. 00000 6600. 00
SIGNAL, POLE, WOOD, 2, 13.7 m | | [
0114 805- 78480 190.000 m | 3. 20000 608. 00| 1. 00000 190. 00| 1. 97000 374. 30
SI GNAL CABLE, 3C 14GA | | |
0115 805- 78490 120.000 m | 3. 90000 468. 00| 1. 40000 168. 00| 3. 28000 393. 60
|

SI GNAL CABLE, 7C 14GA. | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 996, 908. 01 ROUTE : US 31
CALL ORDER . 144 CONTRACT ID: R -25268-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1185040 | (5) 35-0997978 | (6) 35-1489621
| NI BLOCK EXCAVATI NG | NC. | PHEND & BROWN, | NC. | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0116 805- 78930 1.000 EACH 590. 00000 590. 00| 600. 00000 600. 00| 700. 00000 700. 00
CONTROLLER CABI NET FOUNDATION, M, | | |
MODI FI ED TO P-1 | | |
0117 805-93027 3.000 EACH 700. 00000 2100. 00| 1600. 00000 4800. 00| 1000. 00000 3000. 00
MAST ARM 6.1 m | | |
0118 805-94295 1. 000 EACH 225. 00000 225. 00| 200. 00000 200. 00| 250. 00000 250. 00
SI GNAL HEAD, RELOCATE | | |
0119 807-02579 1. 000 EACH 620. 00000 620. 00| 800. 00000 800. 00| 900. 00000 900. 00
MAST ARM 4.6 m | | |
0120 808-06701 234.000 m | 1. 24000 290. 16| 1. 20000 280. 80| 1. 15000 269. 10
LI NE, THERMOPLASTIC, BROKEN, WH TE, | | |
100mMm | | |
0121 808-06713 287.000 m | 0. 67000 192. 29| 0. 62000 177. 94| 0. 62000 177.94
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0122 808-06716 1000.000 m | 1. 24000 1240. 00| 1. 15000 1150. 00| 1. 15000 1150. 00
LI NE, REMOVE | [ |
0123 808- 75245 1023.000 m | 1. 24000 1268. 52| 1. 15000 1176. 45| 1. 15000 1176. 45
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mM | | |
0124 808- 75297 21.000 m | 7.23000 151. 83| 6. 70000 140. 70| 6. 69000 140. 49
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0125 808- 75300 75.000 m | 1. 83000 137. 25| 1. 70000 127. 50| 1. 69000 126. 75
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
SECTI ON TOTALS | $ 1,747,152.78| $ 1,778,005. 19| $ 1,962,033.44
------------------------------------------ Ty
CONTRACT TOTALS | $ 1,747,152.78| $ 1,778,005. 19| $ 1,962,033.44
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 250, 759. 71 ROUTE : US 231
CALL CRDER : 148 OONTRACT ID : R -25270-A COUNTI ES : DUBO S
LETTI NG DATE : 03/20/01 10: 00 AM DISTRICT  : VI NCENNES DI STRICT
OONTRACT TIME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0753026
0753026
SET- AS| DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1009310 DEI G BROTHERS LUMBER & CONSTR $ 191, 876.05 100. 0000%
2 35-0626844 RUDOLPH, J.H & CO $  203,973.78 106. 3049%
3 35-1618530 ANERI CAN CONTRACTI NG & SERVI CES, | NC. $  248,317.16 129. 4154%
4  35-1878024 RAGLE, |NC. $ 259, 607.93 135. 2998%
5  35-0999231 HUNT PAVI NG COMPANY, | NC. $  271,358.25 141. 4237%
6  35-1995838 NFH, | NC. $  278,390.10 145. 0885%
| (1) 35-1009310 | (2) 35-0626844 | (3) 35-1618530
| DEl G BROTHERS LUMBER & CONST| RUDOLPH, J.H & CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 | NTERSECTI ON | MPROVENVENT
I I I
0001 105- 06790 4.000 MOS | 1790. 00000 7160. 00| 950. 00000 3800. 00| 1500. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUWP| 5200. 00000 5200. 00| 3230. 00000 3230. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 9000. 00000 9000. 00| 9500. 00000 9500.00]  12400. 00000 12400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201- 52370 LUWVP| 3200. 00000 3200. 00| 9600. 00000 9600. 00| 2000. 00000 2000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 66.500 n2 | 17. 00000 1130. 50| 20. 20000 1343. 30| 80. 00000 5320. 00
PAVEMENT, REMOVE | | |
0006 202- 02278 80.000 m | 26. 00000 2080. 00| 16. 80000 1344. 00| 60. 00000 4800. 00
CURB, CONCRETE, REMOVE | | |
0007 202- 02772 6.000 EACH 415. 00000 2490. 00| 6. 10000 36. 60| 300. 00000 1800. 00
CASTING REMOVE | |
0009 202- 03000 LUMP| 8200. 00000 8200. 00| 9100. 00000 9100.00]  20000. 00000 20000. 00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0010 202- 60820 1783.000 n2 | 2. 90000 5170. 70| 2. 20000 3922. 60| 3.00000 5349. 00
SURFACE M LLI NG ASPHALT | |
0011 203- 02000 126.000 n8 | 18. 00000 2268. 00| 42. 60000 5367. 60| 45. 00000 5670. 00
EXCAVATI ON, COVMON | | |
0012 203- 02045 119.000 n8 | 15. 50000 1844. 50| 42. 60000 5069. 40| 68. 00000 8092. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0013 303- 52308 1.500 My | 40. 00000 60. 00| 23.00000 34. 50| 60. 00000 90. 00

COVPACTED AGGREGATE, O, 53 | | I
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TEMPORARY PAVEMENT MESSAGE MARKI NG |
LANE | NDI CATI ON ARROW |
0025 801-06218 23.100 m | 20. 90000 482. 79

ENG NEER S ESTI MATE: $ 250, 759. 71 RQUTE : US 231
CALL ORDER . 148 CONTRACT ID : R -25270-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (1) 35-1009310 | (2) 35-0626844 | (3) 35-1618530
| DEI G BROTHERS LUMBER & CONST| RUDOLPH, J.H & CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0014 401- 05437 186.800 My | 58. 00000 10834. 40| 55. 00000 10274. 00| 58. 00000 10834. 40
QA HVA BASE 25.0 mm MAI NLI NE | | |
0015 401- 05455 325.400 My | 58. 00000 18873. 20| 55. 00000 17897. 00| 58. 00000 18873. 20
QA HVA | NTERMVEDI ATE 19. 0 nm MNAI NLI NE| | |
0016 401- 05456 147.900 M | 68. 00000 10057. 20| 65. 00000 9613. 50| 69. 00000 10205. 10
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | |
0017 406- 05520 1.000 My | 200. 00000 200. 00| 175. 00000 175. 00| 190. 00000 190. 00
ASPHALT FOR TACK COAT | |
0018 604- 06069 28.300 n2 | 63. 00000 1782. 90| 86. 00000 2433. 80| 90. 00000 2547. 00
CURB RAMP, CONCRETE | |
0019 605-06120 26.000 m | 61. 00000 1586. 00| 88. 00000 2288. 00| 100. 00000 2600. 00
CURB, CONCRETE | |
0020 605- 06150 130.800 m | 60. 00000 7848. 00| 106. 00000 13864. 80| 110. 00000 14388. 00
CURB AND GUTTER, C, CONCRETE | |
0021 611-05330 3.700 n2 | 74. 00000 273. 80| 189. 00000 699. 30| 130. 00000 481. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | |
0022 621- 06575 178.000 n2 | 8. 50000 1513. 00| 11. 00000 1958. 00| 9. 00000 1602. 00
SODDI NG,  NURSERY | |
0023 720- 44000 2.000 EACH 415. 00000 830. 00| 700. 00000 1400. 00] 420. 00000 840. 00
CASTI NG ADJUST TO GRADE | |
0024 801-01504 2.000 EACH 106. 00000 212. 00| 100. 00000 200. 00| 105. 00000 210. 00
I
I
I

SI GN, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 2.03 nm TH CKNESS |

19. 70000 455. 07| 20. 00000 462. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | |
0026 801- 06640 22.000 EACH 69. 00000 1518. 00| 65. 00000 1430. 00| 70. 00000 1540. 00
CONSTRUCTI ON SIGN, A | |
0027 801- 06643 1033.200 m | 3. 00000 3099. 60| 3.00000 3099. 60| 3. 50000 3616. 20
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | |
100 mm [ |
0028 801- 06710 180.000 DAY | 20. 00000 3600. 00| 16. 00000 2880. 00| 20. 00000 3600. 00
FLASH NG ARROW SI GN | | |
0029 801- 06775 LUMP| 7700. 00000 7700.00]  12700. 00000 12700.00|  26000. 00000 26000. 00
MAI NTAI NI NG TRAFFI C | | |
0030 802- 02489 24.300 m | 34. 00000 826. 20| 33. 00000 801. 90| 35. 00000 850. 50
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0031 802- 76025 4.500 n2 | 203. 00000 913. 50| 193. 00000 868. 50| 199. 00000 895. 50
I I
| |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 250, 759. 71 RQUTE : US 231
CALL ORDER . 148 CONTRACT ID : R -25270-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1009310 | (2) 35-0626844 | (3) 35-1618530
| DEI G BROTHERS LUMBER & CONST| RUDOLPH, J.H & CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0032 802- 76035 4.000 n2 | 226. 00000 904. 00| 215. 00000 860. 00| 230. 00000 920. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0033 802- 76045 1.200 n2 | 250. 00000 300. 00| 236. 00000 283. 20| 250. 00000 300. 00
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS [ [ |
0034 805-01842 6.000 EACH 655. 00000 3930. 00| 625. 00000 3750. 00| 700. 00000 4200. 00
HANDHOLE, SI GNAL | | |
0035 805-01844 180.400 m | 32. 00000 5772. 80| 33. 00000 5953. 20| 40. 00000 7216. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0036 805-01879 1. 000 EACH 440. 00000 440. 00| 450. 00000 450. 00| 555. 00000 555. 00
SI GNAL SERVI CE, | NSTALL | | |
0037 805-02152 4.000 EACH 410. 00000 1640. 00| 400. 00000 1600. 00| 420. 00000 1680. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBCLS, 450nmm [ | |
0038 805- 02440 877.000 m | 1. 40000 1227. 80| 1. 00000 877. 00| 1. 05000 920. 85
SI GNAL CABLE, ROADWAY LOOP, 1C 16GA. | | |
0041 805-78100 1.000 EACH 7940. 00000 7940. 00| 8500. 00000 8500. 00| 9000. 00000 9000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0042 805- 78205 8.000 EACH| 420. 00000 3360. 00| 400. 00000 3200. 00| 420. 00000 3360. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | [ |
0043 805- 78370 3.000 EACH 105. 00000 315. 00| 100. 00000 300. 00| 110. 00000 330. 00
PEDESTRI AN PUSH BUTTON | [ |
0044 805-78415 4.000 EACH 1325. 00000 5300. 00| 1100. 00000 4400. 00| 1200. 00000 4800. 00
SPAN, CATENARY, AND TETHER | | [
0045 805-78420 4.000 EACH 260. 00000 1040. 00| 225. 00000 900. 00| 250. 00000 1000. 00
DI SCONNECT HANGER | | |
0046 805- 78467 50.000 m | 4. 80000 240. 00| 4. 50000 225. 00| 4. 75000 237.50
SI GNAL CABLE, 3C 8GA. | | |
0047 805-78485 275.000 m | 2. 80000 770. 00| 3. 00000 825. 00| 3. 20000 880. 00
SI GNAL CABLE, 5C 14GA | | |
0048 805- 78490 500.000 m | 3. 30000 1650. 00| 3. 30000 1650. 00| 3. 50000 1750. 00
SI GNAL CABLE, 7C 14GA | | |
0049 805-78510 1124.600 m | 2. 25000 2530. 35| 1. 10000 1237. 06| 1. 20000 1349. 52
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0050 805- 78785 6. 000 EACH 615. 00000 3690. 00| 450. 00000 2700. 00| 4. 70000 28. 20
S| GNAL DETECTOR HOUSI NG | | |
0051 805- 78795 289.700 m | 25. 00000 7242. 50| 26. 25000 7604. 63| 27. 00000 7821. 90

SAW CUT FOR ROADWAY LOCP AND SEALER | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 250, 759. 71 RQUTE : US 231
CALL ORDER : 148 CONTRACT I D : R -25270-A COUNTIES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1009310 | (2) 35-0626844 | (3) 35-1618530
| DEI G BROTHERS LUMBER & CONST| RUDOLPH, J.H & CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0052 805- 78925 1.000 EACH 970. 00000 970. 00| 625. 00000 625. 00| 700. 00000 700. 00
CONTRCOLLER CABI NET FOUNDATI ON, P1 | | |
0053 805- 81032 4.000 EACH 2580. 00000 10320. 00| 2750. 00000 11000. 00| 3000. 00000 12000. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0054 808-06701 20.500 m | 1. 90000 38. 95| 1. 77000 36. 29| 1. 90000 38.95
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | |
100mm | | |
0055 808- 06703 66.400 m | 1. 90000 126. 16| 1. 77000 117. 53| 1. 90000 126. 16
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0056 808- 06716 521.200 m | 2.10000 1094. 52| 2. 00000 1042. 40| 2. 13000 1110. 16
LI NE, REMOVE | | |
0057 808- 75245 215.200 m | 1. 90000 408. 88| 1. 77000 380. 90| 2. 00000 430. 40
LI NE, THERMOPLASTIC, SCLID, YELLOW | | |
100mm | | |
0058 808- 75297 24,000 m | 20. 50000 492. 00| 19. 35000 464. 40| 20. 00000 480. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STCOP LINE, 600mm | | |
0059 808- 75300 66.200 m | 5. 00000 331. 00| 4. 92000 325. 70| 5. 10000 337.62
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150nm | | |
0060 808- 75320 2.000 EACH 58. 00000 116. 00| 55. 00000 110. 00| 60. 00000 120. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0061 808- 75325 2.000 EACH 69. 00000 138. 00| 65. 00000 130. 00| 68. 00000 136. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( O\LY) | | |
0062 202- 03135 37.200 n2 | 54. 00000 2008. 80| 75. 00000 2790. 00| 15. 00000 558. 00
REGULATED ASBESTCS CONTAI NI NG MATERI ALS, | | |
REMOVE I I |
0063 805- 02087 LUMP| 825. 00000 825. 00| 250. 00000 250. 00| 275. 00000 275.00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PMVENT | | |
0064 805- 78906 4.000 EACH 1690. 00000 6760. 00| 1500. 00000 6000. 00| 1600. 00000 6400. 00
SI GNAL SUPPORT FOUNDATI ON, 915 nmm X 915 | | |
mm X 3. 7m | | |
SECTI ON TOTALS | $ 191, 876. 05| $ 203, 973. 78| $ 248, 317. 16
CONTRACT TOTALS | $ 191, 876. 05| $ 203, 973. 78| $ 248, 317. 16
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ENG NEER S ESTI MATE: $ 250, 759. 71 RQUTE : US 231
CALL ORDER . 148 CONTRACT ID : R -25270-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0999231 | (6) 35-1995838
| RAGLE, | NC. | HUNT PAVI NG COMPANY, INC. | NFH, INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I I
0001 105- 06790 4.000 MOS | 1000. 00000 4000. 00| 1361. 29000 5445. 16 900. 00000 3600. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 5775. 00000 5775.00]  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  41600. 00000 41600.00]  23617. 39000 23617.39]  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5020. 00000 5020.00]  17100. 50000 17100.50|  23000. 00000 23000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 66.500 n2 | 45. 00000 2992. 50| 44. 10000 2932. 65 40. 00000 2660. 00
PAVEMENT, REMOVE | | |
0006 202- 02278 80.000 m | 25. 00000 2000. 00| 35. 93000 2874. 40| 22. 00000 1760. 00
CURB, CONCRETE, REMOVE | |
0007 202- 02772 6.000 EACH 250. 00000 1500. 00| 579. 76000 3478. 56| 100. 00000 600. 00
CASTING REMOVE | |
0009 202- 03000 LUMP|  15000. 00000 15000. 00|  14300. 00000 14300. 00|  30000. 00000 30000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0010 202- 60820 1783.000 n2 | 5. 00000 8915. 00| 15. 40000 27458. 20| 5. 50000 9806. 50
SURFACE M LLI NG ASPHALT | |
0011 203- 02000 126.000 n8 | 25. 00000 3150. 00| 46. 10000 5808. 60| 30. 00000 3780. 00
EXCAVATI ON, COVMON | | |
0012 203- 02045 119.000 n8 | 25. 00000 2975. 00| 103. 73000 12343. 87| 30. 00000 3570. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0013 303- 52308 1.500 My | 80. 00000 120. 00| 24. 09000 36. 14| 50. 00000 75.00
COVPACTED AGGREGATE, O, 53 | | |
0014 401- 05437 186.800 My | 55. 00000 10274. 00| 57. 75000 10787. 70| 60. 71000 11340. 63
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0015 401- 05455 325.400 My | 55. 00000 17897. 00| 57. 75000 18791. 85] 60. 71000 19755. 03
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]| | |
0016 401- 05456 147.900 My | 65. 00000 9613. 50| 68. 25000 10094. 18| 72. 00000 10648. 80
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 406- 05520 1.000 My | 175. 00000 175. 00| 183. 75000 183. 75| 200. 00000 200. 00
ASPHALT FOR TACK COAT | | |
0018 604- 06069 28.300 n2 | 100. 00000 2830. 00| 41. 48000 1173. 88| 65. 00000 1839. 50
CURB RAMP, CONCRETE | |
0019 605- 06120 26.000 m | 100. 00000 2600. 00| 49. 43000 1285. 18| 58. 00000 1508. 00
CURB, CONCRETE | | |
0020 605- 06150 130.800 m | 100. 00000 13080. 00| 49. 43000 6465. 44| 59. 00000 7717. 20
I

CURB AND GUTTER, C, CONCRETE | |
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TEMPORARY PAVEMENT MESSAGE MARKI NG, |
LANE | NDI CATI ON ARROW |
0025 801-06218 23.100 m | 20. 00000 462. 00

ENG NEER S ESTIMATE: $ 250, 759. 71 ROUTE : US 231
CALL ORDER : 148 CONTRACT ID: R -25270-A COUNTIES : DUBO S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0999231 | (6) 35-1995838
| RAGLE, | NC. | HUNT PAVI NG COMPANY, INC. | NFH, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e e L T T e T T T T T
0021 611- 05330 3.700 n2 | 100. 00000 370. 00| 32. 81000 121. 40| 80. 00000 296. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 nmm | | |
0022 621- 06575 178.000 n2 | 4. 50000 801. 00| 19. 18000 3414. 04| 15. 00000 2670. 00
SODDI NG, NURSERY | | |
0023 720- 44000 2.000 EACH 450. 00000 900. 00| 1575. 00000 3150. 00| 425. 00000 850. 00
CASTI NG, ADJUST TO GRADE | | |
0024 801- 01504 2.000 EACH 35. 00000 70. 00| 105. 00000 210. 00| 110. 00000 220. 00
|
[ 20. 66000 477. 25 22. 00000 508. 20
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | | |
0026 801- 06640 22.000 EACH 50. 00000 1100. 00| 68. 25000 1501. 50| 72. 00000 1584. 00
CONSTRUCTI ON SI G\, A | |
0027 801- 06643 1033.200 m | 3. 05000 3151. 26| 3. 15000 3254. 58| 3. 31000 3419. 89
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | |
100 mm [ | |
0028 801- 06710 180. 000 DAY | 20. 00000 3600. 00| 16. 80000 3024. 00| 17. 66000 3178. 80
FLASHI NG ARROW S| GN |
0029 801- 06775 LUMP|  30000. 00000 30000.00|  10039. 22000 10039.22|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0030 802- 02489 24.300 m | 27. 50000 668. 25| 34. 29000 833. 25| 36. 00000 874. 80
SI GN POST, SQUARE, REI NFORCED ANCHCR | | |
BASE | | |
0031 802- 76025 4.500 n2 | 144. 00000 648. 00| 202. 23000 910. 04| 215. 00000 967. 50

SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm THI CKNESS | | |

0032 802- 76035 4.000 n2 | 150. 00000 600. 00| 224. 83000 899. 32 240. 00000 960. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |

0033 802- 76045 1.200 n2 | 162. 00000 194. 40| 247. 42000 296. 90| 265. 00000 318. 00
SIGN, SHEET ENCAPSULATED LENS W TH
LEGEND, 3.18 nm THI CKNESS [

I
I
0034 805- 01842 6.000 EACH 625. 00000 3750. 00| 651. 00000 3906. 00| 700. 00000 4200. 00
HANDHOLE, SI GNAL | | I
0035 805- 01844 180.400 m | 33. 00000 5953. 20| 31. 50000 5682. 60| 37. 00000 6674. 80
CONDUI T, STEEL, GALVAN ZED, 50 nm | |
UNDERGROUND | | |
0036 805- 01879 1.000 EACH 450. 00000 450. 00| 446. 25000 446. 25| 500. 00000 500. 00
I

SI GNAL SERVI CE, | NSTALL [
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ENG NEER S ESTI MATE: $ 250, 759. 71 RQUTE : US 231
CALL ORDER . 148 CONTRACT ID : R -25270-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0999231 | (6) 35-1995838
| RAGLE, | NC. | HUNT PAVI NG COMPANY, INC. | NFH, INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0037 805-02152 4.000 EACH 400. 00000 1600. 00| 407. 40000 1629. 60| 445. 00000 1780. 00

PEDESTRI AN S| GNAL HEAD W TH | | I
| NTERNATI ONAL SYMBOLS, 450nmm | | |

0038 805- 02440 877.000 m | 1. 00000 877. 00| 1. 37000 1201. 49| 1. 15000 1008. 55
SI GNAL CABLE, ROADVAY LOOP, 1C 16GA | | |

0041 805- 78100 1.000 EACH 8500. 00000 8500. 00| 8124. 90000 8124.90]  10000. 00000 10000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | [

0042 805- 78205 8.000 EACH 400. 00000 3200. 00| 424. 20000 3393. 60| 445. 00000 3560. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |

LI NE, THERMOPLASTIC, SCLID, YELLOW
100mM

0043 805- 78370 3.000 EACH 100. 00000 300. 00| 105. 00000 315. 00| 110. 00000 330. 00
PEDESTRI AN PUSH BUTTON | | I

0044 805- 78415 4.000 EACH 1100. 00000 4400. 00| 1312. 50000 5250. 00| 1225. 00000 4900. 00
SPAN, CATENARY, AND TETHER | | |

0045 805- 78420 4.000 EACH 225. 00000 900. 00| 252. 00000 1008. 00| 250. 00000 1000. 00
DI SCONNECT HANGER | | |

0046 805- 78467 50.000 m | 4. 50000 225. 00| 4. 83000 241. 50| 5. 00000 250. 00
SI GNAL CABLE, 3C 8GA. | | |

0047 805- 78485 275.000 m | 3. 00000 825. 00| 2. 84000 781. 00| 3.31000 910. 25
SI GNAL CABLE, 5C 14GA. | | |

0048 805- 78490 500.000 m | 3.30000 1650. 00| 3.31000 1655. 00| 3. 65000 1825. 00
SI GNAL CABLE, 7C 14GA. | | |

0049 805- 78510 1124.600 m | 1. 10000 1237. 06| 2.21000 2485. 37| 1. 25000 1405. 75
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0050 805- 78785 6.000 EACH 450. 00000 2700. 00| 609. 00000 3654. 00| 500. 00000 3000. 00
Sl GNAL DETECTOR HOUSI NG | | |

0051 805- 78795 289.700 m | 26. 25000 7604. 63| 25. 20000 7300. 44| 30. 00000 8691. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0052 805- 78925 1.000 EACH| 625. 00000 625. 00| 942. 90000 942. 90| 700. 00000 700. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | [ |

0053 805- 81032 4.000 EACH 2750. 00000 11000. 00| 2801. 40000 11205. 60| 3065. 00000 12260. 00
SI GNAL STRAI N POLE, STEEL, 9.2m | | |

0054 808- 06701 20.500 m | 1. 80000 36. 90| 1. 86000 38. 13| 1. 95000 39. 98
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | [ |
100Mm | | |

0055 808- 06703 66.400 m | 1. 80000 119. 52| 1. 86000 123. 50| 1. 95000 129. 48
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mm | |

0056 808- 06716 521.200 m | 1. 80000 938. 16| 2.10000 1094. 52| 2. 25000 1172. 70
LI NE, REMOVE | | |

0057 808- 75245 215.200 m | 1. 80000 387. 36 1. 86000 400. 27 1. 95000 419. 64

|
I
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ENG NEER S ESTI MATE: $ 250, 759. 71 RQUTE : US 231
CALL ORDER . 148 CONTRACT ID : R -25270-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-1878024 | (5) 35-0999231 | (6) 35-1995838
| RAGLE, | NC. | HUNT PAVI NG COMPANY, INC. | NFH, INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0058 808- 75297 24,000 m | 9. 75000 234. 00| 20. 32000 487. 68| 22. 00000 528. 00

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | I
STOP LI NE, 600nm | | |

0059 808- 75300 66.200 m | 2. 45000 162. 19| 5. 17000 342. 25| 5. 50000 364. 10
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150nm | | |
0060 808- 75320 2.000 EACH 55. 00000 110. 00| 57. 75000 115. 50| 62. 00000 124. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0061 808- 75325 2.000 EACH 75. 00000 150. 00| 68. 25000 136. 50| 72. 00000 144. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0062 202- 03135 37.200 n2 | 30. 00000 1116. 00| 110. 25000 4101. 30| 75. 00000 2790. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE I I I
0063 805- 02087 LUWP| 250. 00000 250. 00| 281. 40000 281. 40| 275. 00000 275. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0064 805- 78906 4.000 EACH 1500. 00000 6000. 00| 1732. 50000 6930. 00| 1675. 00000 6700. 00
SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | | |
mm X 3.7m | | |
SECTI ON TOTALS [ $ 259, 607. 93| $ 271, 358. 25| $ 278, 390. 10
------------------------------------------ B T T e T

CONTRACT TOTALS | $ 259, 607. 93| $ 271, 358. 25| $ 278, 390. 10
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 150 CONTRACT I D :
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

R -25271-A
VI NCENNES DI STRI CT
45 WORK DAYS

ROUTE :
COUNTI ES :

PRQJIECT( S)

NUS 321
DUBA S

DATE : 03/29/01
PAGE : 150 -1

35-1009310 DEl G BROTHERS LUMBER & CONSTR

35- 1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC.
35-1878024 RAGLE, INC

35-1995838 NFH, | NC.

35- 0999231 HUNT PAVI NG COVPANY, | NC.

35-0626844 RUDOLPH, J.H & CO

AR B R HH

. 0000%
. 6238%
. 5898%
. 8376%
. 5425%

3306%
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ENG NEER S ESTI MATE: $ 132, 880. 28 ROUTE : NUS 231
CALL ORDER . 154 CONTRACT ID : R -25316-A COUNTI ES : SPENCER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0753036
SET- ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1 35-0626844 RUDOLPH, J.H & CO $ 113, 025. 47 100. 0000%
2 35-1009310 DEl G BROTHERS LUMBER & CONSTR $ 129, 506. 46 114.5816%

| (1) 35-0626844 | (2) 35-1009310 |
| RUDOLPH, J.H & CO | DEl G BROTHERS LUMVBER & CONST]
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

| [ I

0001 105- 06790 6.000 MS | 650. 00000 3900. 00| 1050. 00000 6300. 00|
FIELD OFFI CE, 27.9 n? | | I
0002 110- 01001 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0003 201- 52370 LUMP| 1590. 00000 1590. 00| 1500. 00000 1500. 00|
CLEARI NG RI GHT OF WAY | | |
0004 202- 60820 2827.000 n2 | 1. 75000 4947. 25 2. 80000 7915. 60|
SURFACE M LLI NG ASPHALT | | |
0005 203- 02000 2181.000 n8 | 11. 40000 24863. 40| 11. 70000 25517. 70|
EXCAVATI ON,  COMMON | | |
0006 205- 02224 315.000 m | 6. 55000 2063. 25| 6. 95000 2189. 25|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON [ [ |
0007 205- 02231 48.000 m | 86. 40000 4147. 20 94. 00000 4512. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |

|

0008 205- 02234 1.000 EACH 90. 00000 90. 00 95. 00000 95. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |

0009 211- 02060 4.000 n8 | 28. 00000 112. 00| 42. 00000 168. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |

0010 303- 52308 432.000 My | 18. 30000 7905. 60| 20. 65000 8920. 80|
COMPACTED AGGREGATE, O, 53 | | |

0011 401- 05437 457.000 My | 47.50000 21707. 50| 50. 30000 22987. 10|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0012 401- 05455 114.000 My | 47.50000 5415. 00| 50. 30000 5734. 20|

QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]| | |

0013 401- 05456 264.000 My | 60. 00000 15840. 00| 63. 50000 16764. 00|

QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
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ENG NEER S ESTI MATE: $ 132, 880. 28 ROUTE : NUS 231
CALL ORDER . 154 CONTRACT ID : R -25316-A COUNTI ES : SPENCER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (1) 35-0626844 | (2) 35-1009310 |
| RUDOLPH, J.H. & CO | DEl G BROTHERS LUVBER & CONST|
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0014 406- 05520 1.140 My | 175. 00000 199. 50| 190. 00000 216. 60
ASPHALT FOR TACK COAT | | |
0015 616- 02320 54.200 n2 | 2. 60000 140. 92| 3. 00000 162. 60
GEOTEXTI LES | | [
0016 616- 06405 12.500 My | 56. 00000 700. 00| 43. 00000 537.50
Rl PRAP, REVETMENT | | |
0017 621- 06548 3.100 kg | 58. 00000 179. 80| 62. 00000 192. 20
SEED M XTURE, CV | | |
0018 621- 06559 2842.000 n2 | 0. 73000 2074. 66| 0. 78000 2216. 76
MULCHED SEEDING R | | |
0019 621- 06574 768.000 n2 | 4, 85000 3724. 80| 4. 40000 3379. 20
SODDI NG | [ [
0020 715-05121 6.000 m | 50. 00000 300. 00| 69. 00000 414. 00
PIPE, TYPE 1, CIRCULAR 450 mm | | |
0021 715-46010 1.000 EACH 150. 00000 150. 00| 340. 00000 340. 00
Pl PE END SECTI ON, 450 mm | | |
0022 801- 06203 600.000 m | 1. 50000 900. 00| 1. 00000 600. 00
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0023 801- 06640 15.000 EACH 50. 00000 750. 00| 70. 00000 1050. 00
CONSTRUCTI ON SIGN, A | | [
0024 801-06775 LUMP| 4000. 00000 4000. 00| 8500. 00000 8500. 00
MAI NTAI NI NG TRAFFI C | | |
0025 802-05701 20.200 m | 37. 50000 757. 50| 50. 00000 1010. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | [ [
BASE | | |
0026 802- 05702 21.700 m | 26. 50000 575. 05| 34. 00000 737. 80|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE [ | |
0027 802- 76035 1.010 n2 | 169. 00000 170. 69| 240. 00000 242. 40|
I

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nmm THI CKNESS | | |

0028 808- 06713 718.700 m | 0. 60000 431. 22| 1. 00000 718. 70|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0029 808- 06714 520.800 m | 0. 60000 317. 88| 1. 00000 529. 80|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0030 808- 06726 8.500 m | 8. 50000 72. 25| 6. 50000 55. 25
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mm | | |
SECTI ON TOTALS | $ 113, 025. 47| $  129,506. 46|
------------------------------------------ e m o m e e e e e e e e e e e e e e mdm m o m e m e e m e e e e m i m e m e e e e m o m e m e e e e m e m e m

CONTRACT TOTALS [ $ 113, 025. 47| $ 129, 506. 46|
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TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON [ |

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 ROUTE :
CALL ORDER : 158 CONTRACT ID: R -25321-A COUNTI ES : DUBO S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : \M09008
WI09009
WI09005
OTHERS
SET- ASI DE
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1284120 KOBERSTE!I N TRUCKI NG $ 1,563,072.21 100. 0000%
2 35-1134435 FOERTSCH OCONSTRUCTI ON $ 1,777, 438.56 113. 7144%
3 35-1009310 DEI G BROTHERS LUMBER & CONSTR $ 1,805, 655. 20 115. 5196%
4  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 1,817, 590.66 116. 2832%
5  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 2,097, 911.52 134. 2171%
| (1) 35-1284120 | (2) 35-1134435 | (3) 35-1009310
| KOBERSTEI N TRUCKI NG | FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T oy
SECTI ON 0001  UTILITY | NSTALLATI ON
| | I
0001 105- 01925 15.000 MOS | 1350. 00000 20250. 00| 1300. 00000 19500. 00| 1535. 00000 23025. 00
FI ELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUWP|  39500. 00000 39500.00]  45000. 00000 45000. 00|  40000. 00000 40000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  58000. 00000 58000. 00]  88000. 00000 88000. 00]  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP|  31000. 00000 31000.00]  35000. 00000 35000. 00]  20350. 00000 20350. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 01011 LUMP| 675. 00000 675. 00| 3000. 00000 3000. 00| 1800. 00000 1800. 00
ASBESTOS, REMOVE | | |
0006 202- 03000 LUVP| 6500. 00000 6500. 00| 5000. 00000 5000. 00| 9850. 00000 9850. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5 I I I
0007 203- 02000 42399.000 CYS | 5. 15000 218354. 85| 6. 60000 279833. 40| 7. 45000 315872. 55
EXCAVATI ON,  COMVON | | |
0008 205- 02224 2425.000 LFT | 2.10000 5092. 50| 2. 35000 5698. 75| 2. 05000 4971. 25
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PER METER PROTECTI ON [ [ |
0009 205- 02231 120.000 LFT | 10. 00000 1200. 00| 15. 00000 1800. 00| 28. 00000 3360. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | | |
R PRAP DI TCH CHECK | [ |
0010 205- 02234 5.000 EACH| 86. 00000 430. 00| 90. 00000 450. 00| 85. 00000 425. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 158 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1284120 | (2) 35-1134435 | (3) 35-1009310
| KOBERSTEI N TRUCKI NG | FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0011 205- 02236 9.000 EACH 75. 00000 675. 00| 90. 00000 810. 00| 74. 00000 666. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |
0012 205- 02237 36.000 EACH 64. 00000 2304. 00| 80. 00000 2880. 00| 63. 00000 2268. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON [
0013 205- 02770 5200.000 SYS | 1. 66000 8632. 00

|
I
| 2. 05000 10660. 00| 1. 65000 8580. 00
EROS| ON CONTROL BLANKET | | |
0014 211- 02060 2527.000 CYS | 15. 50000 39168. 50| 22. 00000 55594. 00| 23. 75000 60016. 25
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213- 52830 6.000 CYS | 175. 00000 1050. 00| 115. 00000 690. 00| 86. 00000 516. 00
FLOMBLE MORTAR | | |
0016 303- 04075 27.000 TON | 18. 00000 486. 00| 25. 00000 675. 00| 18. 50000 499. 50
COMPACTED AGGREGATE, O, 73 | | |
0017 303- 52308 667.000 TON | 13. 25000 8837. 75| 18. 00000 12006. 00| 17. 20000 11472. 40
COMPACTED AGGREGATE, O, 53 | | |
0018 305- 05204 35.000 TON | 118. 00000 4130. 00| 121. 00000 4235. 00| 116. 00000 4060. 00
HVA FOR PATCHI NG | | |
0019 305- 05206 396.000 TON | 66. 50000 26334. 00| 68. 20000 27007. 20| 65. 00000 25740. 00
W DENI NG W TH HVA | | |
0020 402- 05468 4464.000 TON | 31. 00000 138384. 00| 31. 90000 142401. 60| 31. 00000 138384. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0021 402- 05474 1383.000 TON | 35. 50000 49096. 50| 36. 30000 50202. 90| 36. 00000 49788. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0022 402- 05477 781.000 TON | 42.00000 32802. 00| 42. 90000 33504. 90| 42. 00000 32802. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 402- 05481 93.400 TON | 77. 00000 7191. 80| 79. 20000 7397. 28| 76. 00000 7098. 40
HVA BASE 25.0 mm SHOULDER | | |
0024 404- 05511 548. 000 SYS | 7. 50000 4110. 00 7. 70000 4219. 60| 7.00000 3836. 00
SEAL COAT, 2 | | |
0025 405- 05518 569. 000 SYS | 1. 10000 625. 90| 1. 10000 625. 90| 1. 00000 569. 00
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 8.420 TON | 225. 00000 1894. 50| 231. 00000 1945. 02| 250. 00000 2105. 00
ASPHALT FOR TACK COAT | | |
0027 407- 04348 21.000 SYS | 23. 50000 493. 50| 24. 20000 508. 20| 25. 00000 525. 00
SEAL COAT, 2 | | |
0028 601- 02206 56.250 LFT | 13. 50000 759. 38| 13. 75000 773. 44 13. 20000 742.50
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG [ | |
0029 601- 05999 2.000 EACH 53. 50000 107. 00| 55. 00000 110. 00| 53. 00000 106. 00

CURVED TERM NAL END | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 158 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 ROUTE
CALL ORDER : 158 CONTRACT ID: R -25321-A COUNTIES : DUBO S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1284120 | (2) 35-1134435 | (3) 35-1009310
| KOBERSTEI N TRUCKI NG | FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
0030 604- 06069 115. 000 SYS | 80. 00000 9200. 00| 82. 50000 9487. 50| 41. 00000 4715. 00
CURB RAMP, CONCRETE | |
0031 604- 06070 1191. 000 SYS | 26. 00000 30966. 00| 26. 40000 31442, 40| 31. 00000 36921. 00
S| DEWALK, CONCRETE | |
0032 605- 06140 5705.000 LFT | 10. 70000 61043. 50| 11. 00000 62755. 00| 14. 60000 83293. 00
CURB AND GUTTER, CONCRETE , MODI FI ED | | |
0033 610- 05527 508.000 TON | 56. 00000 28448. 00| 57. 20000 29057. 60| 55. 00000 27940. 00
HVA FOR APPROACHES | |
0034 611- 05330 1329.000 SYS | 32. 00000 42528. 00| 33. 00000 43857. 00| 38. 00000 50502. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 I'N. | | [
0035 611- 06497 21.000 EACH 175. 00000 3675. 00| 115. 50000 2425. 50| 110. 00000 2310. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0036 611- 06498 7.000 EACH 200. 00000 1400. 00| 137. 50000 962. 50| 132. 00000 924. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0037 615- 06527 1.000 EACH| 425. 00000 425. 00| 343. 50000 343. 50| 420. 00000 420. 00
MONUVENT, SECTI ON CORNER | | |
0038 616- 02320 1113.000 SYS | 1. 80000 2003. 40| 2. 00000 2226. 00| 2. 60000 2893. 80
GEOTEXTI LES | | |
0039 616- 06405 865.000 TON | 19. 50000 16867. 50| 19. 00000 16435. 00| 28. 70000 24825. 50
R PRAP, REVETMENT | | |
0040 621- 01004 2.000 EACH 706. 00000 1412. 00| 726. 00000 1452. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0041 621- 01882 120.000 LBS | 4. 90000 588. 00| 5. 00000 600. 00| 4. 82000 578. 40
SEED M XTURE, T, CONVENTI ONAL M X | | |
0042 621- 06545 1.270 TON | 600. 00000 762. 00| 616. 00000 782. 32| 590. 00000 749. 30
FERTI LI ZER | | |
0043 621- 06554 422.000 LBS | 4. 20000 1772. 40| 4. 29000 1810. 38| 4. 10000 1730. 20
SEED M XTURE, U | | |
0044 621- 06565 6.520 TON | 482. 00000 3142. 64| 495. 00000 3227. 40| 480. 00000 3129. 60
MULCHI NG MATERI AL | | |
0045 621- 06567 29.900 MG | 1. 10000 32. 89| 1. 10000 32. 89| 1. 00000 29. 90
WATER | | |
0046 621- 06570 900.000 CYS | 13. 00000 11700. 00| 25. 00000 22500. 00| 6. 50000 5850. 00
TOP SO L | | |
0047 621- 06575 7363.000 SYS | 3.30000 24297. 90| 3. 36000 24739. 68| 2. 05000 15094. 15
SODDI NG, NURSERY | | |
0048 715- 02397 1.000 EACH 1875. 00000 1875. 00| 1700. 00000 1700. 00| 1755. 00000 1755. 00
SAFETY METAL END SECTION, 4:1, 36 IN. | |
0049 715- 02904 2.000 EACH| 3750. 00000 7500. 00| 4114. 00000 8228. 00| 2595. 00000 5190. 00

I NSERTI ON VALVE, 4 IN. LINE STOP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 158 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (1) 35-1284120 | (2) 35-1134435 | (3) 35-1009310
| KOBERSTEI N TRUCKI NG | FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0050 715-02905 2.000 EACH 5600. 00000 11200. 00| 6066. 50000 12133. 00| 4885. 00000 9770. 00
I NSERTI ON VALVE, 10 IN. LINE STOP | | |
0051 715-03025 4.000 EACH 2025. 00000 8100. 00| 1630. 00000 6520. 00| 2145. 00000 8580. 00
SANI TARY MANHOLE | | |
0052 715-04612 2380.000 LFT | 27. 50000 65450. 00| 25. 85000 61523. 00| 22. 50000 53550. 00
PIPE, STEEL, 4 IN. GAS MAIN | | |
0053 715-04612 619.000 LFT | 25. 00000 15475. 00| 42. 00000 25998. 00| 35. 80000 22160. 20
PIPE, PVC, 16 IN., €900 | | [
0054 715-04612 52.000 LFT | 74. 00000 3848. 00| 105. 00000 5460. 00| 69. 00000 3588. 00
PIPE , TYPE 2, DEFORMED, M N. AREA 12.9 | | |
sQ FT. | | |
0055 715- 05024 548. 000 LFT | 43. 00000 23564. 00| 45. 00000 24660. 00| 53. 00000 29044. 00
PIPE, TYPE 2, O RCULAR 36 IN | | |
0056 715-05128 110. 000 LFT | 83. 00000 9130. 00| 60. 00000 6600. 00| 72. 00000 7920. 00
PIPE, TYPE 1, O RCULAR 48 IN | | |
0057 715-05149 1630. 000 LFT | 17. 50000 28525. 00| 17. 50000 28525. 00| 23. 50000 38305. 00
PIPE, TYPE 2, G RCULAR 12 IN | | |
0058 715-05151 788.000 LFT | 19. 50000 15366. 00| 20. 00000 15760. 00| 27.00000 21276. 00
PIPE, TYPE 2, O RCULAR 15 IN | | |
0059 715-05152 84.000 LFT | 23. 50000 1974. 00| 22. 00000 1848. 00| 32. 50000 2730. 00
PIPE, TYPE 2, CRCULAR 18 IN | | |
0060 715-05154 363.000 LFT | 26. 50000 9619. 50| 33. 00000 11979. 00| 39. 00000 14157. 00
PIPE, TYPE 2, G RCULAR 24 IN | | |
0061 715-05177 104. 000 LFT | 51. 50000 5356. 00| 45. 00000 4680. 00| 64. 00000 6656. 00
PIPE, TYPE 3, CRCULAR 36 IN | | |
0062 715-06039 2.000 EACH 3800. 00000 7600. 00| 4207. 50000 8415. 00| 2845. 00000 5690. 00
I NSERTI ON VALVE, 6 IN LINE STOP | | |
0063 715-06379 1.000 EACH 3900. 00000 3900. 00| 5000. 00000 5000. 00| 6235. 00000 6235. 00
SEWER , PUWP, SANI TARY | | |
0064 715-44240 9.000 CYS | 410. 00000 3690. 00| 500. 00000 4500. 00| 630. 00000 5670. 00
CONCRETE, A, STRUCTURES | | |
0065 715-46020 1. 000 EACH 315. 00000 315. 00| 250. 00000 250. 00| 315. 00000 315. 00
PI PE END SECTION, 24 IN. | | |
0066 715-46040 4,000 EACH 740. 00000 2960. 00| 625. 00000 2500. 00| 595. 00000 2380. 00
PI PE END SECTION, 36 IN. | | |
0067 715-90714 3276.000 LFT | 17. 00000 55692. 00| 25. 00000 81900. 00| 26. 70000 87469. 20
PIPE, PVC, 12 IN. , C900 | [ [
0068 715-91361 90.000 LFT | 15. 00000 1350. 00| 11. 00000 990. 00| 21. 00000 1890. 00
PIPE, PVC, 6 IN. , C900 | | |
0069 715-92037 60. 000 LFT | 15. 00000 900. 00| 5. 75000 345. 00| 17. 00000 1020. 00
I

PIPE, PVC, 4 IN. , C900



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 29/
158 -5

01

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1284120 | (2) 35-1134435 | (3) 35-1009310
| KOBERSTEI N TRUCKI NG | FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT |

| TEM DESCRI PTI ON

0070 715-92253

SEVER, SAN TARY LATERAL, RECONNECT

0071 715-92537
PIPE, PVC, 8 IN
0072 715-96630

METER BOX AND LI D AND SERVI CE CONNECTI ON|

0075 719- 35000

PI PE, DRAI NTI LE,
0076 719-35001

PI PE, DRAI NTI LE,
0077 719- 35005

PI PE, DRAI NTI LE,
0078 719-35010

PI PE, DRAI NTI LE,
0079 720- 44000

CASTI NG ADJUST TO GRADE |

0080 720-45030
I NLET, E7
0081 720-45035
I NLET, F7
0082 720- 45045
I NLET, J10
0083 720- 45055
I NLET, MLO
0084 720-45275

PI PE CATCH BASIN, 24 IN |

0085 720-45410
MANHCLE, 4
0086 720-45415
MANHCLE, D4
0087 720-45416
MANHCLE, E4
0088 720- 45605

MANHOLE, RECONSTRUCT STRUCTURE |

0089 720-98174
I NLET, B15
0090 720-98555
I NLET, C15
0091 730-03475

SAFETY METAL END SECTION, 4:1,

0092 732-02575

TAPPI NG TEE AND VALVE ASSEI\/BLY.,

12" NMAIN

4500.

1650.

1950.

3410.

7350.

1225.

25925.

16775.

1850.

17400.

8500.

4875.

2700.

4100.

2050.

750.

2900.

00

QUANTI TY | UNIT PRICE
________________________ P
9.000 EACH 415. 00000
I
298.000 LFT | 16. 50000
, SDR 26
2.000 EACH 450. 00000
500. 000 LFT | 9. 00000
CLASS STANDARD, 6 IN. |
500. 000 LFT | 9. 00000
CLASS STANDARD, 4 IN. |
150. 000 LFT | 11. 00000
CLASS STANDARD, 8 IN. |
150. 000 LFT | 13. 00000
CLASS STANDARD, 10 IN
11.000 EACH 310. 00000
6.000 EACH 1225. 00000
I
1.000 EACH 1225. 00000
I
17.000 EACH 1525. 00000
I
11.000 EACH 1525. 00000
I
2.000 EACH 925. 00000
12.000 EACH 1450. 00000
I
4.000 EACH 2125. 00000
I
1.000 EACH 4875. 00000
I
6.000 LFT | 450. 00000
2.000 EACH 2050. 00000
I
1.000 EACH 2050. 00000
|
2.000 EACH 375. 00000
15 IN. |
2.000 EACH 1450. 00000
6 IN |

UNI'T PR CE

300.

1200.

1100.

1400.

1400.

1350.

1300.

2250.

8000.

500.

2100.

2150.

450.

1000.

. 00000

. 50000

. 00000

. 00000

. 00000

. 00000

. 50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

3300.
7200.
1100.
23800.
15400.
2700.
15600.
9000.
8000.
3000.
4200.
2150.
900.

2000.

285.

1355.

1445.

1875.

1965.

1095.

1945.

2385.

4475.

135.

2290.

2375.

345.

2185.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

3135.

8130.

1445.

31875.

21615.

2190.

23340.

9540.

4475.

810.

4580.

2375.

690.

4370.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
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ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (1) 35-1284120 | (2) 35-1134435 | (3) 35-1009310
| KOBERSTEI N TRUCKI NG | FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0093 732-02744 1.000 EACH 615. 00000 615. 00| 600. 00000 600. 00| 610. 00000 610. 00
GATE VALVE AND BOX, 6 IN | | |
0094 732-02745 2.000 EACH 810. 00000 1620. 00| 678. 86000 1357. 72| 695. 00000 1390. 00
GATE VALVE AND BOX, 8 IN | | |
0095 732-03063 1.000 EACH 550. 00000 550. 00| 7337. 50000 7337. 50| 1675. 00000 1675. 00
TAPPI NG SLEEVE , 4 IN. TYPE C CONNECTI ON| | |
0096 732-03072 3.000 EACH 290. 00000 870. 00| 990. 00000 2970. 00| 385. 00000 1155. 00
TEE 12 IN. X 12 IN. X 6 IN. | | |
0097 732-03072 1.000 EACH 290. 00000 290. 00| 1050. 00000 1050. 00| 445. 00000 445. 00
TEE 12 IN. X 12 IN. X 8 IN. | | |
0098 732-03074 2.000 EACH 170. 00000 340. 00| 700. 00000 1400. 00| 320. 00000 640. 00
REDUCER 12 IN. X 10 IN. | | |
0099 732-03074 2.000 EACH 145. 00000 290. 00| 500. 00000 1000. 00| 280. 00000 560. 00
REDUCER 12 IN. X 4 IN. | | |
0100 732-04836 9.000 EACH 1450. 00000 13050. 00| 1310. 00000 11790. 00| 1295. 00000 11655. 00
GATE VALVE AND BOX, 12 IN. | | |
0101 732-04836 2.000 EACH| 1450. 00000 2900. 00| 1310. 00000 2620. 00| 1295. 00000 2590. 00
GATE VALVE AND BOX, 12" | | |
0102 732-04836 1.000 EACH 4800. 00000 4800. 00| 1550. 00000 1550. 00| 3925. 00000 3925. 00
GATE VALVE AND BOX, 16" | | |
0103 732-04836 1.000 EACH 450. 00000 450. 00| 650. 00000 650. 00| 450. 00000 450. 00
GATE VALVE AND BOX, 4 IN | | |
0104 732-04947 2.000 EACH 850. 00000 1700. 00| 2000. 00000 4000. 00| 2465. 00000 4930. 00
TAPPING TEE , 8 IN. TYPE B CONNECTI ON | | |
0105 732-04947 2.000 EACH| 1200. 00000 2400. 00| 2500. 00000 5000. 00| 3355. 00000 6710. 00
TAPPI NG TEE 12" TYPE B CONNECTI ON | | |
0106 732-04947 3.000 EACH 3100. 00000 9300. 00| 3000. 00000 9000. 00| 5120. 00000 15360. 00
TAPPI NG TEE AND VALVE ASSEMBLY, 10 IN., | | |
12" MAIN | | |
0107 732-04947 7.000 EACH 4000. 00000 28000. 00| 4015. 00000 28105. 00| 4015. 00000 28105. 00
TAPPI NG TEE AND VALVE ASSEMBLY, 2 IN | | |
GAS MAIN | | |
0108 732-04947 1. 000 EACH 9000. 00000 9000. 00| 3800. 00000 3800. 00| 7395. 00000 7395. 00
TAPPI NG TEE AND VALVE, 16", TYPE A | | |
0111 732-90573 1320. 000 LFT | 8. 00000 10560. 00| 25. 00000 33000. 00| 5. 70000 7524. 00
WATER SERVICE LINE, 0.75 IN, K, COPPER | | |
0112 732-91742 1. 000 EACH 1225. 00000 1225. 00| 1100. 00000 1100. 00| 1730. 00000 1730. 00
FI RE HYDRANT | | |
0113 732-91742 3.000 EACH 2050. 00000 6150. 00| 1600. 00000 4800. 00| 2430. 00000 7290. 00
FI RE HYDRANT W TH 6" GV AND BOX | | |
0114 732-93350 1. 000 EACH 1750. 00000 1750. 00| 5000. 00000 5000. 00 2240. 00000 2240. 00

I
TAPPI NG TEE AND VALVE ASSEMBLY, 8 IN. | | |
TYPE A | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 29/ 01
158 -7

LI NE, THERMOPLASTIC, SQLID, YELLOWN 4 |
I'N. |

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1284120 | (2) 35-1134435 | (3) 35-1009310
| KOBERSTEI N TRUCKI NG | FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUVBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0115 732-94463 1.000 EACH 1900. 00000 1900. 00| 4250. 00000 4250. 00| 2790. 00000 2790. 00
TAPPI NG TEE AND VALVE ASSEMBLY, 4 IN | | |
12" MAIN | | |
0116 732-94463 2.000 EACH 7000. 00000 14000. 00| 7122. 50000 14245. 00| 6865. 00000 13730. 00
TAPPI NG TEE AND VALVE ASSEMBLY, 4 IN | | |
GAS MAI N | [ |
0117 732-94780 28.000 EACH 250. 00000 7000. 00| 615. 88000 17244. 64| 305. 00000 8540. 00
WATER SERVI CE CONNECTI ON W CORP. COCK | | |
0119 801- 04308 10. 000 EACH| 270. 00000 2700. 00| 275. 00000 2750. 00| 265. 00000 2650. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0120 801- 06605 6.000 EACH 215. 00000 1290. 00| 220. 00000 1320. 00| 210. 00000 1260. 00
BARRI CADE, |11A | [ |
0121 801- 06606 12.000 EACH 270. 00000 3240. 00| 275. 00000 3300. 00| 265. 00000 3180. 00
BARRI CADE, 111B | | |
0122 801- 06640 30. 000 EACH| 118. 00000 3540. 00| 121. 00000 3630. 00| 115. 00000 3450. 00
CONSTRUCTI ON SIGN, A | | [
0123 801- 06775 LUVP| 35000. 00000 35000. 00| 20000. 00000 20000. 00| 18000. 00000 18000. 00
MAI NTAI NI NG TRAFFI C | | |
0124 802- 02489 38.500 LFT | 11. 00000 423. 50| 10. 96000 421. 96| 10. 50000 404. 25
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0125 802- 05701 122. 000 LFT | 11. 00000 1342. 00| 10. 96000 1337. 12| 10. 50000 1281. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE [ | [
0126 802-05702 51.000 LFT | 11. 00000 561. 00| 10. 96000 558. 96| 10. 50000 535. 50
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE [ | [
0127 802- 76025 85.250 SFT | 21. 00000 1790. 25| 21. 90000 1866. 98| 21. 00000 1790. 25
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0128 802- 76035 39.100 SFT | 23. 50000 918. 85| 24. 09000 941. 92| 23. 00000 899. 30
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. THI CKNESS) [ |
0129 807-04651 5220. 000 LFT | 0. 25000 1305. 00| 1. 50000 7830. 00| 0. 15000 783. 00
WRE , UTILITY TRACER, 12 GA., COATED | | |
0130 808-06703 1285.000 LFT | 0. 40000 514. 00| 0. 40000 514. 00| 0. 40000 514. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN | | |
0131 808- 75240 530.000 LFT | 0. 45000 238. 50| 0. 43000 227. 90| 0. 42000 222.60
LI NE, THERMOPLASTI C, BROKEN, YELLON 4 | | |
IN. | | |
0132 808- 75245 4843.000 LFT | 0. 40000 1937. 20| 0. 40000 1937. 20| 0. 40000 1937. 20
| |
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (1) 35-1284120 | (2) 35-1134435 | (3) 35-1009310
| KOBERSTEI N TRUCKI NG | FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUVBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0133 808- 75297 230.000 LFT | 3. 10000 713. 00| 3. 19000 733. 70| 3. 20000 736. 00

| |
5. 70000 399. 00| 5. 83000 408. 10| 4. 00000 280. 00

TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. |
I

0134 808- 95933 70.000 LFT
CURB PAI NTI NG YELLOW | | |

0135 732- 04987 32.000 EACH 1050. 00000 33600. 00| 1061. 50000 33968. 00| 1025. 00000 32800. 00
OONNECTI ON ,  SERVI CE LI NE, GAS | | |

0136 715- 04612 100.000 LFT | 11. 00000 1100. 00| 15. 00000 1500. 00| 19. 00000 1900. 00
PIPE , POLYETHYLENE, 1 1/2 IN., DR11 | |

SECTI ON TOTALS | $ 1,563, 072. 21| $ 1,777, 438.56] $ 1,805, 655.20
------------------------------------------ e m e e e e e e e e e e e e e mdm m o m e m e e m e e m e m i m e m e mdm e m o mm o m e e m e m e m

CONTRACT TOTALS | $ 1,563,072. 21| $ 1,777, 438. 56| $ 1,805, 655. 20
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-0999231

I

| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 UTI LI TY | NSTALLATI ON

0001 105-01925 15.000 MOS | 1100. 00000 16500. 00| 1361. 29000 20419. 35|
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  42000. 00000 42000.00]  37327. 50000 37327. 50|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  92350. 00000 92350.00|  94063. 67000 94063. 67|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  23000. 00000 23000.00]  32476. 40000 32476. 40|
CLEARI NG RI GHT OF WY | | |
0005 202-01011 LUWP| 400. 00000 400. 00| 2625. 00000 2625. 00|
ASBESTOS, REMOVE | | |
0006 202- 03000 LUVP| 3500. 00000 3500. 00| 8835. 75000 8835. 75|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 5 | | |
0007 203- 02000 42399.000 CYS | 9. 30000 394310. 70 10. 98000 465541. 02|
EXCAVATI ON, COVMON | | |
0008 205- 02224 2425.000 LFT | 2. 00000 4850. 00| 3. 41000 8269. 25|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON [ [ |
0009 205- 02231 120.000 LFT | 6. 50000 780. 00| 38. 33000 4599. 60|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |
0010 205- 02234 5.000 EACH 85. 00000 425. 00| 102. 90000 514. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |
0011 205- 02236 9.000 EACH 73. 00000 657. 00| 92. 40000 831. 60|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
DROP | NLET PROTECTI ON |
0012 205- 02237 36.000 EACH 64. 00000 2304. 00

|
| 81. 90000 2948. 40|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0013 205- 02770 5200. 000 SYS | 1. 70000 8840. 00| 1. 63000 8476. 00|
ERCSI ON CONTROL BLANKET | | |
0014 211- 02060 2527.000 CYS | 26. 00000 65702. 00| 35. 44000 89556. 88|
B BORROWN FOR STRUCTURE BACKFI LL | | |
0015 213-52830 6.000 CYS | 85. 00000 510. 00| 105. 00000 630. 00|
FLOWABLE MORTAR | | |
0016 303- 04075 27.000 TON | 32. 00000 864. 00| 21. 43000 578. 61|
COVPACTED AGGREGATE, O, 73 | | |
0017 303-52308 667.000 TON | 16. 00000 10672. 00| 21. 43000 14293. 81|

|

COVPACTED AGGREGATE, O, 53 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 158 -10

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 ROUTE :
CALL ORDER : 158 CONTRACT ID: R -25321-A COUNTIES : DUBO S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-0999231 |
| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, |NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
0018 305- 05204 35.000 TON | 115. 00000 4025. 00| 99. 75000 3491. 25|
HVA FOR PATCH NG | |
0019 305- 05206 396.000 TON | 65. 00000 25740. 00| 69. 04000 27339. 84|
W DENI NG W TH HVA | | |
0020 402- 05468 4464.000 TON | 32. 00000 142848. 00| 40. 01000 178604. 64|
HVA BASE 25.0 nm MAI NLI NE | | |
0021 402- 05474 1383.000 TON | 35. 00000 48405. 00| 49. 67000 68693. 61|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0022 402- 05477 781.000 TON | 41. 00000 32021. 00| 67. 73000 52897. 13|
HVA SURFACE 9.5 mm NMAI NLI NE | | |
0023 402- 05481 93.400 TON | 75. 00000 7005. 00| 68. 25000 6374. 55|
HVA BASE 25.0 nm SHOULDER | | |
0024 404- 05511 548.000 SYS | 7. 40000 4055. 20| 6. 83000 3742. 84|
SEAL COAT, 2 | |
0025 405- 05518 569.000 SYS | 1. 05000 597. 45| 2. 10000 1194. 90|
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 8.420 TON | 215. 00000 1810. 30| 236. 25000 1989. 23|
ASPHALT FOR TACK COAT | | |
0027 407- 04348 21.000 SYS | 23. 00000 483. 00| 6. 83000 143. 43|
SEAL COAT, 2 | | |
0028 601- 02206 56.250 LFT | 13. 00000 731. 25| 13. 13000 738. 56|
TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 IN | | |
SPACI NG | | |
0029 601- 05999 2.000 EACH 55. 00000 110. 00| 52. 50000 105. 00|
CURVED TERM NAL END | | |
0030 604- 06069 115.000 SYS | 40. 00000 4600. 00| 41. 48000 4770. 20|
CURB RAMP, CONCRETE | | |
0031 604- 06070 1191.000 SYS | 24. 00000 28584. 00| 25. 15000 29953. 65|
S| DEWALK, CONCRETE | | |
0032 605- 06140 5705.000 LFT | 10. 00000 57050. 00| 10. 66000 60815. 30|
CURB AND GUTTER, CONCRETE , MODI FI ED | | |
0033 610- 05527 508.000 TON | 55. 00000 27940. 00| 77. 60000 39420. 80|
HVA FOR APPROACHES | | |
0034 611- 05330 1329.000 SYS | 34. 00000 45186. 00| 33. 71000 44800. 59|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 IN. I | I
0035 611- 06497 21.000 EACH 110. 00000 2310. 00| 110. 25000 2315. 25|
MAI LBOX ASSEMBLY, SINGLE | | |
0036 611- 06498 7.000 EACH 130. 00000 910. 00| 131. 25000 918. 75|
MAI LBOX ASSEMBLY, DOUBLE | | |
0037 615- 06527 1.000 EACH 400. 00000 400. 00| 414. 75000 414. 75|

MONUMENT, SECTI ON CORNER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 158 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 791, 333. 89 ROUTE :
CALL ORDER : 158 CONTRACT ID: R -25321-A COUNTIES : DUBO S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-0999231 |
| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, |NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0038 616- 02320 1113.000 SYS | 2.00000 2226. 00| 3. 15000 3505. 95|
GEOTEXTI LES | | [
0039 616- 06405 865.000 TON | 15. 00000 12975. 00| 26. 67000 23069. 55|
R PRAP, REVETMENT | | |
0040 621- 01004 2.000 EACH 702. 00000 1404. 00| 693. 00000 1386. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [
0041 621- 01882 120.000 LBS | 4. 80000 576. 00| 4. 78000 573. 60|
SEED M XTURE, T, CONVENTI ONAL M X | | |
0042 621- 06545 1.270 TON | 580. 00000 736. 60| 588. 00000 746. 76|
FERTI LI ZER | | |
0043 621- 06554 422.000 LBS | 4. 10000 1730. 20| 4. 10000 1730. 20|
SEED M XTURE, U | | |
0044 621- 06565 6.520 TON | 495. 00000 3227. 40| 472. 50000 3080. 70|
MULCHI NG MATERI AL | | |
0045 621- 06567 29.900 MG | 1. 00000 29. 90| 1. 05000 31. 40|
VATER | | |
0046 621- 06570 900.000 CYS | 25. 00000 22500. 00| 22. 79000 20511. 00|
TOP SO L | | |
0047 621- 06575 7363.000 SYS | 3. 15000 23193. 45| 3. 47000 25549. 61|
SCDDI NG,  NURSERY | | |
0048 715- 02397 1.000 EACH 1100. 00000 1100. 00| 1295. 41000 1295. 41|
SAFETY METAL END SECTION, 4:1, 36 IN. | | |
0049 715- 02904 2.000 EACH| 2600. 00000 5200. 00| 2656. 50000 5313. 00|
I NSERTI ON VALVE, 4 IN LINE STOP | | |
0050 715- 02905 2.000 EACH| 4500. 00000 9000. 00| 4536. 00000 9072. 00|
I NSERTI ON VALVE, 10 IN. LINE STOP | | |
0051 715- 03025 4.000 EACH| 2400. 00000 9600. 00| 2899. 05000 11596. 20|
SANI TARY MANHOLE | | |
0052 715- 04612 2380.000 LFT | 25. 00000 59500. 00| 30. 19000 71852. 20|
PIPE, STEEL, 4 IN. GAS MAIN | | |
0053 715- 04612 619.000 LFT | 40. 00000 24760. 00| 39. 64000 24537. 16|
PIPE, PVC, 16 IN., C900 | | |
0054 715- 04612 52.000 LFT | 81. 00000 4212. 00| 168. 00000 8736. 00|
PIPE , TYPE 2, DEFORVED, M N AREA 12.9 | | |
SQ FT. I I |
0055 715- 05024 548.000 LFT | 45. 00000 24660. 00| 48. 30000 26468. 40|
Pl PE, TYPE 2, CIRCULAR 36 IN | | |
0056 715- 05128 110.000 LFT | 76. 00000 8360. 00| 85. 26000 9378. 60|
Pl PE, TYPE 1, CIRCULAR 48 IN. | | |
0057 715- 05149 1630. 000 LFT | 21. 00000 34230. 00| 26. 46000 43129. 80|
|

PIPE, TYPE 2, CIRCULAR, 12 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 158 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (4) 35-1618530 | (5) 35-0999231

I

| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0058 715-05151 788.000 LFT | 22. 00000 17336. 00| 27. 04000 21307. 52|
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0059 715- 05152 84.000 LFT | 25. 00000 2100. 00| 28. 35000 2381. 40|
PIPE, TYPE 2, CIRCULAR 18 IN. | | |
0060 715- 05154 363.000 LFT | 55. 00000 19965. 00| 36. 44000 13227. 72|
PIPE, TYPE 2, CIRCULAR 24 IN. | | |
0061 715-05177 104.000 LFT | 60. 00000 6240. 00| 51. 45000 5350. 80|
PIPE, TYPE 3, CIRCULAR 36 IN. | | |
0062 715- 06039 2.000 EACH 3000. 00000 6000. 00| 2719. 50000 5439. 00|
I NSERTI ON VALVE, 6 IN. LINE STCP | | |
0063 715- 06379 1.000 EACH 9000. 00000 9000. 00| 7188. 30000 7188. 30|
SEWER , PUVP, SANI TARY | | |
0064 715- 44240 9.000 CYS | 300. 00000 2700. 00| 577. 50000 5197. 50|
CONCRETE, A, STRUCTURES | | |
0065 715- 46020 1.000 EACH 175. 00000 175. 00| 343. 35000 343. 35|
Pl PE END SECTION, 24 IN, | | |
0066 715- 46040 4.000 EACH 550. 00000 2200. 00| 519. 75000 2079. 00|
Pl PE END SECTION, 36 IN. | | |
0067 715-90714 3276.000 LFT | 28. 00000 91728. 00| 30. 24000 99066. 24|
PIPE, PVC, 12 IN. , C900 | | |
0068 715-91361 90.000 LFT | 25. 00000 2250. 00| 23. 63000 2126. 70|
PIPE, PVC, 6 IN , C900 | | |
0069 715- 92037 60.000 LFT | 25. 00000 1500. 00| 22. 58000 1354. 80|
PIPE, PVC, 4 IN , C900 | | |
0070 715- 92253 9.000 EACH 90. 00000 810. 00| 854. 70000 7692. 30|
SEWER, SANI TARY LATERAL, RECONNECT | | |
0071 715- 92537 298.000 LFT | 22.00000 6556. 00| 39. 53000 11779. 94|
PIPE, PVC, 8 IN. , SDR 26 | [ |
0072 715- 96630 2.000 EACH 700. 00000 1400. 00| 703. 50000 1407. 00|
METER BOX AND LI D AND SERVI CE CONNECTI ON| | |
0075 719- 35000 500. 000 LFT | 8. 00000 4000. 00| 14. 70000 7350. 00|
Pl PE, DRAI NTILE, CLASS STANDARD, 6 IN | | |
0076 719- 35001 500. 000 LFT | 7. 50000 3750. 00| 12. 60000 6300. 00|
Pl PE, DRAI NTILE, CLASS STANDARD, 4 IN | | |
0077 719- 35005 150. 000 LFT | 8. 00000 1200. 00| 16. 80000 2520. 00|
Pl PE, DRAI NTILE, CLASS STANDARD, 8 IN | | |
0078 719- 35010 150. 000 LFT | 8. 00000 1200. 00| 21. 00000 3150. 00|
Pl PE, DRAI NTILE, CLASS STANDARD, 10 IN | | |
0079 720- 44000 11.000 EACH 240. 00000 2640. 00| 761. 25000 8373. 75|
CASTING ADJUST TO GRADE | | |
0080 720- 45030 6.000 EACH 1100. 00000 6600. 00| 1050. 00000 6300. 00|

I NLET, E7 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 158 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (4) 35-1618530 | (5) 35-0999231

I

| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0081 720- 45035 1.000 EACH 1100. 00000 1100. 00| 1050. 00000 1050. 00
I NLET, F7 | | [
0082 720- 45045 17.000 EACH 1200. 00000 20400. 00| 1538. 25000 26150. 25|
I NLET, J10 | | [
0083 720- 45055 11.000 EACH 1400. 00000 15400. 00| 1375. 76000 15133. 36
I NLET, MLO | | [
0084 720- 45275 2.000 EACH 1200. 00000 2400. 00| 1023. 75000 2047. 50
Pl PE CATCH BASIN, 24 IN, | |
0085 720- 45410 12.000 EACH 1500. 00000 18000. 00| 1606. 50000 19278. 00
MANHOLE, CA4 | | |
0086 720- 45415 4.000 EACH 2200. 00000 8800. 00| 2362. 50000 9450. 00
MANHOLE, D4 | | |
0087 720- 45416 1.000 EACH 6000. 00000 6000. 00| 4845. 75000 4845. 75
MANHOLE, E4 | | |
0088 720- 45605 6.000 LFT | 440. 00000 2640. 00| 580. 13000 3480. 78
MANHOLE, RECONSTRUCT STRUCTURE | |
0089 720-98174 2.000 EACH 1800. 00000 3600. 00| 1958. 25000 3916. 50
I NLET, B15 | | [
0090 720- 98555 1.000 EACH 2000. 00000 2000. 00| 1828. 05000 1828. 05
I NLET, C15 | | [
0091 730- 03475 2.000 EACH 500. 00000 1000. 00| 323. 40000 646. 80
SAFETY METAL END SECTION, 4:1, 15 IN | | |
0092 732- 02575 2.000 EACH 1500. 00000 3000. 00| 1407. 00000 2814. 00
TAPPI NG TEE AND VALVE ASSEMBLY, 6 IN | | |
12" MAIN | | |
0093 732- 02744 1.000 EACH 525. 00000 525. 00| 519. 75000 519. 75
GATE VALVE AND BOX, 6 IN. | | |
0094 732- 02745 2.000 EACH 750. 00000 1500. 00| 745. 50000 1491. 00
GATE VALVE AND BOX, 8 IN. | | |
0095 732- 03063 1.000 EACH 700. 00000 700. 00| 656. 25000 656. 25
TAPPI NG SLEEVE , 4 IN. TYPE C CONNECTI ON | |
0096 732- 03072 3.000 EACH 325. 00000 975. 00| 325. 50000 976. 50
TEE 12 IN. X 12 IN. X 6 IN | | |
0097 732- 03072 1.000 EACH 350. 00000 350. 00| 346. 50000 346. 50
TEE 12 IN. X 12 IN. X 8 IN | | |
0098 732- 03074 2.000 EACH 135. 00000 270. 00| 136. 50000 273.00
REDUCER 12 IN. X 10 IN, | | |
0099 732- 03074 2.000 EACH 150. 00000 300. 00| 147. 00000 294. 00
REDUCER 12 IN. X 4 IN. | | |
0100 732- 04836 9.000 EACH 1300. 00000 11700. 00| 1286. 25000 11576. 25

GATE VALVE AND BOX, 12 IN. [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 158 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (4) 35-1618530 | (5) 35-0999231

I

| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0101 732- 04836 2.000 EACH 1300. 00000 2600. 00| 1286. 25000 2572. 50|
GATE VALVE AND BOX, 12" | | |
0102 732- 04836 1.000 EACH 4300. 00000 4300. 00| 4221. 00000 4221. 00|
GATE VALVE AND BOX, 16" | | |
0103 732- 04836 1.000 EACH 420. 00000 420. 00| 430. 50000 430. 50|
GATE VALVE AND BOX, 4 IN. | | |
0104 732- 04947 2.000 EACH 1400. 00000 2800. 00| 1412. 25000 2824. 50|
TAPPING TEE , 8 IN. TYPE B CONNECTION | | |
0105 732- 04947 2.000 EACH 1750. 00000 3500. 00| 1727. 25000 3454. 50|
TAPPI NG TEE 12" TYPE B CONNECTI ON | | |
0106 732- 04947 3.000 EACH 2600. 00000 7800. 00| 2593. 50000 7780. 50|
TAPPI NG TEE AND VALVE ASSEMBLY, 10 IN., | | |
12" MAIN | | |
0107 732- 04947 7.000 EACH 3900. 00000 27300. 00| 2625. 00000 18375. 00|
TAPPI NG TEE AND VALVE ASSEMBLY, 2 IN | | |
GAS MAIN | | |
0108 732- 04947 1.000 EACH 8500. 00000 8500. 00| 8505. 00000 8505. 00|
TAPPI NG TEE AND VALVE, 16", TYPE A | | |
0111 732-90573 1320.000 LFT | 4. 20000 5544. 00| 4. 20000 5544. 00|
VWATER SERVI CE LINE, 0.75 IN, K, COPPER | | |
0112 732-91742 1.000 EACH 2200. 00000 2200. 00| 2189. 25000 2189. 25|
FI RE HYDRANT | | [
0113 732-91742 3.000 EACH 2200. 00000 6600. 00| 2189. 25000 6567. 75|
FI RE HYDRANT W TH 6" GV AND BOX | | |
0114 732-93350 1.000 EACH 1900. 00000 1900. 00| 1842. 75000 1842. 75|
TAPPI NG TEE AND VALVE ASSEMBLY, 8 IN | | |
TYPE A | | |
0115 732- 94463 1.000 EACH 1350. 00000 1350. 00| 1296. 75000 1296. 75|
TAPPI NG TEE AND VALVE ASSEMBLY, 4 IN | | |
12" MAIN | | |
0116 732- 94463 2.000 EACH 7000. 00000 14000. 00| 5775. 00000 11550. 00|
TAPPI NG TEE AND VALVE ASSEMBLY, 4 IN | | |
GAS MAIN | | |
0117 732-94780 28.000 EACH| 425. 00000 11900. 00| 430. 50000 12054. 00|
VATER SERVI CE CONNECTI ON W CORP. OOCK | | |
0119 801- 04308 10. 000 EACH 260. 00000 2600. 00| 262. 50000 2625. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0120 801- 06605 6.000 EACH 210. 00000 1260. 00| 210. 00000 1260. 00|
BARRI CADE, I11A | | |
0121 801- 06606 12.000 EACH 265. 00000 3180. 00| 262. 50000 3150. 00|

BARRI CADE, 111B | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 158 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 791, 333. 89 RQUTE
CALL ORDER . 158 CONTRACT ID : R -25321-A COUNTI ES : DUBA S
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-0999231

I

| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T
0122 801- 06640 30.000 EACH| 120. 00000 3600. 00| 115. 50000 3465. 00
CONSTRUCTI ON SIGN, A | | I
0123 801- 06775 LUVP|  20000. 00000 20000. 00]  13425. 55000 13425. 55
MAI NTAI NI NG TRAFFI C | | |
0124 802- 02489 38.500 LFT | 11. 00000 423.50 10. 46000 402. 71
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE |
0125 802- 05701 122.000 LFT | 11. 00000 1342. 00 10. 46000 1276. 12
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR |
BASE [
0126 802- 05702 51.000 LFT | 11. 00000 561. 00 10. 46000 533. 46
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR |
BASE I
0127 802- 76025 85.250 SFT | 21. 00000 1790. 25 20. 90000 1781. 73
I

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS [
0128 802- 76035 39.100 SFT | 23. 00000 899. 30

|
I
|
I
|
|
I
|
|
I
LEGEND (0.100 IN. TH CKNESS) |
I
|
I
|
|
I
|
1
|
|
I
|

I
I
I
I
I
I
I
|
23. 00000 899. 30
SI GN, SHEET, ENCAPSULATED LENS W TH | |
I
0129 807- 04651 5220.000 LFT | 0. 09000 469. 80 0. 08000 417. 60
WRE , UTILITY TRACER 12 GA, COATED | |
0130 808- 06703 1285.000 LFT | 0. 38000 488. 30 0. 38000 488. 30
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0131 808- 75240 530.000 LFT | 0. 40000 212. 00 0. 41000 217. 30
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 |
IN. I I
0132 808- 75245 4843.000 LFT | 0. 42000 2034. 06 0. 38000 1840. 34
LINE, THERVOPLASTIC, SOLID, YELLON 4 | |
IN. I I
0133 808- 75297 230.000 LFT | 3. 00000 690. 00 3. 05000 701. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN | |
0134 808- 95933 70.000 LFT | 6. 00000 420. 00 5. 57000 389. 90
CURB PAI NTI NG, YELLOW | | |
0135 732- 04987 32.000 EACH 1000. 00000 32000. 00| 1102. 50000 35280. 00|
CONNECTI ON , SERVI CE LI NE, GAS | | |
0136 715-04612 100. 000 LFT | 32. 00000 3200. 00| 15. 65000 1565. 00
PIPE , POLYETHYLENE, 1 1/2 IN., DRIl | |
SECTI ON TOTALS | $ 1,817, 590. 66| $ 2,097,911.52
------------------------------------------ e m o m e e e e e e e e e e e e e mdm m o m e m e e m e e e e m i m e m e e e m o m e m e e e e m e m e m e

CONTRACT TOTALS | $ 1,817, 590. 66| $ 2,097,911.52|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 166 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 596, 216. 93 RQUTE : 1-465, 1-70
CALL ORDER . 166 CONTRACT ID : R -25372-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJIECT(S) : 4654349
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 2,312, 500.00 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 2,324, 357.67 100. 5127%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 2,351, 198.76 101. 6734%
4  35-1139301 E & B PAVING |NC $ 2,670,632.93 115. 4868%
5  35-1136349 TSCHUOR, GALE COMPANY, | NC. $ 2,905, 415. 41 125. 6395%
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-0999231
| R'ETH RI LEY CONSTRUCTI ON | M'LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001  PAVEMENT REPAI R AND REHABI LI TATI ON
I [ I
0001 105- 01925 9.000 MCS | 1900. 00000 17100. 00| 1068. 39000 9615. 51| 1000. 00000 9000. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 9000. 00000 9000. 00| 9157. 62000 9157. 62| 9357. 40000 9357. 40
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  98783. 08000 98783. 08| 112000. 00000 112000. 00| 108000. 00000 108000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02278 362.000 m | 12. 00000 4344. 00| 13. 62000 4930. 44| 7.08000 2562. 96
CURB, CONCRETE, REMOVE | |
0005 202- 60820 9243.100 n2 | 1. 80000 16637. 58| 2.29000 21166. 70| 2. 26000 20889. 41
SURFACE M LLI NG ASPHALT 25MM | | |
0006 202- 60820 1400.000 n2 | 1. 90000 2660. 00| 2.37000 3318. 00| 2.90000 4060. 00
SURFACE M LLI NG, ASPHALT 50MM | | |
0007 202- 60820 26098.500 n2 | 0. 70000 18268. 95| 2.19000 57155. 72| 2.31000 60287. 54
SURFACE M LLING, ASPHALT M LL TO | | |
CONCRETE (100nm TO 152nm) [ | |
0008 202- 96133 45.000 m | 16. 00000 720. 00| 41. 67000 1875. 15| 23. 24000 1045. 80
Pl PE, REMOVE | [ |
0009 203- 02000 1043.200 n8 | 20. 00000 20864. 00| 7.36000 7677. 95| 28. 00000 29209. 60
EXCAVATI ON, COMMON | | |
0010 208- 98709 LUMP| 1500. 00000 1500. 00| 975. 86000 975. 86| 2985. 12000 2985. 12
RESHAPE DI TCH | | |
0011 213-52830 20.000 n8 | 240. 00000 4800. 00| 84. 81000 1696. 20| 167. 99000 3359. 80
FLOMBLE MORTAR | [ |
0012 213-52831 41.000 EACH 50. 00000 2050. 00| 25. 11000 1029. 51| 30. 62000 1255. 42
DRI LLED HOLE FOR FLOMBLE MORTAR | | |
0013 303- 52308 1310.900 My | 16. 00000 20974. 40| 8. 66000 11352. 39| 15. 80000 20712. 22

COVPACTED AGGREGATE, O, 53 | | |



ENG NEER S ESTI MATE: $ 2, 596, 216. 93
CALL CRDER : 166
LETTI NG DATE : 03/20/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -25372-A
GREENFI ELD DI STRI CT

RCQUTE

COUNTI ES :

| -465, 1-70
MARI CN

DATE
PACE :

03/ 29/
166 -2

01

| (1) 35-0918397
| R'ETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY |
0014 305- 05206 582.900 My |
W DENI NG W TH HVA |
0015 401- 05455 5126.600 My |
QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE]

0016 401- 05456 2778.600 My |

QC/ QA HVA SURFACE 9.5 nm MNAI NLI NE [

0017 401- 05463 1074.300 My |
QA HVA | NTERVEDI ATE 19.0 mm SHOULDER)
0018 401- 05464 209.500 My |

QC/ QA HVA SURFACE 9.5 nm SHOULDER [

0019 405- 05517 6.600 My |
ASPHALT FOR PRI ME COAT |
0020 406- 05520 21.000 My |
ASPHALT FOR TACK COAT |
0021 406- 06466 10103.800 m |

POLYMERI C ASPHALT JO NT TAPE 40MM WDE |
0022 502- 06327 48.600 n2 |
PCCP, 250 mm |
0023 506- 06333 11736.800 n2 |
PCCP PATCHI NG, FULL DEPTH |
0024 601- 04746 2.000 EACH
ENERGY ABSORBI NG TERM NAL, CZ |
0025 602- 06639 236.000 m |
TEMPORARY CONCRETE BARRI ER, ANCHORED |
0026 602- 06646 5124.600 m |
TEMPORARY CONCRETE BARRI ER |

0027 602-06646 61.000 m |
TEMPORARY CONCRETE BARRI ER REMOVE |
0028 605-94285 17.000 m |
CURB, CONCRETE RECONSTRUCTED |
0030 616-51367 57.800 n2 |
SLOPEWALL, CONCRETE, 100 mm |
0031 621-01004 1.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
2200.000 n2 |

0032 621- 06559
MULCHED SEEDI NG, R [
0033 715-05048 347.000 m |

PIPE, TYPE 4, CRCULAR 150 mm [
0034 715-05053 30.000 m |
PI PE, UNDERDRAI N QUTLET, 150 nm |

400.

200.

90.
98.
6900.
43.
29.
20.
100.
75.

650.

34.

UN'T PR CE

. 00000

00000
00000
00000
00000
00000
00000
00000
00000

00000

. 95000

. 60000

00000

189684.
161158.
40823.
13827.
2640.
4200.
30311.
4374.
1150206.
13800.
10148.
148613.
1220.
1700.
4335.

650.

2090.

2984.

1020.

00
00

| (2) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

UNI'T PR CE

45.
74.
265.

208.

88.
111.
6947.
22.
17.
24.
67.
94.

657.

34.

. 75000
. 00000
. 00000
00000
00000
00000
00000
. 80000
68000
00000
16000
52000
36000
82000
58000
15000

88000

. 95000
. 63000

21000

184557.
152823.
48343.
15503.
1749.
4368.
28290.
4309.
1302784.
13894.
5314.
88963.
1514.
1148.
5441.

657.

2090.

2994.

1026.

| (3) 35-0999231

UNIT PRI CE

215.

161.

30.
97.
7098.
62.
38.

130.

41.

672.

36.

. 59000
. 58000
. 44000

. 18000

11000
33000

. 01000

56000
00000
72000
22000

49000

. 62000

72000

90000

23000

. 97000

. 81000

79000

| HUNT PAVI NG COVPANY, | NC.

192708.
151655.
43444,
136565.
1419.
3387.
30412.
1485.
11384609.
14197.
14683.
197245,
403.
2222.
2421,

672.

2134.

3404.

11083.

21

73

93

44

22

60

44

92

85

82

24

82

23

00

07

70



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 166 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 596, 216. 93 RQUTE : 1-465, 1-70
CALL ORDER . 166 CONTRACT ID : R -25372-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-0999231
| RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0035 715- 05209 1.500 m | 270. 00000 405. 00| 190. 51000 285. 77| 1463. 78000 2195. 67
PIPE, TYPE 4, CIRCULAR 450 nm | | |
0036 715-05212 6.100 m | 280. 00000 1708. 00| 147. 31000 898. 59| 236. 73000 1444. 05
PIPE, TYPE 4, CIRCULAR 600 mm [ [ [
0037 715-06864 87.800 m | 1400. 00000 122920. 00| 1381. 01000 121252. 68| 1411. 14000 123898. 09
Pl PE LI NER, THERMOPLASTI C, 2400 mm | | |
0038 718- 06529 2.000 EACH 550. 00000 1100. 00| 552. 62000 1105. 24| 220. 76000 441. 52
OUTLET PROTECTOR, 2 | | |
0039 718-52610 24,300 n8 | 34. 00000 826. 20| 77.19000 1875. 72| 136. 01000 3305. 04
AGGREGATE FOR UNDERDRAI NS | | [
0040 718-99153 381.700 n2 | 1. 65000 629. 81| 2. 02000 771. 03| 2.20000 839.74
GEOTEXTI LES FOR UNDERDRAI N | |
0041 720- 44000 4.000 EACH 460. 00000 1840. 00| 95. 27000 381. 08| 278. 68000 1114.72
CASTING ADJUST TO GRADE | | |
0042 801- 04308 5.000 EACH 200. 00000 1000. 00| 199. 99000 999. 95| 204. 36000 1021. 80
ROAD CLOSURE S| GN ASSEMBLY | | |
0043 801- 06203 15.000 m | 9. 40000 141. 00| 9. 47000 142. 05| 9. 68000 145. 20
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0044 801- 06207 593.000 m | 3. 25000 1927. 25| 3. 28000 1945. 04| 3. 36000 1992. 48
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0045 801- 06605 10. 000 EACH 73. 00000 730. 00| 73. 68000 736. 80| 75. 29000 752. 90
BARRI CADE, I11A | | |
0046 801- 06606 20. 000 EACH| 78. 00000 1560. 00| 78. 95000 1579. 00| 80. 67000 1613. 40
BARRI CADE, 111B | | |
0047 801- 06625 50. 000 EACH| 84. 00000 4200. 00| 84. 21000 4210. 50| 86. 05000 4302. 50
DETOUR ROUTE MARKER ASSEMBLY | |
0048 801- 06640 62. 000 EACH| 63. 00000 3906. 00| 63. 16000 3915. 92| 64. 53000 4000. 86
CONSTRUCTI ON SIGN, A | | |
0049 801-06710 79.000 DAY | 16. 00000 1264. 00| 15. 79000 1247. 41| 16. 13000 1274. 27
FLASHI NG ARROW SI GN | | |
0050 801-06775 LUWP|  100000. 00000 100000. 00| 12154. 17000 12154. 17| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0051 801-09132 20. 000 DAY | 350. 00000 7000. 00| 339. 67000 6793. 40| 322. 67000 6453. 40

CHANGEABLE MESSAGE SI GN, FURNI SH, | | [
I NSTALL AND MAI NTAI N | | |

0052 804- 93726 2.000 EACH 20. 00000 40. 00| 52. 63000 105. 26| 43. 02000 86. 04
DELI NEATOR | | |

0053 805- 02328 294.000 m | 4.70000 1381. 80| 0. 53000 155. 82| 0. 54000 158. 76
SI GNAL CABLE, 1C 14GA. | | |

0054 805- 78785 2.000 EACH 472. 00000 944. 00| 684. 19000 1368. 38| 699. 12000 1398. 24

SI GNAL DETECTOR HOUSI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 166 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 596, 216. 93 RQUTE : 1-465, 1-70
CALL ORDER . 166 CONTRACT ID : R -25372-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 | (3) 35-0999231
| RFETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0055 805- 78795 73.200 m | 20. 00000 1464. 00| 27. 37000 2003. 48| 27. 96000 2046. 67
SAW CUT FOR RCADWAY LOOP AND SEALER | | |
0056 805- 94682 12.000 EACH 50. 00000 600. 00| 84. 21000 1010. 52| 86. 05000 1032. 60
LOOP TESTI NG |
0057 808-06702 3912.300 m | 1. 68000 6572. 66| 1. 68000 6572. 66 1. 72000 6729. 16
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | |
mm I I
0058 808-06711 199.000 m | 0. 32000 63. 68| 0. 32000 63. 68 0. 32000 63. 68
LI NE, PAI NT, BROKEN, WH TE, 100 mm | |
0059 808-06713 21748.800 m | 0. 21000 4567. 25| 0. 21000 4567. 25 0. 22000 4784. 74
LI NE, PAINT, SCLID, WH TE, 100 nm | |
0060 808-06714 5667.000 m | 0. 21000 1190. 07| 0. 21000 1190. 07 0. 22000 1246. 74
LI NE, PAINT, SCLID, YELLOWN 100 nm | |
0061 808-06723 9. 000 EACH 4. 20000 37. 80| 42.10000 378. 90 43. 02000 387.18

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | |
| NDI CATI ON' ARROW

|
0062 808- 06726 17.100 m | 3. 15000 53. 87| 3. 16000 54.04 3. 23000 55. 23
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | |
600 mm | |
0063 808- 75325 8.000 EACH| 54. 60000 436. 80| 54. 74000 437.92 55. 93000 447. 44
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0064 808- 75996 358. 000 EACH 4.00000 1432. 00| 9. 79000 3504. 82 10. 00000 3580. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ |
0065 808- 75998 358.000 EACH 26. 80000 9594. 40| 26. 32000 9422. 56 26. 89000 9626. 62
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 2,312, 500.00] $ 2,324,357 67| $ 2, 351,198.76
------------------------------------------ o m e et e o e e e e o e e e e e e m o e e e e e e e et m e m e e e e e e e e eeoeoeoo--

CONTRACT TOTALS | $ 2,312, 500. 00| $ 2,324, 357.67| $ 2,351,198.76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 166 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 596, 216. 93 RQUTE : 1-465, 1-70
CALL ORDER . 166 CONTRACT ID : R -25372-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1136349 |
|E & B PAVING |INC. | TSCHUOR, GALE COMPANY, |NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 PAVEMENT REPAI R AND REHABI LI TATI ON
I I I
0001 105-01925 9.000 MG | 2000. 00000 18000. 00| 1957. 45000 17617. 05|
FI ELD OFFI CE, 51.1 nR | |
0002 105-06845 LUWP| 40000. 00000 40000. 00| 9796. 84000 9796. 84|
CONSTRUCTI ON ENG| NEERI NG | | |
0003 110-01001 LUWP|  130000. 00000 130000. 00| 145000. 00000 145000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02278 362.000 m | 30. 00000 10860. 00| 10. 04000 3634. 48|
CURB, CONCRETE, REMOVE | [ [
0005 202- 60820 9243.100 n2 | 4. 00000 36972. 40| 2. 29000 21166. 70|
SURFACE M LLI NG ASPHALT 25MM | | |
0006 202- 60820 1400.000 n2 | 4. 25000 5950. 00| 2. 94000 4116. 00|
SURFACE M LLI NG ASPHALT 50MM | | |
0007 202- 60820 26098.500 n2 | 3. 25000 84820. 13| 2. 34000 61070. 49|
SURFACE M LLI NG ASPHALT MLL TO | | |
CONCRETE (100mm TO 152mm) | | |
0008 202-96133 45.000 m | 45. 00000 2025. 00| 37. 09000 1669. 05|
PI PE, REMOVE | | |
0009 203- 02000 1043.200 nB | 20. 00000 20864. 00| 35. 18000 36699. 78|
EXCAVATI QN, COVMON | | |
0010 208-98709 LUWP| 2500. 00000 2500. 00| 3986. 00000 3986. 00|
RESHAPE DI TCH | | |
0011 213-52830 20.000 nm8 | 65. 00000 1300. 00| 206. 92000 4138. 40|
FLOMBLE MORTAR | | |
0012 213-52831 41. 000 EACH 410. 00000 16810. 00| 278. 91000 11435. 31|
DRI LLED HOLE FOR FLOWABLE MORTAR | | |
0013 303-52308 1310.900 My | 14. 00000 18352. 60| 20. 66000 27083. 19|
COVPACTED AGGREGATE, O, 53 | | |
0014 305- 05206 582.900 My | 43. 00000 25064. 70| 43. 89000 25583. 48|
W DENI NG W TH HVA | | |
0015 401- 05455 5126.600 My | 38. 00000 194810. 80| 38. 06000 195118. 40|
QC/ QA HVA | NTERVEDI ATE 19. 0 nm NAI NLI NE| | |
0016 401- 05456 2778.600 My | 65. 00000 180609. 00| 55. 27000 153573. 22|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 401- 05463 1074.300 My | 42. 00000 45120. 60| 40. 95000 43992. 58|
QC/ QA HVA | NTERVEDI ATE 19. 0 nm SHOULDER| | |
0018 401- 05464 209.500 My | 80. 00000 16760. 00| 66. 00000 13827. 00|
QC/ QA HMA SURFACE 9.5 nm SHOULDER | | |
0019 405-05517 6.600 My | 350. 00000 2310. 00| 217. 81000 1437. 55|

ASPHALT FOR PRI ME COAT | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 166 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 596, 216. 93 RQUTE : 1-465, 1-70
CALL ORDER . 166 CONTRACT ID : R -25372-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1136349 |
|E & B PAVING |INC. | TSCHUOR, GALE COMPANY, |NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0020 406- 05520 21.000 My | 175. 00000 3675. 00| 163. 36000 3430. 56|
ASPHALT FOR TACK COAT | | |
0021 406- 06466 10103.800 m | 2. 30000 23238. 74| 3. 05000 30816. 59|
POLYMERI C ASPHALT JO NT TAPE 40MV W DE | |
0022 502- 06327 48.600 n2 | 65. 00000 3159. 00| 51. 32000 2494. 15|
PCCP, 250 mm | | |
0023 506- 06333 11736.800 n2 | 118. 00000 1384942. 40| 119. 01000 1396796. 57|
PCCP PATCHI NG FULL DEPTH | |
0024 601-04746 2.000 EACH 6500. 00000 13000. 00| 7187. 87000 14375. 74|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0025 602- 06639 236.000 m | 40. 00000 9440. 00| 53. 45000 12614. 20|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0026 602- 06646 5124.600 m | 18. 00000 92242. 80| 60. 25000 308757. 15|
TEMPORARY CONCRETE BARRI ER | | |
0027 602- 06646 61.000 m | 30. 00000 1830. 00| 24. 60000 1500. 60|
TEMPORARY CONCRETE BARRI ER REMOVE | | |
0028 605- 94285 17.000 m | 125. 00000 2125. 00| 62. 31000 1059. 27|
CURB, CONCRETE RECONSTRUCTED | | |
0030 616-51367 57.800 n2 | 125. 00000 7225. 00| 31. 24000 1805. 67|
SLOPEWALL, CONCRETE, 100 nm | [ [
0031 621-01004 1.000 EACH 625. 00000 625. 00| 680. 67000 680. 67|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06559 2200.000 n2 | 0. 90000 1980. 00| 0. 98000 2156. 00|
MULCHED SEEDING R | | |
0033 715- 05048 347.000 m | 8. 30000 2880. 10| 8. 93000 3098. 71|
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0034 715- 05053 30.000 m | 33. 00000 990. 00| 35. 39000 1061. 70|
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0035 715-05209 1.500 m | 600. 00000 900. 00| 81. 68000 122. 52|
PIPE, TYPE 4, CIRCULAR 450 nm | | |
0036 715-05212 6.100 m | 530. 00000 3233. 00| 124. 98000 762. 38|
PIPE, TYPE 4, CIRCULAR 600 nm | | [
0037 715- 06864 87.800 m | 1375. 00000 120725. 00| 1428. 86000 125453. 91|
Pl PE LI NER, THERMOPLASTI C, 2400 mm | | |
0038 718- 06529 2.000 EACH 530. 00000 1060. 00| 571. 76000 1143. 52|
QUTLET PROTECTOR, 2 | | |
0039 718-52610 24.300 n8 | 33. 00000 801. 90| 35. 94000 873. 34|
AGGREGATE FOR UNDERDRAI NS | | |
0040 718-99153 381.700 n2 | 1. 60000 610. 72| 1. 74000 664. 16|

GEOTEXTI LES FOR UNDERDRAI N [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 166 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 596, 216. 93 RQUTE : 1-465, 1-70
CALL ORDER . 166 CONTRACT ID : R -25372-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1136349 |
|E & B PAVING |INC. | TSCHUOR, GALE COMPANY, |NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0041 720- 44000 4.000 EACH 450. 00000 1800. 00| 115. 01000 460. 04|
CASTING ADJUST TO GRADE | | |
0042 801- 04308 5.000 EACH 250. 00000 1250. 00| 206. 92000 1034. 60|
ROAD CLOSURE S| GN ASSEMBLY | | |
0043 801- 06203 15.000 m | 6. 40000 96. 00| 9. 80000 147. 00|
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0044 801- 06207 593.000 m | 3. 00000 1779. 00| 3. 40000 2016. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0045 801- 06605 10. 000 EACH 100. 00000 1000. 00| 76. 23000 762. 30|
BARRI CADE, I11A | | |
0046 801- 06606 20. 000 EACH| 125. 00000 2500. 00| 81. 68000 1633. 60|
BARRI CADE, 1118B | | |
0047 801- 06625 50. 000 EACH| 90. 00000 4500. 00| 87. 13000 4356. 50|
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 62. 000 EACH| 100. 00000 6200. 00| 57. 44000 3561. 28|
CONSTRUCTI ON SIGN, A | | |
0049 801-06710 79.000 DAY | 15. 00000 1185. 00| 14. 35000 1133. 65|
FLASHI NG ARROW SI GN | | |
0050 801-06775 LUMP| 97000. 00000 97000. 00] 168314. 10000 168314. 10|
MAI NTAI NI NG TRAFFI C | | |
0051 801-09132 20. 000 DAY | 200. 00000 4000. 00| 250. 70000 5014. 00|
CHANGEABLE MESSAGE SI GN, FURNI SH, | | |
I NSTALL AND MAI NTAI N | | |
0052 804-93726 2.000 EACH 100. 00000 200. 00| 21. 78000 43. 56|
DELI NEATOR | | |
0053 805-02328 294.000 m | 4. 50000 1323. 00| 0. 54000 158. 76|
SI GNAL CABLE, 1C 14GA | | |
0054 805- 78785 2.000 EACH 450. 00000 900. 00| 707. 90000 1415. 80|
SI GNAL DETECTOR HOUSI NG | | |
0055 805- 78795 73.200 m 19. 50000 1427. 40| 28. 32000 2073. 02|
SAW CUT FOR RCADWAY LOOP AND SEALER | | |
0056 805-94682 12. 000 EACH 45. 00000 540. 00| 87. 13000 1045. 56|
LOOP TESTI NG | | [
0057 808-06702 3912.300 m | 1. 05000 4107. 92| 1. 15000 4499. 14|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 125 | | |
mm I I I
0058 808-06711 199.000 m | 0. 14000 27. 86| 0. 15000 29. 85|
LI NE, PAI NT, BROKEN, WH TE, 100 mm | | |
0059 808-06713 21748.800 m | 0. 14000 3044. 83| 0. 15000 3262. 32|

LINE, PAINT, SCLID, WHITE, 100 nm [ [



SNOWPLOWABLE RAI SED PAVEMENT NMARKER |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 166 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 596, 216. 93 RQUTE : 1-465, 1-70
CALL ORDER . 166 CONTRACT ID : R -25372-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1136349 |
|E & B PAVING |INC. | TSCHUOR, GALE COMPANY, |NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0060 808-06714 5667.000 m | 0. 14000 793. 38| 0. 15000 850. 05|
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0061 808-06723 9.000 EACH 46. 00000 414. 00| 50. 10000 450. 90|
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | |
0062 808- 06726 17.100 m | 11. 50000 196. 65| 12. 74000 217. 85|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mMm | | |
0063 808- 75325 8.000 EACH 60. 00000 480. 00| 65. 34000 522. 72|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0064 808- 75996 358. 000 EACH| 3. 50000 1253. 00| 12. 27000 4392. 66|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0065 808- 75998 358. 000 EACH| 19. 00000 6802. 00| 20. 69000 7407. 02|
I
I

SECTI ON TOTALS |

CONTRACT TOTALS |

$ 2,670, 632. 93|
$ 2,670, 632.93|

$ 2,905, 415. 41

$ 2,905, 415. 41|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 ROUTE
CALL ORDER : 172 CONTRACT ID : R -25385-A COUNTI ES : BARTHCOLOVEW
LETTI NG DATE : 03/20/01 10: 00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 10/31/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9903013
GL05005
SET- ASI DE
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW Bl D
1 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 1,690, 237.15 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,757, 900.00 104. 0031%
3 35-1310611 ROBERTSON, DUNCAN, | NC. $ 1,869, 020.05 110. 5773%
4 35-1385672 FORCE CONSTRUCTI ON $ 1,877,825.15 111. 0983%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,914,553.31 113. 2712%
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1310611

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L. P. | ROBERTSQN, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT, STR. NO BARTHCLOVEW 289, CONTI NUOUS
COWPCSI TE PRESTRESSED CONCRETE SPREAD BOX
I

I
0001 105-06790 12.000 Mos | 1250. 00000 15000. 00| 950. 00000 11400. 00

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
DRCOP | NLET PROTECTI ON | |

I
| 1250. 00000 15000. 00
FI ELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  27500. 00000 27500.00]  29600. 00000 29600.00]  30000. 00000 30000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  84000. 00000 84000.00]  80000. 00000 80000.00]  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201- 52370 LUMP|  32000. 00000 32000.00]  20000. 00000 20000.00]  30000. 00000 30000. 00
CLEAR NG RI GHT OF WAY | |
0005 202- 51330 LUVP|  25000. 00000 25000. 00|  124000. 00000 124000. 00|  100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 4035.000 n2 | 2. 70000 10894. 50| 1. 95000 7868. 25| 2. 00000 8070. 00
SURFACE M LLI NG ASPHALT | |
0007 202- 78515 LUVP| 1200. 00000 1200. 00| 1225. 00000 1225. 00| 2575. 00000 2575. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | [
0008 203- 02000 2436.000 n8 | 18. 00000 43848. 00| 18. 00000 43848. 00| 19. 16000 46673. 76
EXCAVATI ON,  COMMVON | | |
0009 205- 02224 61.000 m | 6. 25000 381. 25 6. 10000 372. 10| 5. 00000 305. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [
0010 205- 02234 3.000 EACH| 65. 00000 195. 00| 63. 00000 189. 00| 50. 00000 150. 00
TEMPCRARY ERCSI ON AND SEDI MENT CONTRCL, | | [
CULVERT PI PE PROTECTI ON | | |
0011 205- 02236 1.000 EACH 80. 00000 80. 00| 78. 75000 78. 75| 75. 00000 75. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1310611

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L. P. | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0012 205- 02237 23.000 EACH 40. 00000 920. 00| 36. 75000 845. 25| 25. 00000 575. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

I
I
0013 206- 51220 633.000 nB8 | 35. 00000 22155. 00| 3. 45000 2183. 85| 100. 00000 63300. 00
EXCAVATI ON, WET | | |
0014 206- 51225 964.000 nB8 | 10. 00000 9640. 00| 3. 75000 3615. 00| 15. 00000 14460. 00
EXCAVATI ON, DRY | | |
0015 210- 06318 LUMP| 4000. 00000 4000. 00| 3300. 00000 3300.00]  10000. 00000 10000. 00
PROTECTI ON FOR FI BER OPTI C CONDUI T | | |
0016 211- 02060 2235.100 n8 | 25. 00000 55877. 50| 11. 50000 25703. 65| 15. 75000 35202. 83
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 304- 06464 53.400 n8 | 80. 00000 4272. 00| 58. 85000 3142. 59| 30. 00000 1602. 00
SUBBASE FOR PCCP | | |
0018 305- 05204 98.000 My | 74. 00000 7252. 00| 73. 00000 7154. 00| 86. 10000 8437. 80
HVA FOR PATCHI NG | | |
0019 402- 05468 1027.000 My | 44. 00000 45188. 00| 40. 75000 41850. 25| 40. 95000 42055. 65
HVA BASE 25.0 mm MAI NLI NE | |
0020 402- 05474 706.000 My | 49. 00000 34594. 00| 44. 75000 31593. 50| 45. 15000 31875. 90
HMVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0021 402- 05477 668.000 My | 52. 00000 34736. 00| 46. 30000 30928. 40| 50. 40000 33667. 20
HVA SURFACE 9.5 nm MAI NLI NE | | |
0022 402- 05495 241.000 My | 57. 00000 13737. 00| 53. 00000 12773. 00| 54. 60000 13158. 60
HVA WEDGE AND LEVEL | | |
0023 406- 05520 4.000 My | 225. 00000 900. 00| 205. 00000 820. 00| 194. 25000 777.00
ASPHALT FOR TACK COAT | |
0024 601- 06224 2.000 EACH  36000. 00000 72000.00|  36000. 00000 72000.00]  37675. 00000 75350. 00
| MPACT ATTENUATOR, CR, W, TL-2 | | |
0025 604- 06069 226.000 n2 | 55. 00000 12430. 00| 67. 00000 15142. 00| 71. 40000 16136. 40
CURB RAMP, CONCRETE | |
0026 604- 06070 29.300 n2 | 65. 00000 1904. 50| 78. 00000 2285. 40| 39. 90000 1169. 07
S| DEWALK, CONCRETE | |
0027 604- 44251 3.920 n8 | 1200. 00000 4704. 00| 740. 00000 2900. 80| 462. 00000 1811. 04
STEPS, CONCRETE | |
0028 604- 91531 1123.000 n2 | 40. 00000 44920. 00| 38. 00000 42674. 00| 28. 35000 31837.05
S| DEWALK, CONCRETE, 100 mm | |
0029 605- 06120 22.000 m | 60. 00000 1320. 00| 75. 00000 1650. 00| 53. 55000 1178. 10
CURB, CONCRETE | | |
0030 605- 06121 68.000 m | 40. 00000 2720. 00| 63. 00000 4284. 00| 53. 55000 3641. 40
CURB, CONCRETE, B | [
0031 605- 06150 681.000 m | 37. 00000 25197. 00| 45. 00000 30645. 00| 42. 00000 28602. 00

CURB AND GUTTER, C, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1310611

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L. P. | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0032 605- 06250 144.000 n2 | 90. 00000 12960. 00| 80. 00000 11520. 00| 75. 60000 10886. 40
CENTER CURB, C, CONCRETE | |

0033 610- 05527 163.200 My | 85. 00000 13872. 00| 77.00000 12566. 40| 97. 65000 15936. 48
HVA FOR APPROACHES | |

0034 610- 06257 237.400 n2 | 50. 00000 11870. 00| 50. 42000 11969. 71 60. 00000 14244. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm [ | [

0035 610- 06460 2040.000 My | 22. 00000 44880. 00| 17. 30000 35292. 00| 18. 90000 38556. 00
COMPACTED AGGREGATE, O | | |

0036 611- 05330 385.600 n2 | 50. 00000 19280. 00| 45. 00000 17352. 00| 49. 35000 19029. 36
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | |
150 mm | |

0037 616- 02320 81.000 n2 | 3. 00000 243. 00| 2. 75000 222. 75| 5. 00000 405. 00
GEOTEXTI LES | | [

0038 616- 06405 45.000 My | 25. 00000 1125. 00| 22. 00000 990. 00| 35. 00000 1575. 00
Rl PRAP, REVETMENT | | |

0039 621- 06575 3190.000 n2 | 3. 25000 10367. 50| 3. 25000 10367. 50| 3. 43000 10941. 70
SODDI NG, NURSERY | | |

0040 622- 05651 14.000 EACH 375. 00000 5250. 00| 378. 00000 5292. 00| 396. 00000 5544. 00

PLANT, DECI DUOUS TREE, SI NGLE STEM | | I
OVER 63 TO 88 mm | | |

0041 701-51195 2263.000 m | 65. 00000 147095. 00| 72. 00000 162936. 00| 80. 00000 181040. 00
PILE, STEEL H, HP 310 X 79 | | [

0042 702- 51005 403.600 n8 | 350. 00000 141260. 00| 490. 00000 197764. 00| 375. 00000 151350. 00
CONCRETE, A, SUBSTRUCTURE | | |

0043 702- 51015 252.100 n8 | 250. 00000 63025. 00| 206. 23000 51990. 58] 275. 00000 69327. 50
CONCRETE, B, FQOTI NGS | | |

0044 703- 51030 24078.000 kg | 1. 20000 28893. 60| 1. 00000 24078. 00| 1. 25000 30097. 50
REI NFORCI NG STEEL | |

0045 703- 51032 56986.000 kg | 1. 30000 74081. 80| 1. 15000 65533. 90| 1. 35000 76931. 10
REI NFORCI NG STEEL, EPOXY COATED | |

0046 704- 51002 253.500 n8 | 335. 00000 84922. 50| 455. 00000 115342. 50| 400. 00000 101400. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0047 706- 06349 90.200 m | 275. 00000 24805. 00| 275. 00000 24805. 00| 270. 00000 24354. 00
RAILING TX | | |

0048 706- 06372 4.000 EACH 1450. 00000 5800. 00| 1575. 00000 6300. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |

0049 707- 05977 485.500 n2 | 300. 00000 145650. 00| 233. 00000 113121. 50| 275. 00000 133512. 50

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | [
CB, 432 mm X 1219 mm | | |

0050 709-51821 LUWP| 7000. 00000 7000. 00| 6300. 00000 6300. 00| 6000. 00000 6000. 00
SURFACE SEAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1310611

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L. P. | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0051 715-05149 386.500 m | 70. 00000 27055. 00| 98. 00000 37877. 00| 82. 95000 32060. 18
PIPE, TYPE 2, CRCULAR 300 nm | | |

0052 715-05151 22.000 m | 80. 00000 1760. 00| 99. 00000 2178. 00| 138. 60000 3049. 20
PIPE, TYPE 2, CIRCULAR 375 mm | | |

0053 715- 05152 189.500 m | 80. 00000 15160. 00| 124. 00000 23498. 00| 115. 50000 21887. 25
PIPE, TYPE 2, G RCULAR 450 nm | | |

0054 715- 05154 33.000 m | 100. 00000 3300. 00| 120. 00000 3960. 00| 126. 00000 4158. 00
PIPE, TYPE 2, CIRCULAR 600 mm | | |

0055 715- 05156 19.000 m | 150. 00000 2850. 00| 140. 00000 2660. 00| 183. 75000 3491. 25
PIPE, TYPE 2, CIRCULAR 750 mm | | |

0056 715- 44240 2.950 n8 | 1000. 00000 2950. 00| 801. 80000 2365. 31| 1260. 00000 3717.00
CONCRETE, A, STRUCTURES | | |

0057 715- 90052 LUMP| 4000. 00000 4000. 00| 5352. 04000 5352.04]  10000. 00000 10000. 00
LI FT STATI ON PROTECTI ON | | |

0058 720- 44000 16.000 EACH 200. 00000 3200. 00| 250. 00000 4000. 00| 367. 50000 5880. 00
CASTING ADJUST TO GRADE | | |

0059 720- 45045 13.000 EACH 900. 00000 11700. 00| 1050. 00000 13650. 00| 1134. 00000 14742. 00
I NLET, J10 | | [

0060 720- 45055 4.000 EACH 900. 00000 3600. 00| 1180. 00000 4720. 00| 1165. 50000 4662. 00
I NLET, MLO | | [

0061 720- 45075 1.000 EACH 1000. 00000 1000. 00| 1222. 00000 1222. 00| 1239. 00000 1239. 00
I NLET, R13 | | [

0062 720- 45265 1.000 EACH 800. 00000 800. 00| 530. 00000 530. 00| 367. 50000 367. 50
Pl PE CATCH BASIN, 375 mm | | |

0063 720- 45410 10. 000 EACH 1300. 00000 13000. 00| 1550. 00000 15500. 00| 1470. 00000 14700. 00
MANHOLE, CA4 | | |

0064 720- 45415 1.000 EACH 2500. 00000 2500. 00| 2650. 00000 2650. 00| 3307. 50000 3307. 50
MANHOLE, D4 | | |

0065 720- 45605 0.300 m | 2100. 00000 630. 00| 1670. 00000 501. 00| 1968. 75000 590. 63
MANHOLE, RECONSTRUCT STRUCTURE | |

0066 720- 98174 3.000 EACH 1600. 00000 4800. 00| 1540. 00000 4620. 00| 1627. 50000 4882. 50
I NLET, B15 | | [

0067 720- 98555 2.000 EACH 1800. 00000 3600. 00| 1610. 00000 3220. 00| 1627. 50000 3255. 00
I NLET, C15 | | |

0068 721- 43020 1.000 EACH 2000. 00000 2000. 00| 9200. 00000 9200. 00| 950. 25000 950. 25
AUTOMATI C DRAI NAGE GATE, 600 mm | |

0069 721- 43030 1.000 EACH 2500. 00000 2500. 00| 2098. 00000 2098. 00| 1260. 00000 1260. 00
AUTOMATI C DRAI NAGE GATE, 750 mm | |

0070 724- 51890 39.100 m | 180. 00000 7038. 00| 126. 53000 4947. 32 150. 00000 5865. 00
STRUCTURAL EXPANSI ON JO NT, BS11 [ [

0071 801- 04308 13.000 EACH 185. 00000 2405. 00| 178. 50000 2320. 50| 99. 00000 1287. 00

ROAD CLOSURE S| GN ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1310611

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L. P. | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0072 801- 06605 26.000 EACH 65. 00000 1690. 00| 63. 00000 1638. 00| 77.00000 2002. 00
BARRI CADE, I11A | | |

0073 801- 06606 12.000 EACH 60. 00000 720. 00| 54. 60000 655. 20| 88. 00000 1056. 00
BARRI CADE, I11B | | |

0074 801- 06625 37.000 EACH 75. 00000 2775. 00| 72. 45000 2680. 65| 99. 00000 3663. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0075 801- 06640 29.000 EACH 85. 00000 2465. 00| 82. 95000 2405. 55| 82. 50000 2392. 50
CONSTRUCTI ON SIGN, A | | |

0076 801- 06645 10. 000 EACH| 25. 00000 250. 00| 21. 00000 210. 00| 38. 50000 385. 00
CONSTRUCTI ON SIGN, B | | |

0077 801-06710 21.000 DAY | 17. 00000 357. 00| 15. 75000 330. 75| 22. 00000 462. 00
FLASH NG ARROW SI GN | |

0078 801-06775 LUMP|  20000. 00000 20000. 00|  10000. 00000 10000. 00|  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |

0079 802- 05701 15.800 m | 43. 00000 679. 40 43. 50000 687. 30| 45. 57000 720.01
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0080 802- 76025 3.160 n2 | 185. 00000 584. 60| 180. 00000 568. 80| 194. 29000 613. 96

I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | | |

0081 802- 76035 1.800 n2 | 275. 00000 495. 00| 270. 00000 486. 00| 288. 66000 519. 59
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0082 802- 76040 2.820 n2 | 450. 00000 1269. 00| 460. 00000 1297. 20| 482. 15000 1359. 66
SIGN, SHEET ENCLOSED LENS W TH LEGEND, | | |
3.18 mm TH CKNESS | |

0083 805- 01815 4.000 EACH 1400. 00000 5600. 00| 1385. 00000 5540. 00| 1447. 88000 5791. 52
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj |

0084 805- 01842 4.000 EACH 600. 00000 2400. 00| 610. 00000 2440. 00| 642. 33000 2569. 32
HANDHOLE, S| GNAL | | |

0085 805- 02503 910.000 m | 1. 20000 1092. 00| 1. 15000 1046. 50| 1. 21000 1101. 10
CABLE, ROADVAY LOOP, 1C 14GA. | | |

0086 805- 02641 2.000 EACH 2700. 00000 5400. 00| 2700. 00000 5400. 00| 2870. 95000 5741. 90
SI GNAL POLE, MAST ARM 13.7 m [ | [

0087 805- 02799 1.000 EACH 1100. 00000 1100. 00| 1060. 00000 1060. 00| 1116. 45000 1116. 45
MAST ARM 7.6 m | | |

0088 805- 03176 1.000 EACH 2100. 00000 2100. 00| 2080. 00000 2080. 00| 2181. 25000 2181. 25
SI GNAL POLE, MAST ARM 10.7 m | | |

0089 805- 06592 196.000 m | 33. 00000 6468. 00| 32. 75000 6419. 00| 34. 28000 6718. 88
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0090 805- 78109 1.000 EACH 8000. 00000 8000. 00| 8300. 00000 8300. 00| 8647. 80000 8647. 80

CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1310611

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L. P. | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0091 805- 78205 4.000 EACH 350. 00000 1400. 00| 350. 00000 1400. 00| 372. 76000 1491. 04
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |

0092 805- 78230 4.000 EACH 625. 00000 2500. 00| 630. 00000 2520. 00| 660. 80000 2643. 20
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AMVBER GREEN, AMBER ARRON GREEN ARROW | |

0093 805- 78355 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 368. 24000 736. 48
PEDESTRI AN S| GNAL HEAD, 305 mm | | |

0094 805- 78445 1.000 EACH 425. 00000 425. 00| 425. 00000 425. 00| 447. 21000 447.21
SI GNAL SERVI CE | | |

0095 805- 78467 15.000 m | 4.00000 60. 00| 4. 15000 62. 25| 4. 37000 65. 55
SI GNAL CABLE, 3C 8GA. | | |

0096 805- 78470 910.000 m | 1. 15000 1046. 50| 1. 15000 1046. 50| 1. 21000 1101. 10
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0097 805- 78480 100.000 m | 2. 75000 275. 00| 2. 65000 265. 00| 2. 79000 279. 00
SI GNAL CABLE, 3C 14GA. | | |

0098 805- 78485 185.000 m | 3. 00000 555. 00| 2.90000 536. 50| 2. 98000 551. 30
SI GNAL CABLE, 5C 14GA. | | |

0099 805- 78490 240.000 m | 3. 25000 780. 00| 3. 25000 780. 00| 3. 40000 816. 00
SI GNAL CABLE, 7C 14GA. | | |

0100 805- 78492 170.000 m | 3. 25000 552. 50 3. 25000 552. 50| 3. 40000 578. 00
SI GNAL CABLE, | NTERCONNECT, 7C 14GA. | |

0101 805- 78510 485.000 m | 2. 75000 1333. 75| 3. 60000 1746. 00| 2. 67000 1294. 95
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0102 805- 78520 LUMP| 250. 00000 250. 00| 231. 00000 231. 00| 242. 00000 242.00
M SCELLANEOUS EQUI PMENT FOR TRAFFI C | |
SI GNALS | | [

0103 805- 78784 10. 000 EACH| 150. 00000 1500. 00| 150. 00000 1500. 00| 157. 18000 1571. 80
LOOP DETECTCR DELAY AMPLIFIER 1 CHANNEL| | |

0104 805- 78785 10. 000 EACH| 575. 00000 5750. 00| 571. 00000 5710. 00| 599. 17000 5991. 70
SI GNAL DETECTOR HOUSI NG | | |

0105 805- 78795 315.000 m | 24. 00000 7560. 00| 23. 50000 7402. 50| 24. 79000 7808. 85
SAW CUT FOR ROADVAY LOOP AND SEALER | | |

0106 805- 96121 2.000 EACH 100. 00000 200. 00| 96. 00000 192. 00| 100. 64000 201. 28
PEDESTRI AN PUSH BUTTON AND SI GN | |

0107 808-03178 1.000 EACH 155. 00000 155. 00| 150. 00000 150. 00| 165. 00000 165. 00

PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTIC, LANE ARRONS | | |
0108 808- 03179 1.000 EACH 160. 00000 160. 00| 155. 00000 155. 00| 176. 00000 176. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTIC, WORD (QONLY) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1618530 | (2) 35-1917625 | (3) 35-1310611

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L. P. | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LI NE, 600mm | | |

0116 808- 75320 9.000 EACH 55. 00000 495. 00| 52. 50000 472. 50| 49. 50000 445, 50
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |

0117 808- 75325 9.000 EACH 75. 00000 675. 00| 73. 50000 661. 50| 62. 70000 564. 30
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0109 808- 06701 72.000 m | 1. 20000 86. 40| 1. 20000 86. 40| 1. 50000 108. 00
LINE, THERMOPLASTIC, BROKEN, VM TE, | | |
100rm | | |

0110 808- 06703 396.000 m | 1. 20000 475. 20 1. 20000 475. 20| 1. 15000 455. 40
LI NE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |

0111 808- 06705 90.000 m | 2. 50000 225. 00| 2. 40000 216. 00| 2. 31000 207. 90
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I

0112 808- 75051 116.000 m | 4. 25000 493. 00| 4. 20000 487. 20| 3. 90000 452. 40
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | | |

0113 808- 75054 116.000 m | 4. 25000 493. 00 4. 20000 487. 20| 3.90000 452. 40
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | | |

0114 808- 75245 1102.000 m | 1. 20000 1322. 40| 1. 20000 1322. 40 1. 15000 1267. 30
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100rm | | |

0115 808- 75297 56.000 m | 8. 00000 448. 00 1. 85000 103. 60| 11. 00000 616. 00

I

0118 808-92027 35.000 m | 2. 35000 82. 25| 2. 40000 84. 00| 2.31000 80. 85
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200 | | [
SECTI ON TOTALS | $ 1,690, 237. 15| $ 1,757,900. 00| $ 1,869, 020. 05
------------------------------------------ o m e et e o e e e e o e e e e e e m o e e e e e e e et m e m e e e e e e e e eeoeoeoo--

CONTRACT TOTALS | $ 1,690, 237. 15| $ 1, 757,900. 00| $ 1,869, 020.05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/01
PAGE : 172 -8

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1385672 | (5) 35-2040801 |
| FORCE CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e

SECTI ON 0001 BRI DGE REPLACEMENT, STR. NO BARTHOLOMEW 289, CONTI NUOUS
COVPCSI TE PRESTRESSED CONCRETE SPREAD BOX

| [
0001 105-06790 12.000 MOs | 1423. 00000 17076. 00| 1200. 00000 14400. 00|

FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 22000. 00000 22000. 00| 22000. 00000 22000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP|  105539. 00000 105539. 00| 90000. 00000 90000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 11600. 00000 11600. 00| 33000. 00000 33000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUMP| 31571. 92000 31571. 92| 54000. 00000 54000. 00|
PRESENT STRUCTURE, REMOVE | | [
0006 202- 60820 4035.000 n2 | 1. 38000 5568. 30| 3.00000 12105. 00|
SURFACE M LLI NG, ASPHALT | | |
0007 202- 78515 LUWP| 1170. 00000 1170. 00| 1169. 77000 1169. 77|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0008 203- 02000 2436.000 nB | 18. 25000 44457. 00| 16. 00000 38976. 00|
EXCAVATI ON, COVVON | | |
0009 205- 02224 61.000 m | 6. 65000 405. 65| 5. 80000 353. 80|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON [ [ |
0010 205- 02234 3.000 EACH 70. 00000 210. 00| 60. 00000 180. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |
0011 205- 02236 1.000 EACH 70. 00000 70. 00| 75. 00000 75. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | | |
0012 205- 02237 23.000 EACH 60. 00000 1380. 00| 35. 00000 805. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
CURB | NLET PROTECTI ON |

|

|
0013 206- 51220 633.000 n8 | 191. 00000 120903. 00| 40. 00000 25320. 00|
EXCAVATI ON, VET | | |
0014 206- 51225 964.000 n8 | 8. 75000 8435. 00| 20. 00000 19280. 00|
EXCAVATI ON, DRY | | |
0015 210- 06318 LUMP| 5053. 81000 5053. 81| 6000. 00000 6000. 00|
PROTECTI ON FOR FI BER OPTI C CONDUI T | | |
0016 211- 02060 2235.100 n8 | 15. 00000 33526. 50| 30. 00000 67053. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 304- 06464 53.400 n8 | 55. 50000 2963. 70| 60. 00000 3204. 00|

|

SUBBASE FOR PCCP [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-1385672 | (5) 35-2040801 |
| FORCE CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0018 305- 05204 98.000 My | 82. 00000 8036. 00| 73. 00000 7154. 00
HVA FOR PATCH NG | | |
0019 402- 05468 1027.000 My | 39. 00000 40053. 00| 43. 00000 44161. 00
HMVA BASE 25.0 nm MAI NLI NE | [ |
0020 402-05474 706.000 My | 43. 00000 30358. 00| 48. 00000 33888. 00
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0021 402- 05477 668.000 My | 48. 00000 32064. 00| 51. 00000 34068. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0022 402- 05495 241.000 My | 52. 00000 12532. 00| 56. 00000 13496. 00
HVA WEDGE AND LEVEL | | |
0023 406- 05520 4.000 My | 185. 00000 740. 00| 220. 00000 880. 00
ASPHALT FOR TACK COAT | | |
0024 601- 06224 2.000 EACH 36643. 51000 73287. 02| 34250. 00000 68500. 00
| MPACT ATTENUATOR, CR WL, TL-2 | | |
0025 604- 06069 226.000 n2 | 68. 00000 15368. 00| 70. 00000 15820. 00
CURB RAMP, CONCRETE | | |
0026 604- 06070 29.300 n2 | 38. 00000 1113. 40| 34. 00000 996. 20
S| DEWALK, CONCRETE | | |
0027 604- 44251 3.920 n8 | 440. 00000 1724. 80| 655. 00000 2567. 60
STEPS, CONCRETE | | |
0028 604-91531 1123.000 n2 | 27.00000 30321. 00| 27. 50000 30882. 50
S| DEWALK, CONCRETE, 100 nm [ | |
0029 605-06120 22.000 m | 51. 00000 1122. 00| 58. 00000 1276. 00
CURB, CONCRETE | | |
0030 605-06121 68.000 m | 51. 00000 3468. 00| 56. 00000 3808. 00
CURB, CONCRETE, B | | |
0031 605- 06150 681.000 m | 40. 00000 27240. 00| 62. 00000 42222. 00|
CURB AND GQUTTER, C, CONCRETE | | |
0032 605- 06250 144.000 n2 | 72. 00000 10368. 00| 92. 50000 13320. 00|
CENTER CURB, C, CONCRETE | | |
0033 610- 05527 163.200 My | 93. 00000 15177. 60| 82. 30000 13431. 36|
HVA FOR APPROACHES | | |
0034 610- 06257 237.400 n2 | 70. 50000 16736. 70| 60. 00000 14244. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0035 610- 06460 2040.000 My | 18. 00000 36720. 00| 18. 00000 36720. 00
COVPACTED AGGREGATE, O | | |
0036 611- 05330 385.600 n2 | 47. 00000 18123. 20| 42. 50000 16388. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nmm | | |
0037 616- 02320 81.000 n2 | 3. 98000 322. 38| 3. 00000 243. 00|
|

GECTEXTI LES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1385672 | (5) 35-2040801 |
| FORCE CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0038 616- 06405 45.000 My | 27. 93000 1256. 85| 40. 00000 1800. 00|
Rl PRAP, REVETMENT | | |
0039 621-06575 3190.000 n2 | 3. 30000 10527. 00| 3. 12000 9952. 80|
SODDI NG, NURSERY | | |
0040 622- 05651 14.000 EACH 565. 00000 7910. 00| 360. 00000 5040. 00|
PLANT, DECI DUOQUS TREE, SINGE STEM | | |
OVER 63 TO 88 mm | | |
0041 701-51195 2263.000 m | 80. 74000 182714. 62| 80. 00000 181040. 00|
PILE, STEEL H, HP 310 X 79 | | |
0042 702-51005 403.600 nB | 394. 55000 159240. 38| 450. 00000 181620. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0043 702-51015 252.100 nmB8 | 268. 40000 67663. 64| 300. 00000 75630. 00|
CONCRETE, B, FOOTI NGS | | |
0044 703-51030 24078.000 kg | 1. 43000 34431. 54| 1. 20000 28893. 60|
REI NFORCI NG STEEL | | |
0045 703-51032 56986. 000 kg | 1. 44000 82059. 84| 1. 40000 79780. 40|
REI NFORCI NG STEEL, EPOXY COATED | | |
0046 704-51002 253.500 nB8 | 524. 50000 132960. 75| 500. 00000 126750. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0047 706- 06349 90.200 m | 262. 40000 23668. 48| 230. 00000 20746. 00|
RAILING TX | | |
0048 706- 06372 4.000 EACH 1375. 00000 5500. 00| 1600. 00000 6400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0049 707-05977 485.500 n2 | 266. 05000 129167. 28| 385. 00000 186917. 50|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 432 nm X 1219 nm | | |
0050 709-51821 LUWP| 6340. 00000 6340. 00| 6340. 00000 6340. 00|
SURFACE SEAL | | |
0051 715-05149 386.500 m | 79. 00000 30533. 50| 40. 00000 15460. 00|
PIPE, TYPE 2, CIRCULAR 300 nm | | |
0052 715-05151 22.000 m | 132. 00000 2904. 00| 92. 83000 2042. 26|
PIPE, TYPE 2, CIRCULAR 375 nm | | |
0053 715- 05152 189.500 m | 110. 00000 20845. 00| 180. 00000 34110. 00|
PIPE, TYPE 2, CIRCULAR 450 nm | [ |
0054 715-05154 33.000 m | 120. 00000 3960. 00| 190. 00000 6270. 00|
PIPE, TYPE 2, CIRCULAR 600 nm | | |
0055 715- 05156 19.000 m | 175. 00000 3325. 00| 195. 00000 3705. 00|
PIPE, TYPE 2, CROULAR 750 mm | | |
0056 715-44240 2.950 nmB8 | 1200. 00000 3540. 00| 1000. 00000 2950. 00|
CONCRETE, A, STRUCTURES | | |
0057 715-90052 LUWP| 7982. 71000 7982. 71| 4000. 00000 4000. 00|

LI FT STATI ON PROTECTI ON [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1385672 | (5) 35-2040801 |
| FORCE CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0058 720- 44000 16. 000 EACH 350. 00000 5600. 00| 230. 00000 3680. 00
CASTING ADJUST TO GRADE | | |
0059 720- 45045 13.000 EACH 1080. 00000 14040. 00| 1536. 00000 19968. 00|
I NLET, J10 | | [
0060 720- 45055 4.000 EACH 1110. 00000 4440. 00| 1541. 00000 6164. 00
| NLET, MLO | | [
0061 720- 45075 1.000 EACH 1180. 00000 1180. 00| 1567. 00000 1567. 00
I NLET, R13 | | [
0062 720- 45265 1.000 EACH 350. 00000 350. 00| 1465. 00000 1465. 00
Pl PE CATCH BASIN, 375 mm | | |
0063 720- 45410 10. 000 EACH 1400. 00000 14000. 00| 2381. 00000 23810. 00
MANHOLE, C4 | [ |
0064 720- 45415 1.000 EACH 3150. 00000 3150. 00| 3700. 00000 3700. 00
MANHOLE, D4 | | |
0065 720- 45605 0.300 m | 1875. 00000 562. 50| 1700. 00000 510. 00
MANHOLE, RECONSTRUCT STRUCTURE | | |
0066 720-98174 3.000 EACH 1550. 00000 4650. 00| 1600. 00000 4800. 00
| NLET, B15 | | [
0067 720- 98555 2.000 EACH 1550. 00000 3100. 00| 1591. 00000 3182. 00
I NLET, C15 | | [
0068 721-43020 1.000 EACH 905. 00000 905. 00| 1446. 00000 1446. 00
AUTOVATI C DRAI NAGE GATE, 600 mm | | |
0069 721-43030 1.000 EACH 1200. 00000 1200. 00| 2163. 00000 2163. 00
AUTOVATI C DRAI NAGE GATE, 750 mm | | |
0070 724-51890 39.100 m | 194. 80000 7616. 68| 100. 00000 3910. 00
STRUCTURAL EXPANSI ON JO NT, BSl11 | | |
0071 801-04308 13. 000 EACH 170. 00000 2210. 00| 170. 00000 2210. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0072 801- 06605 26. 000 EACH| 60. 00000 1560. 00| 60. 00000 1560. 00|
BARRI CADE, |11A | [ |
0073 801- 06606 12. 000 EACH 52. 00000 624. 00| 52. 00000 624. 00|
BARRI CADE, |111B | [ |
0074 801- 06625 37.000 EACH 69. 00000 2553. 00| 69. 00000 2553. 00|
DETOUR ROUTE MARKER ASSEMBLY [ | |
0075 801- 06640 29. 000 EACH 79. 00000 2291. 00| 79. 00000 2291. 00|
CONSTRUCTI ON SIGN, A | | |
0076 801-06645 10. 000 EACH 20. 00000 200. 00| 20. 00000 200. 00|
CONSTRUCTION SIGN, B | |
0077 801-06710 21.000 DAY | 15. 00000 315. 00| 15. 00000 315. 00|
FLASHI NG ARROW SI GN | | |
0078 801-06775 LUWP| 16316. 00000 16316. 00| 5000. 00000 5000. 00|

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1385672 | (5) 35-2040801 |
| FORCE CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0079 802-05701 15.800 m | 41. 50000 655. 70| 41. 43000 654. 59|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0080 802- 76025 3.160 nm2 | 177. 00000 559. 32| 176. 63000 558. 15|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | [
0081 802- 76035 1.800 n2 | 263. 00000 473. 40| 262. 42000 472. 36|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0082 802- 76040 2.820 nm2 | 438. 00000 1235. 16| 438. 32000 1236. 06|
SI G\, SHEET ENCLOSED LENS W TH LEGEND, | | |
3.18 mm TH CKNESS | | |
0083 805-01815 4.000 EACH 1316. 00000 5264. 00| 1316. 25000 5265. 00|
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0084 805-01842 4.000 EACH 584. 00000 2336. 00| 583. 94000 2335. 76|
HANDHOLE, SI GNAL | | |
0085 805- 02503 910.000 m | 2. 85000 2593. 50| 1. 10000 1001. 00|
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0086 805-02641 2.000 EACH 2610. 00000 5220. 00| 2609. 95000 5219. 90|
SI GNAL POLE, MAST ARM 13.7 m [ | [
0087 805-02799 1.000 EACH 1015. 00000 1015. 00| 1014. 95000 1014. 95|
MAST ARM 7.6 m | | |
0088 805-03176 1.000 EACH 1983. 00000 1983. 00| 1982. 95000 1982. 95|
SI GNAL POLE, MAST ARM 10.7 m [ | [
0089 805- 06592 196.000 m | 68. 00000 13328. 00| 31. 16000 6107. 36|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0090 805-78109 1.000 EACH 7862. 00000 7862. 00| 7861. 64000 7861. 64|
CONTRCOLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0091 805- 78205 4.000 EACH 339. 00000 1356. 00| 338. 87000 1355. 48|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0092 805-78230 4.000 EACH 601. 00000 2404. 00| 600. 73000 2402. 92|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AMVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0093 805- 78355 2.000 EACH 335. 00000 670. 00| 334. 76000 669. 52|
PEDESTRI AN S| GNAL HEAD, 305 nm | | |
0094 805- 78445 1.000 EACH 407. 00000 407. 00| 406. 55000 406. 55|
SI GNAL SERVI CE | | |
0095 805- 78467 15.000 m | 11. 00000 165. 00| 3. 97000 59. 55|
I I

SI GNAL CABLE, 3C 8GA |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 172 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1385672 | (5) 35-2040801 |
| FORCE CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0096 805-78470 910.000 m | 2. 25000 2047. 50| 1. 10000 1001. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0097 805- 78480 100.000 m | 6. 50000 650. 00| 2. 54000 254. 00|
SI GNAL CABLE, 3C 14GA. | | |
0098 805- 78485 185.000 m | 7.30000 1350. 50| 2.71000 501. 35|
SI GNAL CABLE, 5C 14GA. | | |
0099 805- 78490 240.000 m | 8. 60000 2064. 00| 3. 09000 741. 60|
SI GNAL CABLE, 7C 14GA. | | |
0100 805- 78492 170.000 m | 3. 10000 527. 00| 3. 09000 525. 30|
SI GNAL CABLE, | NTERCONNECT, 7C 14GA | | |
0101 805-78510 485.000 m | 5. 60000 2716. 00| 2. 43000 1178. 55|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0102 805- 78520 LUWP| 220. 00000 220. 00| 220. 00000 220. 00|
M SCELLANEQUS EQUI PMENT FOR TRAFFI C | | |
S| GNALS | | |
0103 805-78784 10. 000 EACH 143. 00000 1430. 00| 142. 89000 1428. 90|
LOOP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL| | |
0104 805- 78785 10. 000 EACH 545. 00000 5450. 00| 544. 70000 5447. 00|
S| GNAL DETECTOR HOUSI NG | | |
0105 805- 78795 315.000 m | 48. 00000 15120. 00| 22. 54000 7100. 10|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0106 805-96121 2.000 EACH 92. 00000 184. 00| 91. 49000 182. 98|
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0107 808-03178 1.000 EACH 145. 00000 145. 00| 145. 00000 145. 00|

PAVEMENT NMESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARROAS | | |
0108 808- 03179 1.000 EACH 150. 00000 150. 00| 150. 00000 150. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY)

LI NE, PREFORVED PLASTIC, SOLID, YELLOW |
100 mMm [

I I
0109 808- 06701 72.000 m | 2.01000 144. 72| 1. 15000 82. 80|
LINE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mm | | |
0110 808- 06703 396.000 m | 2. 18000 863. 28] 1. 15000 455, 40
LINE, THERMOPLASTI C, SCLID, WHI TE, 100mj | |
0111 808- 06705 90.000 m | 5. 90000 531. 00| 2. 30000 207. 00|
LINE, THERVMOPLASTIC, SCLID, WH TE, 200 | | |
mm I I I
0112 808- 75051 116.000 m | 8. 00000 928. 00| 4.00000 464. 00|
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0113 808- 75054 116.000 m | 7. 60000 881. 60| 4.00000 464. 00|

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/01
PAGE : 172 -14

ENG NEER S ESTI MATE: $ 1, 964, 101. 61 RQUTE
CALL ORDER o 172 CONTRACT ID: R -25385-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1385672 | (5) 35-2040801 |
| FORCE CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0114 808- 75245 1102.000 m | 2.11000 2325. 22| 1. 15000 1267. 30|
LI NE, THERMOPLASTI C, SQOLID, YELLOW | | |
100mM | | |
0115 808- 75297 56.000 m | 19. 80000 1108. 80| 7.50000 420. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0116 808- 75320 9.000 EACH 50. 00000 450. 00| 50. 00000 450. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0117 808- 75325 9. 000 EACH 70. 00000 630. 00| 70. 00000 630. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) [ |
0118 808- 92027 35.000 m | 5. 22000 182. 70| 2. 30000 80. 50|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
200mm | | |
SECTI ON TOTALS | $ 1,877,825. 15| $ 1,914,553. 31|
__________________________________________ e
CONTRACT TOTALS | $ 1,877,825. 15| $ 1,914,553. 31|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 174 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 95, 894, 640. 55 RQUTE : 1-465
CALL ORDER . 174 CONTRACT ID : R -25386-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/20/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 4654341
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 36-2231526 WALSH CONSTR CO CF | LL $ 67, 113, 700. 00 100. 0000%
2 99-9996067 M LESTONE/ BERNS/ WEDDLE JV $ 70, 780, 210. 00 105. 4631%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 72, 616, 320. 00 108. 1989%
| (1) 36-2231526 | (2) 99-9996067 | (3) 35-0918397
| WALSH CONSTR CO. OF | LL | M LESTONE/ BERNS/ WEDDLE JV | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001  |-465 - DESI GV BUI LD | NTERCHANGE MODI FI CATI ON W TH BRI DGES,
SI GNI NG AND LI GHTI NG
| I
0001 104- 05404 LUMVP| 66929000. 00000  66929000. 00| 70594500. 00000  70594500. 00| 72411000. 00000  72411000. 00
DESI GN/ BUI LD | | |
0002 105- 06904 20.000 EACH 100. 00000 2000. 00| 110. 00000 2200. 00| 110. 00000 2200. 00
PHONE( SUPERVI SOR) , NEXTEL | | |
0003 105- 06905 40.000 EACH| 75. 00000 3000. 00| 75. 00000 3000. 00| 80. 00000 3200. 00
PHONE( | NSPECTOR) , NEXTEL | | |
0004 105- 06906 480.000 MS | 90. 00000 43200. 00| 90. 00000 43200. 00| 100. 00000 48000. 00
CELLULAR SERVI CE( SUPERVI SOR) , NEXTEL | | |
0005 105- 06907 690. 000 MOS | 70. 00000 48300. 00| 75. 00000 51750. 00| 100. 00000 69000. 00
CELLULAR SERVI CE(I NSPECTOR) , NEXTEL | | |
0006 105- 06908 264.000 MOS | 50. 00000 13200. 00| 40. 00000 10560. 00| 30. 00000 7920. 00
RADI O SERVI CE , NEXTEL | | |
0007 801- 06975 75000. 000 DOL | 1. 00000 75000. 00| 1. 00000 75000. 00) 1. 00000 75000. 00
PATROLLER-- POLI CE | | |
SECTI ON TOTALS [ $ 67, 113, 700. 00| $ 70, 780, 210. 00| $ 72, 616, 320. 00
------------------------------------------ o m e m e o e e e e o e e e e e e e o e e et e ettt e e e e e e e e e e eeoeoeoo--

CONTRACT TOTALS | $ 67,113, 700. 00| $ 70, 780, 210. 00| $ 72,616, 320. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 186 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,022, 094. 25 ROUTE : SR 103
CALL CRDER : 186 CONTRACT ID : R -25396-A COUNTI ES : HENRY
LETTI NG DATE : 03/20/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
5133008
SET- ASI DE :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 1,016, 648. 61 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,091, 069. 17 107. 3201%
| (1) 35-1139301 | (2) 35-1917625 |
|E & B PAVING | NC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 01925 10. 000 MOS | 1850. 00000 18500. 00| 1625. 00000 16250. 00|
FIELD OFFICE, 51.1 n® | | |
0002 105- 06845 LUMP|  12500. 00000 12500. 00| 6500. 00000 6500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  50800. 00000 50800. 00|  54500. 00000 54500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00|  13100. 00000 13100. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 02271 2.000 EACH 2450. 00000 4900. 00| 300. 00000 600. 00|
HEADWALL, REMOVE | | |
0006 202- 02286 2.000 EACH  18500. 00000 37000. 00|  39000. 00000 78000. 00|
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 202.000 n2 | 1. 61000 325. 22 5. 75000 1161. 50|
SURFACE M LLI NG, ASPHALT | | |
0008 202- 60820 27984.000 n2 | 1. 74000 48692. 16| 1. 65000 46173. 60|
SURFACE M LLI NG, ASPHALT 50MM | | |
0009 203- 02000 577.000 n8 | 18. 00000 10386. 00| 39. 00000 22503. 00|
EXCAVATI ON, COMMON | | |
0010 203- 02070 728.400 n8 | 15. 40000 11217. 36| 4.50000 3277. 80|
BORROW | | [
0011 203- 06499 780.000 n2 | 5. 00000 3900. 00| 4.50000 3510. 00|
SUBGRADE TREATMENT | | |
0012 206- 51817 238.000 n2 | 277. 00000 65926. 00| 200. 00000 47600. 00|
SHEET PILING STEEL | | |
0013 207- 02045 468.000 n8 | 4.00000 1872. 00| 10. 00000 4680. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 211- 02060 255.000 n8 | 38. 70000 9868. 50| 210. 00000 53550. 00|

B BORROW FOR STRUCTURE BACKFI LL | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 186 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 022,094. 25 RQUTE : SR 103
CALL ORDER . 186 CONTRACT ID: R -25396-A COUNTI ES : HENRY
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1917625 |
| E & B PAVING | M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0015 303-52308 54.800 My | 30. 00000 1644. 00| 28. 00000 1534. 40
COVPACTED AGGREGATE, O, 53 | | |
0016 303-52309 244,100 My | 30. 00000 7323. 00| 27. 75000 6773.78
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0017 303-60012 372.200 My | 20. 35000 7574. 27| 20. 00000 7444. 00
AGGREGATE, 2 | [ |
0018 303- 94433 508.000 n8 | 43. 85000 22275. 80| 68. 00000 34544, 00
AGGREGATE, 12 | [ |
0019 305-05204 379.000 My | 125. 00000 47375. 00| 85. 00000 32215. 00
HVA FOR PATCH NG | |
0020 401- 05455 2549.100 My | 38. 00000 96865. 80| 39. 75000 101326. 73
QA HVA | NTERMVEDI ATE 19. 0 nm MNAI NLI NE| | |
0021 401- 05456 1820.800 My | 48. 00000 87398. 40| 49. 00000 89219. 20
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0022 401- 05463 637.900 My | 54. 00000 34446. 60| 73. 00000 46566. 70
QA HMA | NTERVEDI ATE 19.0 nm SHOULDER) | [
0023 401- 05464 186.700 My | 48. 00000 8961. 60| 50. 00000 9335. 00
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | [
0024 402- 05468 378.000 My | 45. 00000 17010. 00| 45. 00000 17010. 00
HMVA BASE 25.0 nm MAI NLI NE | [ [
0025 402- 05474 173.000 My | 38. 00000 6574. 00| 39. 75000 6876. 75
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0026 402- 05477 97.000 My | 48. 00000 4656. 00| 49. 00000 4753. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0027 402-05481 87.000 My | 50. 00000 4350. 00| 43. 00000 3741. 00
HVA BASE 25.0 nm SHOULDER | | [
0028 404- 05511 324.000 nR2 | 8. 00000 2592. 00| 5. 50000 1782. 00|
SEAL COAT, 2 | | |
0029 405- 05517 4.900 My | 300. 00000 1470. 00| 425. 00000 2082. 50|
ASPHALT FOR PRI ME COAT | | |
0030 405-05518 508.000 nR2 | 2. 25000 1143. 00| 0. 75000 381. 00|
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 15.300 My | 216. 00000 3304. 80| 250. 00000 3825. 00|
ASPHALT FOR TACK COAT | | |
0032 406- 05521 3800.000 n2 | 0. 06000 228. 00| 0. 05000 190. 00|
ASPHALT FOR TACK COAT | | |
0033 601-01704 1. 000 EACH 1550. 00000 1550. 00| 1700. 00000 1700. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, MODI FI ED [ [ |
0034 601- 06854 1.000 EACH 1450. 00000 1450. 00| 1600. 00000 1600. 00
I

GUARDRAI L, W BEAM NESTED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 186 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 022,094. 25 RQUTE : SR 103
CALL ORDER . 186 CONTRACT ID: R -25396-A COUNTI ES : HENRY
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1917625 |
|E & B PAVING |NC | M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0035 601- 94689 3.000 EACH 2190. 00000 6570. 00| 2400. 00000 7200. 00|
GUARDRAI L END TREATMENT, OS | | |
0036 601-99105 104.775 m | 31. 00000 3248. 03| 34. 00000 3562. 35|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0037 610- 05527 844.500 My | 85. 00000 71782. 50| 88. 25000 74527. 13|
HMA FOR APPROACHES | | |
0038 611- 06497 5.000 EACH 108. 00000 540. 00| 120. 00000 600. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0039 616- 02320 1097.800 n2 | 5. 85000 6422. 13| 2. 25000 2470. 05|
GEOTEXTI LES | | [
0040 616- 05689 354.000 My | 32. 55000 11522. 70| 45. 00000 15930. 00|
Rl PRAP, CLASS 2 | | |
0041 616- 06405 38.000 My | 20. 55000 780. 90| 35. 00000 1330. 00|
Rl PRAP, REVETMENT | | |
0042 621-01004 2.000 EACH 450. 00000 900. 00| 500. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06548 1.610 kg | 49. 50000 79. 70| 50. 00000 80. 50|
SEED M XTURE, CV | | |
0044 621- 06559 1530.500 n2 | 0. 62000 948. 91| 0. 70000 1071. 35]
MULCHED SEEDI NG R | | |
0045 621- 06567 1.000 kL | 0. 53000 0. 53| 0. 60000 0. 60|
WATER | | [
0046 621- 06570 355.700 nB | 71. 15000 25308. 06| 19. 00000 6758. 30|
TOP SO L | | |
0047 621-06574 1691.000 n2 | 3. 38000 5715. 58| 4. 00000 6764. 00|
SODDI NG | | [
0048 714-26707 83.500 m | 1155. 00000 96442. 50| 1300. 00000 108550. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1800 nm x 1800 nm | | |
0049 715-05168 31.500 m | 111. 00000 3496. 50| 75. 00000 2362. 50|
PIPE, TYPE 3, CIRCULAR 300 nm | | |
0050 715-26728 5.000 EACH 2883. 00000 14415. 00| 3700. 00000 18500. 00|
GRATED BOX END SECTION, 11, 4:1, 300 nm | | |
0051 715-46000 1.000 EACH 249. 00000 249. 00| 200. 00000 200. 00|
PI PE END SECTI ON, 300 mm | | |
0052 720- 44000 17.000 EACH 468. 09000 7957. 53| 300. 00000 5100. 00|
CASTI NG ADJUST TO GRADE | | |
0053 723- 06958 13.500 m | 5366. 00000 72441. 00| 6350. 00000 85725. 00|

STRUCTURE, PRECAST THREE- SI DED, 5700 mm |
X 2100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 186 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 022,094. 25 RQUTE : SR 103
CALL ORDER . 186 CONTRACT ID: R -25396-A COUNTI ES : HENRY
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1917625 |
|E & B PAVING |NC | M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0054 801- 04308 6.000 EACH 275. 00000 1650. 00| 179. 00000 1074. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0055 801- 06203 510.000 m | 4. 00000 2040. 00| 3. 00000 1530. 00|
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0056 801- 06207 510.000 m | 3. 65000 1861. 50| 4. 50000 2295. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0057 801- 06605 14. 000 EACH 90. 00000 1260. 00| 64. 00000 896. 00|
BARRI CADE, I11A | | |
0058 801- 06606 12. 000 EACH 100. 00000 1200. 00| 75. 00000 900. 00|
BARRI CADE, 1118B | | |
0059 801- 06625 43.000 EACH 76. 00000 3268. 00| 74. 00000 3182. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0060 801- 06640 35.000 EACH 110. 00000 3850. 00| 82. 00000 2870. 00|
CONSTRUCTI ON SIGN, A | | |
0061 801- 06645 20. 000 EACH| 30. 00000 600. 00| 11. 00000 220. 00|
CONSTRUCTION SIGN, B | | |
0062 801-06775 LUWP| 25000. 00000 25000. 00| 9000. 00000 9000. 00|
MAI NTAI NI NG TRAFFI C | | |
0063 804- 06770 8. 000 EACH| 15. 00000 120. 00| 16. 50000 132. 00|
DELI NEATOR PCST | | |
0064 808- 06703 360.000 m | 1. 65000 594. 00| 1. 90000 684. 00|
LI NE, THERMOPLASTIC, SOLID, Wd TE, 100mm [ |
0065 808-06712 440.000 m | 0. 19000 83. 60| 0. 17000 74. 80|
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0066 808-06713 6034.000 m | 0. 19000 1146. 46| 0. 17000 1025. 78|
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0067 808-06714 3520.000 m | 0. 19000 668. 80| 0. 17000 598. 40|
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0068 808- 06721 159.600 m | 0. 95000 151. 62| 1. 25000 199. 50|
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LINE, 100 nm | | |
0069 808- 06726 30.300 m | 3. 50000 106. 05| 6. 50000 196. 95|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 mm | | |
0070 808- 75245 90.000 m | 1. 65000 148. 50| 1. 70000 153. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mM | | |
SECTI ON TOTALS | $ 1,016, 648. 61| $ 1,091, 069. 17|
__________________________________________ e
CONTRACT TOTALS | $ 1,016, 648. 61| $ 1,091, 069. 17|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 190 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 713, 779. 01 ROUTE : CR 600 WEST

CALL CRDER : 190 OONTRACT 1D : R -25400- A COUNTI ES :  HANCOCK

LETTI NG DATE : 03/20/01 10: 00 AM DISTRICT  : GREENFIELD Di STRI CT

CONTRACT TIME : 10/01/01 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9930008
6330011
9930021

SET- AS| DE

TENPORARY ERGSI ON AND SEDI NENT CONTROL, | |
RI PRAP DI TCH CHECK |
0011 205- 02232 39.000 n8 | 10. 75000 419. 25| 167. 34000 6526. 26
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
DI TCH SEDI MENT TRAP |

41. 70000 1626. 30

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 1,645, 224.86 100. 0000%
2  35-1151771 CALUVET ASPHALT PAVI NG CO $ 1,746,787.28 106. 1731%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,776, 067. 44 107. 9528%
4  35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,789, 600.00 108. 7754%
5  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 1,799, 688.78 109. 3886%
| (1) 35-1139301 | (2) 35-1151771 | (3) 35-1917625
|E & B PAVING | NC. | CALUMET ASPHALT PAVING CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANOUNT
------------------------------------------ T T T T
SECTI ON 0001  ROAD REPLACEMENT, ASPHALT
I [ I
0001 105- 01925 10.000 M6 | 1500. 00000 15000. 00| 1468. 87000 14688. 70| 2496. 35000 24963. 50
FI ELD OFFI CE, 51.1 n® | |
0002 105- 06845 LUMP|  20000. 00000 20000.00|  20000. 00000 20000.00]  27683. 38000 27683. 38
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  51342. 00000 51342.00|  38500. 00000 38500.00]  69715. 00000 69715. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP|  45855. 00000 45855. 00|  28359. 31000 28359.31]  29296. 90000 29296. 90
CLEARI NG Rl GHT OF WAY | |
0005 202- 02241 82.000 m | 12. 00000 984. 00| 12. 42000 1018. 44| 15. 00000 1230. 00
GUARDRAI L, REMOVE | |
0006 202-51328 LUVP| 6000. 00000 6000. 00| 6521. 08000 6521. 08| 6315. 60000 6315. 60
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0007 202- 60820 2415.000 n2 | 1. 30000 3139. 50| 2. 86000 6906. 90| 3. 37000 8138. 55
SURFACE M LLI NG, ASPHALT | |
0008 203- 02000 9597.000 n8 | 12. 28000 117851. 16| 13. 00000 124761. 00| 11. 00000 105567. 00
EXCAVATI ON,  COMVON | | |
0009 203- 02070 2439.000 n8 | 24. 38000 59462. 82| 21. 43000 52267. 77| 14. 77000 36024. 03
BORROW | |
0010 205- 02231 252. 000 | 9. 75000 2457. 00| 56. 20000 14162. 40| 70. 52000 17771. 04
I
I
I
I
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1151771 | (3) 35-1917625
| E & B PAVING | NC. | CALUVET ASPHALT PAVI NG CO | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0012 205- 02236 10. 000 EACH 65. 00000 650. 00| 67. 28000 672. 80| 68. 42000 684. 20

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DRCP | NLET PROTECTI ON | | |
0013 211- 02060 305.100 n8 | 30. 84000 9409. 28| 43.07000 13140. 66| 16. 68000 5089. 07
I

B BORROW FOR STRUCTURE BACKFI LL | |
0014 213-52830 244.000 n8 | 63. 64000 15528. 16| 96. 26000 23487. 44 84. 07000 20513. 08
FLOMBLE MORTAR | | |
0015 303- 04075 24.900 My | 33. 00000 821. 70| 33. 03000 822. 45] 36. 80000 916. 32
COMPACTED AGGREGATE, O, 73 | | |
0016 303- 52308 185.200 My | 45. 00000 8334. 00| 31. 78000 5885. 66| 100. 00000 18520. 00
COMPACTED AGGREGATE, O, 53 | | |
0017 305- 05206 443.300 My | 35. 00000 15515. 50| 42. 88000 19008. 70| 42. 00000 18618. 60
W DENI NG W TH HVA | | |
0018 401- 05437 7171.900 My | 31. 50000 225914. 85| 35. 50000 254602. 45| 34. 00000 243844. 60
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0019 401- 05454 2925.600 My | 38. 00000 111172. 80| 39. 00000 114098. 40| 39. 00000 114098. 40
QC QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE]| | |
0020 401- 05456 1276.000 My | 54. 00000 68904. 00| 55. 75000 71137. 00| 60. 00000 76560. 00
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 401- 05459 4185.200 My | 31. 50000 131833. 80| 35. 50000 148574. 60| 34. 00000 142296. 80
QC/ QA HVA BASE 25.0 mm SHOULDER | | |
0022 401- 05462 1381.900 My | 36. 00000 49748. 40| 39. 00000 53894. 10| 40. 00000 55276. 00
QC QA HVA | NTERVEDI ATE 12.5 mm SHOULDER| |
0023 401- 05464 628.200 My | 47. 00000 29525. 40| 55. 75000 35022. 15| 69. 00000 43345. 80
Q QA HVA SURFACE 9.5 nm SHOULDER | | |
0024 401- 06264 LUMP] 3000. 00000 3000. 00| 3105. 28000 3105. 28| 1850. 00000 1850. 00
PROFI LOGRAPH, HMA | | |
0025 402- 05470 3131.900 My | 27.00000 84561. 30| 32. 75000 102569. 73| 32. 00000 100220. 80
HVA BASE C25.0 nm MAI NLI NE | | |
0026 402- 05483 1805.400 My | 27. 00000 48745. 80| 32. 75000 59126. 85| 32. 00000 57772. 80
HVA BASE C25.0 nm SHOULDER | | |
0027 402- 05495 162.700 My | 46. 00000 7484. 20| 39. 00000 6345. 30| 45. 00000 7321. 50
HVA WEDGE AND LEVEL | |
0028 405- 05517 1.100 My | 335. 00000 368. 50| 200. 00000 220. 00| 750. 00000 825. 00
ASPHALT FOR PRI ME COAT | | |
0029 406- 05520 26.600 My | 160. 00000 4256. 00| 200. 00000 5320. 00| 190. 00000 5054. 00
ASPHALT FOR TACK COAT | | |
0030 601-01846 1.000 EACH 1495. 00000 1495. 00| 1547. 46000 1547. 46| 1657. 85000 1657. 85
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0031 601- 06854 2.000 EACH 1080. 00000 2160. 00| 1117. 90000 2235. 80| 2126. 25000 4252.50
|

GUARDRAI L, W BEAM NESTED |
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TABULATI ON CF BI DS

SODDI NG

ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1139301 | (2) 35-1151771 | (3) 35-1917625
| E & B PAVING | NC. | CALUVET ASPHALT PAVI NG CO | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0032 601- 06856 4.000 EACH 310. 00000 1240. 00| 320. 88000 1283. 52| 724. 69000 2898. 76
MODI FI ED PCSTS, NESTED GUARDRAI L | |
0033 601- 94689 7.000 EACH 2110. 00000 14770. 00| 2184. 05000 15288. 35| 2315. 72000 16210. 04
GUARDRAI L END TREATMENT, OS | | |
0034 601-99105 251.460 m | 32. 00000 8046. 72| 33. 12000 8328. 36| 31. 10000 7820. 41
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0035 603- 06040 318.000 m | 13. 00000 4134. 00| 13. 46000 4280. 28| 16. 68000 5304. 24
FENCE, FARM FIELD, 1190 nm [ | |
0036 604- 06069 24.000 n2 | 66. 95000 1606. 80| 55. 80000 1339. 20| 48. 31000 1159. 44
CURB RAMP, CONCRETE | | |
0037 604-06070 9.800 n2 | 103. 44000 1013. 71| 83. 66000 819. 87| 64. 42000 631. 32
S| DEWALK, CONCRETE | | |
0038 605-06140 152.000 m | 41. 18000 6259. 36| 50. 98000 7748. 96| 51. 84000 7879. 68
CURB AND GUTTER, CONCRETE | | |
0039 610- 05527 119.700 M | 66. 34000 7940. 90| 70. 14000 8395. 76| 152. 00000 18194. 40
HMA FOR APPROACHES | [ |
0040 611-05330 102.900 n2 | 43. 93000 4520. 40| 65. 74000 6764. 65| 62. 91000 6473. 44
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | |
0041 611- 06497 12. 000 EACH 120. 00000 1440. 00| 124. 21000 1490. 52| 168. 42000 2021. 04
MAI LBOX ASSEMBLY, SINGLE | | |
0042 615- 06490 34.000 EACH 103. 00000 3502. 00| 106. 61000 3624. 74| 106. 31000 3614. 54
R GHT OF WAY MARKER | | |
0043 615- 06505 8.000 EACH| 445, 00000 3560. 00| 460. 62000 3684. 96| 436. 83000 3494. 64
MONUMENT, B | | [
0044 615- 06527 3.000 EACH 520. 00000 1560. 00| 538. 25000 1614. 75| 389. 46000 1168. 38
MONUMENT, SECTI ON CORNER | | |
0045 616- 02320 696.000 n2 | 2. 91000 2025. 36| 1. 99000 1385. 04| 3. 16000 2199. 36
GEOTEXTI LES | | [
0046 616- 06405 452.600 My | 27. 22000 12319. 77| 27.97000 12659. 22| 22.19000 10043. 19
Rl PRAP, REVETMENT | | |
0047 621-01004 1. 000 EACH 675. 00000 675. 00| 698. 69000 698. 69| 710. 51000 710.51
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0048 621- 06545 3.500 My | 565. 00000 1977. 50| 584. 83000 2046. 91| 594. 63000 2081. 21
FERTI LI ZER | [ |
0049 621- 06553 745.000 kg | 8. 55000 6369. 75| 8. 85000 6593. 25| 8. 98000 6690. 10
SEED M XTURE, R | | |
0050 621- 06565 17.600 My | 495. 00000 8712. 00| 512. 37000 9017. 71| 520. 69000 9164. 14
MULCHI NG MATERI AL | | |
0051 621-06574 861.400 nR2 | 3. 70000 3187. 18| 4. 85000 4177. 79| 6. 10000 5254. 54
| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-1151771 | (3) 35-1917625
| E & B PAVING | NC. | CALUVET ASPHALT PAVI NG CO | M LESTONE CONTRACTORS, L.P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0052 621- 06575 1184.600 n2 | 3. 70000 4383. 02| 4. 85000 5745. 31| 5. 50000 6515. 30
SODDI NG, NURSERY | | |
0053 622-52436 3.000 EACH 20. 00000 60. 00| 20. 70000 62. 10| 32. 63000 97. 89
SIGN, DO NOT MOW OR SPRAY | | |
0054 622-91786 90. 000 EACH 11. 80000 1062. 00| 12. 21000 1098. 90| 12. 42000 1117. 80
SEEDLI NG | [ |
0055 702-51863 222.000 EACH 7. 00000 1554. 00| 7. 76000 1722. 72| 7. 37000 1636. 14
FI ELD DRI LLED HOLE | N CONCRETE | | |
0056 703-06029 652.000 kg | 3. 00000 1956. 00| 3. 26000 2125. 52| 3. 16000 2060. 32
REI NFORCI NG BARS, EPOXY COATED | | |
0057 704-51002 1.400 n8 | 800. 00000 1120. 00| 869. 48000 1217. 27| 721. 79000 1010. 51
CONCRETE, C, SUPERSTRUCTURE | | |
0058 706- 05733 4.000 EACH 1800. 00000 7200. 00| 1966. 68000 7866. 72| 1894. 68000 7578.72
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0059 706-51020 1.200 nB8 | 1000. 00000 1200. 00| 1086. 85000 1304. 22| 1052. 60000 1263. 12
CONCRETE, C, RAILING | | |
0060 709-51821 LUMP| 1200. 00000 1200. 00| 1242. 11000 1242. 11| 1263. 12000 1263. 12
SURFACE SEAL , STR NO. 1 [ | [
0061 714-03437 58.000 n2 | 334. 18000 19382. 44| 570. 34000 33079. 72| 446. 40000 25891. 20
W NGMALL, PRECAST, RElI NFORCED CONCRETE | | |
0062 714-04733 28.000 m | 4184. 38000 117162. 64| 4876. 32000 136536. 96| 5640. 77000 157941. 56
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | | |
CONCRETE, | | |
0063 715- 05048 3582.000 m | 6. 17000 22100. 94| 6. 88000 24644. 16| 7.00000 25074. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0064 715- 05125 21.500 m | 457. 94000 9845. 71| 200. 00000 4300. 00| 98. 78000 2123. 77
PIPE, TYPE 1, CIRCULAR 750 nm [ | |
0065 715-05149 12.100 m | 84. 31000 1020. 15| 116. 30000 1407. 23| 125. 22000 1515. 16
PIPE, TYPE 2, CIRCULAR 300 nm [ | |
0066 715-05151 853.800 m | 78. 78000 67262. 36| 67. 90000 57973. 02| 65. 79000 56171. 50
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0067 715-05152 139.000 m | 50. 16000 6972. 24| 75. 86000 10544. 54| 70. 07000 9739. 73
PIPE, TYPE 2, CIRCULAR 450 nm | | |
0068 715- 05169 54.000 m | 80. 79000 4362. 66| 68. 59000 3703. 86| 80. 20000 4330. 80
PIPE, TYPE 3, CIRCULAR 375 mm | | |
0069 715-05171 10.300 m | 154. 34000 1589. 70| 85. 50000 880. 65| 87. 72000 903. 52
PIPE, TYPE 3, CIRCULAR 450 nm | | |
0070 715- 46000 1.000 EACH 402. 00000 402. 00| 350. 06000 350. 06| 204. 38000 204. 38
Pl PE END SECTI ON, 300 mm | | |
0071 715- 46005 14.000 EACH 497. 00000 6958. 00| 156. 92000 2196. 88| 218. 97000 3065. 58

PI PE END SECTION, 375 mm
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ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1139301 | (2) 35-1151771 | (3) 35-1917625
| E & B PAVING | NC. | CALUVET ASPHALT PAVI NG CO | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0072 715- 46010 4.000 EACH 629. 00000 2516. 00| 196. 44000 785. 76| 239. 18000 956. 72
Pl PE END SECTI ON, 450 mm | | |
0073 715- 46030 2.000 EACH 1249. 00000 2498. 00| 481. 01000 962. 02| 374. 97000 749. 94
Pl PE END SECTI ON, 750 nm | | |
0074 715-91361 224.800 m | 33. 75000 7587. 00| 30. 54000 6865. 39| 31. 05000 6980. 04
PIPE, PVC, 150 mm | [ |
0075 718-06528 16. 000 EACH 576. 00000 9216. 00| 621. 06000 9936. 96| 631. 56000 10104. 96
OUTLET PROTECTOR, 1 | | |
0076 718-06529 4.000 EACH 550. 00000 2200. 00| 517. 55000 2070. 20| 526. 30000 2105. 20
OUTLET PROTECTOR, 2 | | |
0077 718-06531 6.000 EACH 513. 00000 3078. 00| 284. 65000 1707. 90| 289. 47000 1736. 82
OUTLET PROTECTOR, 3 | | |
0078 718-06532 1000.000 m | 2. 75000 2750. 00| 2. 85000 2850. 00| 2. 89000 2890. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0079 718-52610 616.900 n8 | 34. 65000 21375. 59| 31. 57000 19475. 53| 32. 11000 19808. 66
AGGREGATE FOR UNDERDRAI NS | | |
0080 718-99153 6214.400 n2 | 1. 32000 8203. 01| 1. 55000 9632. 32| 1. 57000 9756. 61
GEOTEXTI LES FOR UNDERDRAI N | | |
0081 720- 45035 6.000 EACH 1092. 00000 6552. 00| 910. 39000 5462. 34| 812. 16000 4872. 96
| NLET, F7 | | [
0082 720- 45270 4,000 EACH 748. 00000 2992. 00| 600. 78000 2403. 12| 686. 58000 2746. 32
Pl PE CATCH BASIN, 450 mm | | |
0083 720-98174 1.000 EACH 1612. 00000 1612. 00| 1777. 82000 1777. 82| 1638. 54000 1638. 54
| NLET, B15 | | [
0084 720- 98555 1.000 EACH 1612. 00000 1612. 00| 1777. 82000 1777. 82| 1638. 54000 1638. 54
I NLET, C15 | | |
0085 722-01807 112.000 nm2 | 49. 00000 5488. 00| 36. 23000 4057. 76| 9. 40000 1052. 80
VEMBRANE WATERPROOFI NG | | |
0086 727-90308 85.000 m | 129. 00000 10965. 00| 30. 02000 2551. 70| 24. 21000 2057. 85
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0087 727-90309 85.000 L | 22. 50000 1912. 50| 4.14000 351. 90| 2. 63000 223.55
EPOXY | NJECTI ON, EPOXY MATERI AL | | [
0088 727-93560 LUWP| 800. 00000 800. 00| 724. 56000 724. 56| 421. 04000 421. 04
EPOXY | NJECTI ON, FURNI SHI NG EQUI PVENT , | | |
STR NO 1 | | |
0089 801- 04308 4.000 EACH 315. 00000 1260. 00| 227. 72000 910. 88| 231. 57000 926. 28
ROAD CLOSURE S| GN ASSEMBLY | | |
0090 801- 06605 14.000 EACH 100. 00000 1400. 00| 77. 63000 1086. 82| 78. 95000 1105. 30
BARRI CADE, |11A | [ |
0091 801- 06625 14.000 EACH 68. 00000 952. 00| 93. 16000 1304. 24| 94. 73000 1326. 22

DETOUR ROUTE MARKER ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 190 -6
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ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1139301 | (2) 35-1151771 | (3) 35-1917625
| E & B PAVING | NC. | CALUVET ASPHALT PAVI NG CO | M LESTONE CONTRACTORS, L.P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0092 801- 06640 14.000 EACH 68. 00000 952. 00| 67. 28000 941. 92| 68. 42000 957. 88
CONSTRUCTI ON SIGN, A | | |
0093 801- 06775 LUVP| 25900. 00000 25900. 00| 24190. 59000 24190. 59 20784. 43000 20784. 43
MAI NTAI NI NG TRAFFI C | |
0094 802- 02489 8.000 m | 41. 00000 328. 00| 42. 44000 339.52 28. 63000 229. 04
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE | |
0095 802- 76035 1.125 n2 | 275. 00000 309. 38| 285. 91000 321. 65 234. 74000 264. 08

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2.54 nmm THI CKNESS [ |

I
I
|
I
I
I
|
0096 808- 04298 2.000 EACH 265. 00000 530. 00| 357. 11000 714. 22| 363. 15000 726. 30
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0097 808- 06712 354.000 m | 0. 22000 77. 88| 0. 17000 60. 18| 0. 17000 60. 18
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0098 808- 06713 3697.000 m | 0. 22000 813. 34| 0. 14000 517. 58 0. 15000 554. 55
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0099 808- 06714 2144.000 m | 0. 22000 471. 68 0. 14000 300. 16] 0. 15000 321. 60
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0100 808- 75297 49.000 m | 8. 75000 428. 75| 10. 87000 532. 63 11. 05000 541. 45
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0101 808- 75320 4.000 EACH 50. 00000 200. 00| 51. 76000 207. 04 52. 63000 210. 52
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0102 808- 75325 4.000 EACH 73. 00000 292. 00| 67. 28000 269. 12 68. 42000 273. 68
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0103 808- 75998 162.000 EACH] 19. 50000 3159. 00| 28. 47000 4612. 14| 28. 95000 4689. 90
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
0104 601-01128 4.000 EACH 800. 00000 3200. 00| 828. 08000 3312. 32| 947. 34000 3789. 36
GUARDRAI L TRANSI TI ON TYPE WGB | |
SECTI ON TOTALS | $ 1,645, 224. 86| $ 1,746, 787. 28] $ 1,776, 067. 44
------------------------------------------ g

CONTRACT TOTALS | $ 1,645, 224. 86| $ 1,746, 787. 28| $ 1,776,067.44
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ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231 |
| RETH RILEY CONSTRUCTION | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 ROAD REPLACEMENT, ASPHALT

0001 105-01925 10.000 MOS | 1900. 00000 19000. 00| 1200. 00000 12000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  23800. 00000 23800.00|  30000. 00000 30000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  90000. 00000 90000. 00|  89950. 00000 89950. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  28139. 69000 28139.69]  35900. 00000 35900. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 02241 82.000 m | 15. 00000 1230. 00| 15. 75000 1291. 50|
GUARDRAI L, REMOVE | | |
0006 202- 51328 LUMP|  11800. 00000 11800. 00| 7500. 00000 7500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 1 | [ |
0007 202- 60820 2415.000 n2 | 2. 00000 4830. 00| 3. 00000 7245. 00|
SURFACE M LLI NG ASPHALT | | |
0008 203- 02000 9597.000 n8 | 14. 00000 134358. 00| 14. 50000 139156. 50|
EXCAVATI ON, COVMON | | |
0009 203- 02070 2439.000 n8 | 12. 00000 29268. 00| 10. 00000 24390. 00|
BORROW | | [
0010 205- 02231 252.000 m | 58. 00000 14616. 00| 22. 00000 5544. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |
0011 205- 02232 39.000 n8 | 230. 00000 8970. 00| 35. 00000 1365. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
DI TCH SEDI MENT TRAP |
0012 205- 02236 10. 000 EACH 68. 00000 680. 00

|
| 70. 00000 700. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | | |
DROP | NLET PROTECTI ON | | |
0013 211- 02060 305.100 nB8 | 40. 00000 12204. 00| 58. 00000 17695. 80|
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 244.000 n8 | 128. 00000 31232. 00| 75. 00000 18300. 00|
FLOWABLE MORTAR | | |
0015 303- 04075 24.900 My | 27. 00000 672. 30| 45, 00000 1120. 50|
COVPACTED AGGREGATE, O, 73 | | |
0016 303-52308 185.200 My | 32. 00000 5926. 40| 45. 00000 8334. 00|
COVPACTED AGGREGATE, O 53 | | |
0017 305- 05206 443.300 My | 60. 00000 26598. 00| 48. 00000 21278. 40|
W DENI NG W TH HVA | | |
0018 401- 05437 7171.900 My | 35. 00000 251016. 50| 35. 00000 251016. 50|

QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |



CURB AND GUTTER, CONCRETE
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231 |
| RETH RILEY CONSTRUCTION | HUNT PAVI NG COMPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0019 401- 05454 2925.600 My | 38. 00000 111172. 80| 40. 00000 117024. 00
QA HVA | NTERMVEDI ATE 12.5 nm MAI NLI NE| | |
0020 401- 05456 1276.000 My | 50. 00000 63800. 00| 57. 00000 72732. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0021 401- 05459 4185.200 My | 35. 00000 146482. 00| 34. 00000 142296. 80
QA HVA BASE 25.0 mm SHOULDER | | |
0022 401- 05462 1381.900 My | 38. 00000 52512. 20| 38. 00000 52512. 20
QA HVA | NTERMVEDI ATE 12.5 nm SHOULDER| | |
0023 401- 05464 628.200 My | 50. 00000 31410. 00| 50. 00000 31410. 00
QT QA HVA SURFACE 9.5 nm SHOULDER | |
0024 401- 06264 LUMWP| 2500. 00000 2500. 00| 6000. 00000 6000. 00
PROFI LOGRAPH, HVA | | |
0025 402-05470 3131.900 M | 30. 00000 93957. 00| 28. 00000 87693. 20
HMVA BASE C25.0 mm MAI NLI NE | | |
0026 402- 05483 1805.400 My | 30. 00000 54162. 00| 29. 00000 52356. 60
HMVA BASE C25.0 mm SHOULDER | | |
0027 402- 05495 162.700 My | 45. 00000 7321. 50| 51. 00000 8297.70
HMVA WEDGE AND LEVEL | [ [
0028 405-05517 1.100 My | 800. 00000 880. 00| 335. 00000 368. 50
ASPHALT FOR PRI ME COAT | | |
0029 406- 05520 26.600 My | 200. 00000 5320. 00| 160. 00000 4256. 00
ASPHALT FOR TACK COAT | | |
0030 601-01846 1.000 EACH 1650. 00000 1650. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0031 601- 06854 2.000 EACH 2100. 00000 4200. 00| 2200. 00000 4400. 00
GUARDRAI L, WBEAM NESTED | | |
0032 601- 06856 4,000 EACH 185. 00000 740. 00| 175. 00000 700. 00
M2DI FI ED PCSTS, NESTED GUARDRAI L | | |
0033 601- 94689 7.000 EACH 2300. 00000 16100. 00| 2500. 00000 17500. 00
GUARDRAI L END TREATMENT, OS | | |
0034 601-99105 251.460 m | 31. 00000 7795. 26| 33. 00000 8298. 18|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0035 603- 06040 318.000 m | 16. 50000 5247. 00| 17. 50000 5565. 00
FENCE, FARM FIELD, 1190 nm | | |
0036 604- 06069 24.000 n2 | 80. 00000 1920. 00| 78. 00000 1872. 00
CURB RAMP, CONCRETE | | |
0037 604- 06070 9.800 n2 | 55. 00000 539. 00| 78. 00000 764. 40
S| DEWALK, CONCRETE | | |
0038 605-06140 152.000 m | 60. 00000 9120. 00| 55. 00000 8360. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 190 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-0918397 | (5) 35-0999231 |
| RETH RILEY CONSTRUCTION | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0039 610- 05527 119.700 My | 100. 00000 11970. 00| 70. 00000 8379. 00|
HVA FOR APPROACHES | | |
0040 611- 05330 102.900 n2 | 45, 00000 4630. 50| 65. 00000 6688. 50|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | | |
0041 611- 06497 12. 000 EACH 165. 00000 1980. 00| 160. 00000 1920. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0042 615- 06490 34.000 EACH 110. 00000 3740. 00| 105. 00000 3570. 00
R GHT OF WAY MARKER | | |
0043 615- 06505 8.000 EACH 435. 00000 3480. 00| 450. 00000 3600. 00
MONUMENT, B | [ |
0044 615- 06527 3.000 EACH 390. 00000 1170. 00| 400. 00000 1200. 00
MONUMENT, SECTI ON CORNER | | |
0045 616- 02320 696.000 n2 | 2.10000 1461. 60| 2. 00000 1392. 00
GEOTEXTI LES | | |
0046 616- 06405 452.600 My | 28. 00000 12672. 80| 26. 00000 11767. 60
Rl PRAP, REVETMENT | | |
0047 621-01004 1.000 EACH 700. 00000 700. 00| 675. 00000 675. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0048 621- 06545 3.500 My | 590. 00000 2065. 00| 675. 00000 2362. 50|
FERTI LI ZER | [ |
0049 621- 06553 745.000 kg | 9. 00000 6705. 00| 8. 55000 6369. 75|
SEED M XTURE, R | | |
0050 621- 06565 17.600 My | 520. 00000 9152. 00| 495. 00000 8712. 00|
MULCHI NG MATERI AL | | |
0051 621-06574 861.400 nR2 | 4. 00000 3445. 60| 3. 70000 3187.18
SODDI NG | | [
0052 621- 06575 1184.600 n2 | 4. 00000 4738. 40| 3. 70000 4383. 02
SODDI NG, NURSERY | | |
0053 622-52436 3.000 EACH 32. 00000 96. 00| 35. 00000 105. 00
SIGN, DO NOT MOW OR SPRAY | | |
0054 622-91786 90. 000 EACH| 12. 40000 1116. 00| 11. 80000 1062. 00
SEEDLI NG | | |
0055 702-51863 222.000 EACH 6. 30000 1398. 60| 8. 00000 1776. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0056 703-06029 652.000 kg | 2. 30000 1499. 60| 4. 00000 2608. 00
REI NFORCI NG BARS, EPOXY COATED | | |
0057 704-51002 1.400 n8 | 1470. 00000 2058. 00| 900. 00000 1260. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0058 706- 05733 4.000 EACH 1575. 00000 6300. 00| 2000. 00000 8000. 00

CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 190 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 713, 779.01 ROUTE : CR 600 WEST
CALL CRDER : 190 CONTRACT 1D : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231 |
| RIETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ g
0059 706- 51020 1.200 n8 | 630. 00000 756. 00| 1100. 00000 1320. 00|
CONCRETE, C, RAILING | | |
0060 709-51821 LUWP| 965. 00000 965. 00| 1200. 00000 1200. 00|
SURFACE SEAL , STR NO. 1 | | |
0061 714- 03437 58.000 n2 | 525. 00000 30450. 00| 400. 00000 23200. 00|
W NGMLL, PRECAST, RElI NFORCED CONCRETE | |
0062 714- 04733 28.000 m | 5700. 00000 159600. 00| 5300. 00000 148400. 00|
CULVERT, PRECAST, 3 SIDED, REINFORCED | [ |
CONCRETE, | | |
0063 715- 05048 3582.000 m | 7. 00000 25074. 00| 8. 00000 28656. 00|
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0064 715- 05125 21.500 m | 100. 00000 2150. 00| 140. 00000 3010. 00|
PI PE, TYPE 1, C RCULAR 750 mm | | |
0065 715- 05149 12.100 m | 60. 00000 726. 00| 110. 00000 1331. 00|
PIPE, TYPE 2, CIRCULAR 300 nm | | |
0066 715- 05151 853.800 m | 50. 00000 42690. 00| 63. 00000 53789. 40|
PIPE, TYPE 2, CIRCULAR 375 nm | | |
0067 715- 05152 139.000 m | 60. 00000 8340. 00| 78. 00000 10842. 00|
PIPE, TYPE 2, CIRCULAR 450 nm | | |
0068 715- 05169 54.000 m | 53. 00000 2862. 00| 62. 00000 3348. 00|
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0069 715- 05171 10.300 m | 63. 00000 648. 90| 110. 00000 1133. 00|
PIPE, TYPE 3, CIRCULAR 450 nm | | |
0070 715- 46000 1. 000 EACH| 240. 00000 240. 00| 350. 00000 350. 00|
Pl PE END SECTI ON, 300 nm | | |
0071 715- 46005 14.000 EACH 245. 00000 3430. 00| 210. 00000 2940. 00|
Pl PE END SECTI ON, 375 nm | | |
0072 715- 46010 4.000 EACH 270. 00000 1080. 00| 245. 00000 980. 00|
Pl PE END SECTI ON, 450 nm | | |
0073 715- 46030 2.000 EACH 450. 00000 900. 00| 425. 00000 850. 00|
Pl PE END SECTI ON, 750 nm | | |
0074 715-91361 224.800 m | 31. 00000 6968. 80| 40. 00000 8992. 00|
PIPE, PVC, 150 nm | | |
0075 718- 06528 16.000 EACH 630. 00000 10080. 00| 425. 00000 6800. 00|
OUTLET PROTECTOR, 1 | | |
0076 718- 06529 4.000 EACH 525. 00000 2100. 00| 410. 00000 1640. 00|
QUTLET PROTECTOR, 2 | | |
0077 718- 06531 6.000 EACH 290. 00000 1740. 00| 400. 00000 2400. 00|
QUTLET PROTECTOR, 3 | | |
0078 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00|

VI DEO | NSPECTI ON FCR UNDERDRAI NS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 190 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231 |
| RETH RILEY CONSTRUCTION | HUNT PAVI NG COMPANY, INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0079 718-52610 616.900 n8 | 32. 00000 19740. 80| 46. 00000 28377. 40
AGGREGATE FOR UNDERDRAI NS | | |
0080 718-99153 6214.400 n2 | 1. 60000 9943. 04| 1. 25000 7768. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0081 720- 45035 6. 000 EACH 1240. 00000 7440. 00| 800. 00000 4800. 00
| NLET, F7 | | [
0082 720- 45270 4.000 EACH 1020. 00000 4080. 00| 650. 00000 2600. 00
Pl PE CATCH BASIN, 450 mm | | |
0083 720-98174 1.000 EACH 1800. 00000 1800. 00| 1500. 00000 1500. 00
I NLET, B15 | | [
0084 720- 98555 1.000 EACH 1830. 00000 1830. 00| 1500. 00000 1500. 00
I NLET, C15 | | [
0085 722-01807 112.000 n2 | 60. 00000 6720. 00| 55. 00000 6160. 00
MVEMBRANE WATERPROOFI NG | | |
0086 727-90308 85.000 m | 160. 00000 13600. 00| 135. 00000 11475. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0087 727-90309 85.000 L | 27. 00000 2295. 00| 25. 00000 2125. 00
EPOXY | NJECTI ON, EPOXY NMATERI AL | | |
0088 727-93560 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00
EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT , | | |
STR NO 1 | | |
0089 801- 04308 4.000 EACH 230. 00000 920. 00| 350. 00000 1400. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0090 801- 06605 14. 000 EACH 78. 00000 1092. 00| 125. 00000 1750. 00|
BARRI CADE, I11A | | |
0091 801- 06625 14. 000 EACH 95. 00000 1330. 00| 70. 00000 980. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0092 801- 06640 14. 000 EACH 68. 00000 952. 00| 70. 00000 980. 00
CONSTRUCTI ON SI GN, A | | |
0093 801- 06775 LUMP| 10000. 00000 10000. 00| 35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | |
0094 802- 02489 8.000 m | 29. 00000 232. 00| 30. 00000 240. 00|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | [
0095 802- 76035 1.125 n2 | 235. 00000 264. 38| 250. 00000 281. 25|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0096 808- 04298 2.000 EACH 360. 00000 720. 00| 300. 00000 600. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0097 808-06712 354.000 m | 0. 17000 60. 18| 0. 22000 77. 88|
|

LI NE, PAINT, BRCKEN, YELLOW 100 nm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/01
PAGE : 190 -12

ENG NEER S ESTI MATE: $ 1, 713,779.01 ROUTE : CR 600 VST
CALL ORDER . 190 CONTRACT ID : R -25400-A COUNTI ES : HANCOCK
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-0999231 |
| RETH RILEY CONSTRUCTION | HUNT PAVI NG COMPANY, INC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0098 808-06713 3697.000 m | 0. 15000 554. 55| 0. 22000 813. 34|
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0099 808-06714 2144.000 m | 0. 15000 321. 60| 0. 22000 471. 68|
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0100 808- 75297 49.000 m | 11. 00000 539. 00| 8. 50000 416. 50|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0101 808- 75320 4.000 EACH 52. 00000 208. 00| 55. 00000 220. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0102 808- 75325 4.000 EACH 68. 00000 272. 00| 75. 00000 300. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0103 808- 75998 162. 000 EACH| 28. 00000 4536. 00| 30. 00000 4860. 00|
SNOAPLOMBLE RAI SED PAVEMENT NMARKER | | |
0104 601-01128 4.000 EACH 950. 00000 3800. 00| 1000. 00000 4000. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
SECTI ON TOTALS | $ 1,789, 600. 00| $ 1,799, 688. 78|
__________________________________________ e
CONTRACT TOTALS | $ 1,789, 600. 00| $ 1,799, 688. 78|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 194 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 905, 407. 63 RQUTE : 3
CALL CRDER : 194 CONTRACT ID : R -25448-A COUNTI ES : DELAWARE
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 08/31/01 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 2012013
2012013
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $  918,439.96 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e e e e mdm m o m e e m i m e m e e m e m e m e m e e dm e m o m e m e e e m e m e m e

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

|
0001 105-01925 6.000 MOS | 1800. 00000 10800. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |
0014 205-02229 69.700 m | 10. 10000 703. 97
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
STRAW BALE DI TCH CHECK [

| |

FIELD OFFICE, 51.1 n? | | I
0002 105- 06845 LUMP|  30000. 00000 30000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  45900. 00000 45900. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  27000. 00000 27000. 00| [
CLEARI NG RI GHT OF WAY | | |
0005 202- 02255 3.000 EACH 500. 00000 1500. 00| |
TREE, 460 nm REMOVE [ [ |
0006 202- 02260 6.000 EACH 700. 00000 4200. 00| [
TREE, 760 nm REMOVE [ [ |
0007 202- 02265 1.000 EACH| 1000. 00000 1000. 00| |
TREE, 1220 nm REMOVE | | |
0008 202- 02278 95.000 m | 29. 38000 2791. 10| |
CURB, CONCRETE, REMOVE | [ |
0009 202- 60820 5831.800 n2 | 2.00000 11663. 60| |
SURFACE M LLI NG ASPHALT | |
0010 202- 78515 LUVP| 2038. 19000 2038. 19| |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | [ |
0011 202- 96151 LUMP| 800. 00000 800. 00| |
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |
0012 203- 02000 1690.000 n8 | 38. 30000 64727. 00| [
EXCAVATI ON, COMMON | | |
0013 205- 02224 1227.000 m | 5. 25000 6441. 75| |
I I

I |

I I

| |

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 194 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 905, 407. 63 RQUTE : 3
CALL ORDER . 194 CONTRACT ID: R -25448-A COUNTI ES : DELAWARE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

0015 205- 02234 16.000 EACH 60. 00000 960. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
CULVERT Pl PE PROTECTI ON | |

0016 205- 02236 11.000 EACH 60. 00000 660. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON [ [

0017 205- 02237 13.000 EACH 40. 00000 520. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
CURB | NLET PROTECTI ON

I

I

I

I

|

I

I

| |

0018 211- 02060 473.000 n8 | 29. 51000 13958. 23| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0019 303-52308 1665.000 My | 17. 33000 28854. 45| |
COVPACTED AGGREGATE, O 53 | I |
0020 303- 60910 5.000 My | 17. 33000 86. 65| |
COVPACTED AGGREGATE FOR SURFACE, 0 | | |
0021 305- 05204 22.290 My | 100. 00000 2229. 00| [
HVA FOR PATCHI NG | | |
0022 401- 05437 1405.000 My | 55. 00000 77275. 00| [
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0023 401- 05455 2290.000 My | 40. 00000 91600. 00| [
QC/ QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0024 401- 05456 585.000 My | 68. 00000 39780. 00| [
QT QA HVA SURFACE 9.5 nm  MAI NLI NE | [ |
0025 402- 05481 250.000 My | 50. 00000 12500. 00| |
HVA BASE 25.0 mm SHOULDER [ | |
0026 404- 05511 910.000 n2 | 5. 59000 5086. 90| |
SEAL COAT, 2 | [ |
0027 405- 05518 2941.000 n2 | 1. 00000 2941. 00| |
ASPHALT FOR PRI VE COAT | | |
0028 406- 05520 4.750 My | 160. 00000 760. 00| |
ASPHALT FOR TACK COAT | | |
0029 601- 01115 52.200 m | 95. 00000 4959. 00| |
GUARDRAI L, W BEAM 0. 476 m SPACI NG | | |
0030 601- 01839 1.000 EACH 1750. 00000 1750. 00| [
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ | [
0031 601- 01846 1.000 EACH| 1750. 00000 1750. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0032 601- 99105 30.460 m | 55. 00000 1675. 30| |
I

GUARDRAI L, WBEAM 1.905 m SPACI NG [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 194 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 905, 407. 63 RQUTE : 3
CALL ORDER . 194 CONTRACT ID: R -25448-A COUNTI ES : DELAWARE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE

| (1) 35-1139301 |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0033 601- 99106 7.600 m | 75. 00000 570. 00| |
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0034 601-99110 9.900 m | 55. 00000 544. 50| |
GUARDRAI L, WBEAM LONG POST, 1.905 m | | |
SPACI NG | | |
0035 603- 06045 84.000 m | 39. 00000 3276. 00| |
FENCE, CHAIN LINK, 1220 nm | |
0036 605- 92887 670.500 m | 82. 38000 55235. 79| |
CURB AND GUTTER, COVBI NED, CONCRETE, | |
MODI FI ED | [ |
0037 610- 05527 320.000 My | 80. 00000 25600. 00| |
HVA FOR APPROACHES | [
0038 611- 05330 450.000 n2 | 44. 57000 20056. 50| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | |
0039 611- 06497 12.000 EACH 110. 00000 1320. 00| |
MAI LBOX ASSEMBLY, SINGLE | |
0040 615- 06490 32.000 EACH 105. 00000 3360. 00| |
RIGHT OF WAY MARKER | |
0041 615- 06530 1.000 EACH 700. 00000 700. 00| |
POST, BENCHVARK | |
0042 616- 02320 11.000 n2 | 7.11000 78. 21| |
GEOTEXTI LES | | [
0043 616- 06396 5.500 My | 56. 95000 313. 23| |
Rl PRAP | [ [
0044 621-01004 2.000 EACH 750. 00000 1500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06560 1776.900 n2 | 0. 66000 1172. 75| |
MULCHED SEEDI NG, U | | |
0046 621- 06574 2519.300 n2 | 3. 60000 9069. 48| |
SODDI NG | | |
0047 702- 51015 38.500 n8 | 685. 00000 26372. 50| |
CONCRETE, B, FOOTI NGS | | |
0048 702- 94139 50.800 n8 | 635. 00000 32258. 00| |
CONCRETE, A, ABOVE FOOTI NGS | | |
0049 703- 51030 4185.000 kg | 1. 85000 7742. 25| |
REI NFORCI NG STEEL | |
0050 703- 51032 3695.000 kg | 2.30000 8498. 50| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0051 709- 51821 LUVP| 1600. 00000 1600. 00| |
|

SURFACE SEAL |



ENG NEER S ESTI MATE:
CALL CRDER : 194

$ 905, 407.63

LETTI NG DATE : 03/20/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

R -25448- A

RQUTE : 3

DATE : 03/29/01
PAGE : 194 -4

COUNTI ES : DELAWARE

GREENFI ELD DI STRI CT

LINE NO/ | TEM CODE / AL
| TEM DESCRI PTI ON

T

| (1) 35-1139301
|E & B PAVING

0052 715- 05032

PIPE, TYPE 2, O RCULAR
0053 715-05123

PIPE, TYPE 1, O RCULAR
0054 715-05149

PIPE, TYPE 2, O RCULAR
0055 715-05169

PIPE, TYPE 3, C RCULAR
0056 715-05171

PIPE, TYPE 3, C RCULAR
0057 715-46000

PI PE END SECTI ON, 300
0058 715-46005

PI PE END SECTI ON, 375
0059 715-46010

PI PE END SECTI ON, 450
0060 715-46020

PI PE END SECTI ON, 600
0061 720-45015

I NLET, A8
0062 720- 45055

I NLET, MLO
0063 720- 45265

PI PE CATCH BASI N, 375
0064 720-98174

I NLET, B15
0065 728-98377

MASONRY COATI NG
0066 801-06640

CONSTRUCTI ON SIGN, A
0069 801-06775

MAI NTAI NI NG TRAFFI C
0071 802-76025

SI G\, SHEET, ENCAPSULATED LENS
LEGEND, 2.03 nm TH CKNESS

0072 805-01815

186.

375 mm

17

600 mMm

168

300 mm

29.

375 mm

12

450 mm

4.

3 3 § 3

3

18

4

5

MW oo NN

500

300

600

000

200

000
000

. 000

000
000
000

. 000
. 000

000

580
W TH

EACH|

EACH

I
EACH

I
EACH

I
LUVP|
I
EACH|
I
LUWP|

I
ne |
I

I
4.000 EACH

SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj
7.000 EACH

0073 805-01842
HANDHOLE, SI GNAL
0074 805-01844

I
310.000 m |

CONDUI T, STEEL, GALVANI ZED, 50 mm

UNDERGROUND

UN'T PR CE

141.

58

93.

110.

258.

270.

294,

479

1253.

1438

1126

1873

1450.

150

70000

147.

1606

773.

33.

43000
18000
95000
75000
90000
03000
00000
00000
00000

36000

81000

46000

17000

I NC.

588
958
11285
4316.
2253.
1873.
1450
2700
70000.

674.

6427.

5414.

10282

UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT



ENG NEER S ESTI MATE: $

CALL CRDER : 194

905, 407. 63

LETTI NG DATE : 03/20/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

R -25448- A

RQUTE : 3

DATE : 03/29/01
PAGE : 194 -5

COUNTI ES : DELAWARE

GREENFI ELD DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

| (1) 35-1139301
|E & B PAVING

0075 805-02441

SI GNAL CABLE, ROADWAY LOCP, 1C 14GA

0076 805- 78100

CONTROLLER AND CABI NET, MENU DRI VEN, 8

PHASE
0077 805-78205

TRAFFI C SI GNAL HEAD, 3 FACE,

AMBER, GREEN
0078 805- 78415

659. 000

1. 000

8. 000

4. 000

SPAN, CATENARY, AND TETHER

0079 805-78420

DI SCONNECT HANGER
0080 805-78445

SI GNAL SERVI CE
0081 805- 78467

SI GNAL CABLE, 3C 8GA
0082 805- 78485

SI GNAL CABLE, 5C 14GA
0083 805- 78490

SI GNAL CABLE, 7C 14GA
0084 805- 78510

SI GNAL CABLE, 2C 16GA.,
0085 805- 78785

SI GNAL DETECTOR HOUSI NG
0086 805- 78795

SAW CUT FOR ROADWAY LOCP AND SEALER

0087 805-78925

4.000

1. 000

11. 000

65. 000
128. 000
594. 000

SHI ELDED

6. 000

206. 000

1. 000

CONTRCLLER CABI NET FOUNDATI ON, P1

0088 805-81032

4.000

SI GNAL STRAIN POLE, STEEL, 9.2m

0089 805-92504

5. 000

m |

EACH

EACH|

305 mm RED, |

EAcH
EAcH
EAcH
m J

EACH|

I
EACH|

|
EACH|

LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL|

0090 805-96014
SAW CUT, FULL DEPTH
0091 808-06703

1482. 000

827. 400

m |

m |

LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm

0092 808- 75245

LI NE, THERMOPLASTIC, SCLID, YELLOW

100mM
0093 808- 75278

TRANSVERSE NMARKI NGS, THERMOPLASTI C,
SOLI D, YELLOW CROSSHATCH LINE, 300nm

1893. 000

125. 300

m

m

UN'T PR CE

8281.

342.

1136.
213.

310.

w o

734.

25.

947.

2167.

166.

91000

93000
74000

42000

. 78000
. 30000
. 23000

. 51000

99000

07000

56000

94000

51000

. 92000
. 92000

. 92000

. 60000

I NC.

4547.
854,
310.

85.
539.

1053.

2084.

4409.

5164.
947.

8671.
832.

8773.
761.

1741.

826.

UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 194 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 905, 407. 63 RQUTE : 3
CALL ORDER . 194 CONTRACT ID: R -25448-A COUNTI ES : DELAWARE
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE

| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

0094 808- 75297 28.400 m | 10. 50000 298. 20|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STCP LINE, 600mm |

0095 808- 75320 4.000 EACH 50. 00000 200. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW

0096 808- 75325 2.000 EACH 62. 00000 124. 00
PAVENENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

0097 801- 06207 4390.000 m | 3. 45000 15145. 50

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm [
0098 802- 05701 20.400 m | 33. 79000 689. 32
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |
0099 715-98976 1.000 EACH 4688. 90000 4688. 90
GRATED BOX END SECTION, 11, 6:1, 600 nm |
SECTI ON TOTALS [ $ 918, 439.96
------------------------------------------ o m e m e o e e m e o e e e e e m e o e e e e e e et e e e e e e e e e eeoeoeooo-

CONTRACT TOTALS | $ 918, 439. 96| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 198 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 593, 849. 11 ROUTE : 24
CALL ORDER . 198 CONTRACT ID: R -25481-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TIME : 07/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9924007
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 540, 400. 81 100. 0000%
2 35-1016737 VAYNE ASPHALT & CONSTRUCTI ON $  577,975.08 106. 9530%
3 35-1139301 E & B PAVING |NC. $  599,367.60 110. 9116%
| (1) 35-1065659 | (2) 35-1016737 | (3) 35-1139301
| BROCKS CONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTI ON| E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001  WEI GH | N MOTI ON SYSTEM
I I I
0001 105- 01925 5.000 MOS | 1000. 00000 5000. 00| 1500. 00000 7500. 00| 988. 00000 4940. 00
FIELD OFFICE, 51.1 n® | | |
0002 105- 06845 LUWP| 5500. 00000 5500. 00| 2500. 00000 2500. 00| 6522. 00000 6522. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  27000. 00000 27000. 00|  28200. 00000 28200.00|  29000. 00000 29000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUWVP| 5400. 00000 5400. 00| 4000. 00000 4000. 00| 4660. 21000 4660. 21
CLEARI NG RI GHT OF WY | |
0005 202- 60820 216.000 n2 | 10. 00000 2160. 00| 10. 00000 2160. 00| 12. 05000 2602. 80
SURFACE M LLI NG ASPHALT |
0006 203- 02080 0.810 km |  45000.00000 36450.00|  84000. 00000 68040. 00|  52015. 00000 42132. 15
LI NEAR GRADI NG | | |
0007 205- 02224 958.000 m | 5. 55000 5316. 90| 5. 55000 5316. 90| 5. 50000 5269. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [
0008 205- 02231 268.000 m | 8. 00000 2144. 00| 20. 00000 5360. 00| 10. 00000 2680. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |

0009 303- 04095 73.000 My | 20. 02000 1461. 46| 25. 00000 1825. 00| 17. 66000 1289. 18
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |

0010 303- 52308 1591.000 My | 11. 00000 17501. 00| 13. 75000 21876. 25| 17. 66000 28097. 06
COMPACTED AGGREGATE, O, 53 | | |

0011 305- 05204 100.000 My | 60. 00000 6000. 00| 55. 00000 5500. 00| 55. 00000 5500. 00
HVA FOR PATCHI NG | | |

0012 401- 05467 350.000 m | 8. 00000 2800. 00| 8. 50000 2975. 00| 9. 00000 3150. 00
M LLED HVA CORRUGATI ONS | | |

0013 402- 05468 2994.000 My | 26. 00000 77844. 00| 30. 00000 89820. 00| 26. 86000 80418. 84

HVA BASE 25.0 mm MAI NLI NE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 198 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 593, 849. 11 ROUTE : 24
CALL ORDER . 198 CONTRACT ID: R -25481-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35- 1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTI ON E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0014 402- 05477 341.000 My | 50. 00000 17050. 00| 43. 00000 14663. 00| 45. 75000 15600. 75
HMA SURFACE 9.5 mm MAI NLI NE | | |
0015 405-05518 3382.000 n2 | 0. 47000 1589. 54| 0. 40000 1352. 80| 0. 87000 2942. 34
ASPHALT FOR PRI ME COAT | | |
0016 406- 05520 4.000 My | 217. 00000 868. 00| 200. 00000 800. 00| 148. 14000 592. 56
ASPHALT FOR TACK COAT | |
0017 502- 06331 1460.000 n2 | 55. 00000 80300. 00| 46. 95000 68547. 00| 59. 15000 86359. 00
PCCP, 350 mm | | |
0018 503- 05240 270.000 m | 20. 00000 5400. 00| 29. 05000 7843. 50| 26. 73000 7217.10
D-1 CONTRACTI ON JO NT | [ |
0019 610- 05527 93.000 My | 44. 00000 4092. 00| 40. 00000 3720. 00| 50. 75000 4719.75
HMA FOR APPROACHES | [
0020 621-01004 3.000 EACH 850. 00000 2550. 00| 850. 00000 2550. 00| 850. 00000 2550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0021 621- 06559 4776.000 n2 | 0. 55000 2626. 80 0. 55000 2626. 80| 0. 55000 2626. 80
MULCHED SEEDING R | |
0022 801- 06207 120.000 m | 3. 78000 453. 60 3. 78000 453. 60| 3. 78000 453. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm [
0023 801-06218 14.400 m | 17. 19000 247.54 17. 20000 247. 68| 17. 19000 247.54

I

I

I

I

I

I

I

TEMPORARY TRANSVERSE PAVEMENT MARKING | |
REMOVABLE, 600 mm | | |

I

I

I

I

I

I

I

I

I

0024 801- 06606 4.000 EACH 65. 00000 260. 00 65. 00000 260. 00| 65. 00000 260. 00
BARRI CADE, |11B | |

0025 801- 06640 24.000 EACH 83. 00000 1992. 00 83. 00000 1992. 00| 83. 00000 1992. 00
CONSTRUCTI ON SI GN, A | |

0026 801- 06645 4.000 EACH 24. 00000 96. 00 24. 00000 96. 00| 24. 00000 96. 00
CONSTRUCTI ON SI GN, B | |

0027 801-06775 LUVP| 5000. 00000 5000. 00 4300. 00000 4300.00]  34000. 00000 34000. 00
MAI NTAI NI NG TRAFFI C |

0028 801- 09133 2.000 EACH 4075. 00000 8150. 00 4300. 00000 8600. 00| 4300. 00000 8600. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |

0029 801- 53072 LUVP|  13000. 00000 13000.00]  13000. 00000 13000. 00]  13000. 00000 13000. 00
TEMPORARY TRAFFI C S| GNAL | | |

0030 802- 05702 88.800 m | 27. 70000 2459. 76| 27. 70000 2459. 76| 27. 70000 2459. 76
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | |

0031 802- 76035 15.840 n®

[

SI GN, SHEET, ENCAPSULATED LENS W TH

|
90. 40000 1431. 94| 90. 50000 1433. 52| 90. 46000 1432. 89
|
LEGEND 2. 54 nm THI CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 198 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 593, 849. 11 ROUTE : 24
CALL ORDER . 198 CONTRACT ID: R -25481-A COUNTI ES : ALLEN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35- 1065659 | (2) 35-1016737 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | WAYNE ASPHALT & CONSTRUCTI ON| E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0032 805- 06915 LUWP|  195300. 00000 195300. 00| 195000. 00000 195000. 00] 195000. 00000 195000. 00
W M STATION, 2 LANE SLC | |
0033 808- 06705 680.000 m | 2. 00000 1360. 00| 2. 00000 1360. 00| 2.00000 1360. 00
LI NE, THERMOPLASTI C, SCLID, WH TE, 200 | | |
mm I I |
0034 808-06712 68.000 m | 0. 40000 27. 20| 0. 40000 27. 20| 0. 40000 27. 20
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0035 808-06713 1018.000 m | 0. 40000 407. 20| 0. 40000 407. 20| 0. 40000 407. 20
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0036 808-06716 60.000 m | 1. 06000 63. 60| 1. 06000 63. 60| 1. 06000 63. 60
LI NE, REMOVE | | |
0037 808-75272 81.000 m | 12. 35000 1000. 35| 12. 35000 1000. 35] 12. 35000 1000. 35
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LI NE, 600 nm | | |
0038 808- 75297 7.200 m | 13. 60000 97. 92| 13. 60000 97. 92| 13. 60000 97.92
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
SECTI ON TOTALS | $ 540, 400. 81| $ 577, 975. 08| $ 599, 367. 60
CONTRACT TOTALS | $ 540, 400. 81| $ 577, 975. 08| $ 599, 367. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 208 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 89, 300. 28 ROUTE : |-465
CALL ORDER . 208 CONTRACT ID : R -25545-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 46540JN
SET- ASI DE

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 17 |

TOTAL % OVER
RANK VENDCR NQ. / NAVE BID LOWBI D
1 35-1714030 M LES EXCAVATING | NC. $ 45, 663. 70 100. 0000%
2 35-1874009 HAUER EXCAVATI NG $ 54, 927. 15 120. 2862%
3 35-1817574 YARDBERRY LANDSCAPE $ 61, 605. 00 134.9102%
4  35-1991044 JOHNSON COVPANY, | NC, CONDI TI ONAL BI D $ 73, 453. 50 160. 8575%
5 35-1815287 DENNEY EXCAVATI NG | NC. $ 87, 756. 00 192. 1789%
6 35-1958578 FEENEY, V., INC $ 99, 074. 90 216. 9664%
7  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 100, 596. 68 220. 2990%
| (1) 35-1714030 | (2) 35-1874009 | (3) 35-1817574
| M LES EXCAVATING | NC. | HAUER EXCAVATI NG | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T T T T
SECTI ON 0001  DEMOLI TION, REMOVE BUI LDI NGS, FOUNDATI ONS
[ I I
0001 110- 01001 LUWP| 1200. 00000 1200. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 03000 LUWP| 4200. 00000 4200. 00| 5533. 33000 5533. 33| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 10 I I I
0003 202- 03000 LUWP| 4100. 00000 4100. 00| 5533. 33000 5533. 33| 5000. 00000 5000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 11 I I I
0004 202- 03000 LUWP| 3700. 00000 3700. 00| 5533. 33000 5533. 33| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 12 I I I
0005 202- 03000 LUVP| 3700. 00000 3700. 00| 5533. 33000 5533. 33| 5000. 00000 5000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 13 | I I
0006 202- 03000 LUWP| 4100. 00000 4100. 00| 5533. 33000 5533. 33| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 14 I I I
0007 202- 03000 LUVP| 5200. 00000 5200. 00| 5533. 33000 5533. 33| 7000. 00000 7000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15 I I |
0008 202- 03000 LUWP| 3700. 00000 3700. 00| 5533. 33000 5533. 33| 5500. 00000 5500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 16 I I I
0009 202- 03000 LUVP| 4100. 00000 4100. 00| 5533. 33000 5533. 33| 5500. 00000 5500. 00
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 208 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 89, 300. 28 ROUTE : |-465
CALL ORDER . 208 CONTRACT ID : R -25545-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1714030 | (2) 35-1874009 | (3) 35-1817574
| M LES EXCAVATI NG | NC. | HAUER EXCAVATI NG | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0010 202- 03000 LUMP| 3700. 00000 3700. 00| 5533. 33000 5533. 33| 5500. 00000 5500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 9 | | |
0011 621-01004 1. 000 EACH 480. 00000 480. 00| 550. 00000 550. 00| 700. 00000 700. 00
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0012 621- 06545 1.810 My | 570. 00000 1031. 70| 277. 78000 502. 78| 500. 00000 905. 00
FERTI LI ZER | | |
0013 621- 06554 380.000 kg | 4. 90000 1862. 00| 2. 83000 1075. 40| 5. 00000 1900. 00
SEED M XTURE, U | | |
0014 621- 06565 9.000 My | 510. 00000 4590. 00| 111. 00000 999. 00| 400. 00000 3600. 00
MULCHI NG MATERI AL | [ |
SECTI ON TOTALS | $ 45, 663. 70| $ 54, 927. 15| $ 61, 605. 00
CONTRACT TOTALS | $ 45, 663. 70| $ 54, 927. 15| $ 61, 605. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 208 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 89, 300. 28 ROUTE : |-465
CALL ORDER . 208 CONTRACT ID : R -25545-A COUNTI ES : MARI ON
LETTI NG DATE : 03/20/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (4) 35-1991044 | (5) 35-1815287 | (6) 35-1958578
| JOHNSON COVPANY, | NC. | DENNEY EXCAVATI NG | NC. | FEENEY, V., INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS

[ I I
0001 110-01001 LUWP| 15500. 00000 15500. 00| 500. 00000 500. 00| 3000. 00000 3000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |

0002 202- 03000 LUMP| 6590. 00000 6590. 00| 8500. 00000 8500. 00| 9588. 00000 9588. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 10 | | |

0003 202- 03000 LUMP| 5245, 00000 5245. 00| 8500. 00000 8500. 00| 9588. 00000 9588. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 11 I I I

0004 202- 03000 LUMP| 6335. 00000 6335. 00| 8500. 00000 8500. 00| 9588. 00000 9588. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 12 | | |

0005 202- 03000 LUMP| 5215. 00000 5215. 00| 8500. 00000 8500. 00| 9588. 00000 9588. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 13 I I I

0006 202- 03000 LUMP| 5435. 00000 5435. 00| 8500. 00000 8500. 00| 9588. 00000 9588. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 14 I I I

0007 202- 03000 LUMP| 5175. 00000 5175. 00| 8500. 00000 8500. 00| 9588. 00000 9588. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 15 [ [ [

0008 202- 03000 LUMP| 7710. 00000 7710. 00| 8500. 00000 8500. 00| 9588. 00000 9588. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 16 | [ [

0009 202- 03000 LUVP| 5155. 00000 5155. 00| 8500. 00000 8500. 00| 9588. 00000 9588. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 I I I

0010 202- 03000 LUMP| 6590. 00000 6590. 00| 8500. 00000 8500. 00| 9588. 00000 9588. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 9 | | |

0011 621- 01004 1.000 EACH| 1000. 00000 1000. 00| 400. 00000 400. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [

0012 621- 06545 1.810 My | 350. 00000 633. 50| 600. 00000 1086. 00| 590. 00000 1067. 90
FERTI LI ZER | | |

0013 621- 06554 380.000 kg | 4. 00000 1520. 00| 9. 00000 3420. 00| 9. 25000 3515. 00
SEED M XTURE, U | | |

0014 621- 06565 9.000 My | 150. 00000 1350. 00| 650. 00000 5850. 00| 500. 00000 4500. 00
MULCHI NG MATERI AL | [ |

SECTI ON TOTALS | $ 73, 453. 50| $ 87, 756. 00| $ 99, 074. 90
------------------------------------------ e

CONTRACT TOTALS | $ 73, 453. 50| $ 87, 756. 00| $ 99, 074. 90






ENG NEER S ESTI MATE: $

CALL CRDER : 208

89, 300. 28

LETTI NG DATE : 03/20/01 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -25545-A

DATE : 03/29/01
PAGE : 208 -4

RQUTE : 1-465
COUNTIES : MARI ON

GREENFI ELD DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

| (7) 35-1128289
| BEATY CONSTRUCTI ON, | NC

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS

0001 110-01001

I
LUWP

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0002 202- 03000
HOUSES AND BUI LDI NGS,
NO. 10

0003 202- 03000
HOUSES AND BUI LDI NGS,
NO. 11

0004 202- 03000
HOUSES AND BUI LDI NGS,
NO. 12

0005 202- 03000
HOUSES AND BUI LDI NGS,
NO. 13

0006 202-03000
HOUSES AND BUI LDI NGS,
NO. 14

0007 202- 03000
HOUSES AND BUI LDI NGS,
NO. 15

0008 202- 03000
HOUSES AND BUI LDI NGS,
NO. 16

0009 202- 03000
HOUSES AND BUI LDI NGS,
NO. 17

0010 202- 03000
HOUSES AND BUI LDI NGS,
NO. 9

0011 621-01004

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

REMOVE

LUWP
. PARCEL

1.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

SEEDI NG
0012 621- 06545
FERTI LI ZER
0013 621-06554
SEED M XTURE, U
0014 621- 06565
MJULCHI NG MATERI AL
SECTI ON TOTALS

380.000 kg

1.810 My

CONTRACT TOTALS

|

LUMP
., PARCEL |
I

LUWP
, PARCEL |
|
LUMP
, PARCEL |
I

LUWP,
, PARCEL |
I

LUMP
, PARCEL |
I

LUWP,
, PARCEL |
I
LUMP
, PARCEL |
I

LUMP,
. PARCEL

UN'T PR CE

4510.

9500.

9500.

9500.

9500.

9500.

9500.

9500.

9500.

9500.

750.

600.
10.

550.

68000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

00000

4510.

9500.

9500.

9500.

9500.

9500.

9500.

9500.

9500.

9500.

750.

1086.
3800.
4950.
100, 596.

100, 596.

UNIT PRI CE AMOUNT

UNIT PRI CE AMOUNT






| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 212 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 26, 387. 06 ROUTE : 41
CALL ORDER o212 CONTRACT I D : R -25549-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 08/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 291100A
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1127746 S & G EXCAVATI NG | NC REJECTED $ 17, 088. 50 100. 0000%
2 35-1874009 HAUER EXCAVATI NG AWARDED $ 17, 996. 85 105. 3155%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 19, 918. 00 116. 5579%
4 35-1817574 YARDBERRY LANDSCAPE $ 28, 932. 50 169. 3097%
| (1) 35-1127746 | (2) 35-1874009 | (3) 35-2070195
|'S & G EXCAVATI NG | NC | HAUER EXCAVATI NG | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e e e e mdm m o m e e m i m e m e e m e m e m e m e e dm e m o m e m e e e m e m e m e
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS
| | I
0001 202- 03000 LUMP|  13850. 00000 13850. 00|  15600. 00000 15600. 00|  17700. 00000 17700. 00
HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |
3 I I I
0002 202- 03135 1.390 n2 | 150. 00000 208. 50| 863. 31000 1200. 00| 200. 00000 278. 00
REGULATED ASBESTOS CONTAI NI NG MATER! ALS, | |
REMOVE I I I
0003 621- 01004 1.000 EACH 700. 00000 700. 00| 550. 00000 550. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0004 621- 06545 0.450 My | 700. 00000 315. 00| 285. 00000 128. 25| 500. 00000 225. 00
FERTI LI ZER | | |
0005 621- 06554 95.000 kg | 7.00000 665. 00| 2. 83000 268. 85| 7. 00000 665. 00
SEED M XTURE, U | | |
0006 621- 06565 2.250 My | 600. 00000 1350. 00| 111. 00000 249. 75| 200. 00000 450. 00
MULCH NG MATERI AL | |
SECTI ON TOTALS | $ 17, 088. 50| $ 17, 996. 85| $ 19, 918. 00
------------------------------------------ o

CONTRACT TOTALS | $ 17, 088. 50| $ 17, 996. 85| $ 19, 918. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 212 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 26, 387. 06 ROUTE : 41
CALL ORDER o212 CONTRACT I D : R -25549-A COUNTIES : VIO
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT

SET- ASI DE

| (4) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS

[
0001 202-03000 LUWP| 26000. 00000 26000. 00|

MULCHI NG MATERI AL
SECTI ON TOTALS

I

I

HOUSES AND BUI LDI NGS, REMOVE PARCEL NO | | |

3 | I I
0002 202- 03135 1.390 n2 | 250. 00000 347. 50| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
0003 621- 01004 1.000 EACH 750. 00000 750. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0004 621- 06545 0.450 My | 600. 00000 270. 00| |
FERTI LI ZER | [ |
0005 621- 06554 95.000 kg | 7.00000 665. 00| |
SEED M XTURE, U | | |
0006 621- 06565 2.250 My | 400. 00000 900. 00| |
I I

I I

CONTRACT TOTALS | $ 28, 932. 50| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 214 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,501, 914. 34 ROUTE : US 50
CALL ORDER . 214 CONTRACT ID: R -25553-A COUNTI ES : DEARBORN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
CONTRACT TIME : 08/17/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0440000
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,446, 740. 00 100. 0000%
2 35-1057871 SMOCK FANSLER OORPORATI ON $ 1,598, 252. 50 110. 4726%
3  35-1357381 O MARA, DAVE CONTRACTCR $ 1,962, 695.55 135. 6633%
| (1) 35-1917625 | (2) 35-1057871 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | SMOCK FANSLER CORPCRATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  PEDESTRI AN TUNNEL

I I
0001 105-06790 5.000 M35 | 1500. 00000 7500. 00| 1500. 00000 7500. 00| 1400. 00000 7000. 00

FI ELD OFFI CE, 300 SFT | |

0002 105- 06845 LUMP|  31000. 00000 31000. 00|  26000. 00000 26000. 00|  34000. 00000 34000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  71699. 00000 71699. 00|  71000. 00000 71000. 00|  98000. 00000 98000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  49799. 00000 49799.00|  19000. 00000 19000. 00|  39000. 00000 39000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02240 528.000 SYS | 20. 53000 10839. 84| 7.00000 3696. 00| 19. 00000 10032. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 367.000 LFT | 4.20000 1541. 40| 4.00000 1468. 00| 8. 00000 2936. 00
GUARDRAI L, REMOVE | |

0007 202- 02255 13.000 EACH 197. 89000 2572. 57| 500. 00000 6500. 00| 800. 00000 10400. 00
TREE, 18 IN., REMOVE | | |

0008 202- 02271 1.000 EACH 415. 56000 415. 56| 400. 00000 400. 00| 575. 00000 575. 00
HEADWALL, REMOVE | | |

0009 202- 02278 698. 000 LFT | 12. 90000 9004. 20| 6. 00000 4188. 00| 3. 00000 2094. 00
CURB, CONCRETE, REMOVE | | |

0010 202- 52710 135.000 SYS | 19. 06000 2573. 10| 10. 00000 1350. 00| 9. 00000 1215. 00
S| DEWALK, CONCRETE, REMOVE | |

0011 202- 60820 516. 000 SYS | 9. 89000 5103. 24| 12. 00000 6192. 00| 8. 00000 4128.00
SURFACE M LLI NG, ASPHALT | |

0012 202- 91385 6.000 EACH 723. 45000 4340. 70| 200. 00000 1200. 00| 550. 00000 3300. 00
I NLET, REMOVE | |

0013 202- 94747 4.000 EACH 346. 02000 1384. 08| 150. 00000 600. 00| 175. 00000 700. 00
POST, REMOVE | |

0014 202- 96022 1.000 EACH 1082. 40000 1082. 40| 350. 00000 350. 00| 1000. 00000 1000. 00

OONCRETE FOUNDATI ON,  RENDVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 214 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,501, 914. 34 ROUTE : US 50
CALL ORDER . 214 CONTRACT ID: R -25553-A COUNTI ES : DEARBORN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1057871 | (3) 35-1357381

| M LESTONE CONTRACTCRS, L.P. | SMOCK FANSLER CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0015 202- 96133 176.000 LFT | 24. 66000 4340. 16| 6. 00000 1056. 00| 16. 00000 2816. 00
Pl PE, REMOVE | |

0016 202- 98370 3.000 EACH 950. 42000 2851. 26| 300. 00000 900. 00| 975. 00000 2925. 00
POLE, REMOVE | | |

0017 203- 02000 2763.000 CYS | 6. 51000 17987. 13| 22. 00000 60786. 00| 23. 00000 63549. 00
EXCAVATI ON, COVMON | | |

0018 205- 06789 500. 000 LFT | 3. 15000 1575. 00| 2.00000 1000. 00| 2.00000 1000. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
SI LT FENCE DI TCH CHECK | |

0019 210- 06389 1.000 TON|  27825.00000 27825.00|  26000. 00000 26000. 00|  11700. 00000 11700. 00
LI MESTONE ( BULLNGCSE TR M | | |

0020 210- 06389 2.000 TON|  14595.00000 29190.00|  19000. 00000 38000. 00|  11700. 00000 23400. 00
LI MESTONE (PI ER CAPS) | | |

0021 210- 06389 6.000 TON | 7207. 20000 43243. 20| 8600. 00000 51600.00|  11700. 00000 70200. 00
LI MESTONE (WALL COPI NG | | |

0022 211- 02060 552.800 CYS | 29. 85000 16501. 08| 18. 00000 9950. 40| 40. 00000 22112. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0023 213- 52830 277.000 CYS | 50. 86000 14088. 22| 94. 00000 26038. 00| 115. 00000 31855. 00
FLOMBLE MORTAR | | |

0024 303- 52308 709.000 TON | 20. 50000 14534. 50| 19. 00000 13471. 00| 18. 00000 12762. 00
COVPACTED AGGREGATE, O, 53 | | |

0025 402- 05468 500. 000 TON | 47. 64000 23820. 00| 49. 00000 24500. 00| 59. 00000 29500. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0026 402- 05470 172.000 TON | 55. 07000 9472. 04 56. 00000 9632. 00| 69. 00000 11868. 00
HVA BASE C25.0 nm MAI NLI NE | | |

0027 402- 05474 209.000 TON | 65. 02000 13589. 18] 65. 00000 13585. 00| 73. 00000 15257. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0028 402- 05477 116.000 TON | 117. 19000 13594. 04| 118. 00000 13688. 00| 95. 00000 11020. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0029 405- 05518 1489.000 SYS | 1. 23000 1831. 47| 1. 25000 1861. 25| 2. 00000 2978. 00
ASPHALT FOR PRI ME COAT | | |

0030 406- 05521 6991.000 SYS | 0. 20000 1398. 20| 0. 25000 1747. 75| 1. 00000 6991. 00
ASPHALT FOR TACK COAT | | |

0031 502- 06929 45.000 SYS | 103. 52000 4658. 40| 160. 00000 7200. 00| 184. 00000 8280. 00
PCCP, 16 IN. | | |

0032 503- 05240 23.000 LFT | 121. 19000 2787. 37| 15. 00000 345. 00| 34. 00000 782. 00
D-1 CONTRACTI ON JO NT | | |

0033 601- 02636 62.500 LFT | 24. 15000 1509. 38| 25. 00000 1562. 50| 31. 00000 1937. 50
GUARDRAI L, W BEAM NESTED | | |

0034 601-04746 1.000 EACH 9030. 00000 9030. 00| 9116. 00000 9116. 00| 9700. 00000 9700. 00

ENERGY ABSORBI NG TERM NAL, CZ | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 214 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,501, 914. 34 ROUTE : US 50
CALL ORDER . 214 CONTRACT ID: R -25553-A COUNTI ES : DEARBORN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1057871 | (3) 35-1357381

| M LESTONE CONTRACTCRS, L.P. | SMOCK FANSLER CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e

0035 601- 94689 2.000 EACH 2493. 75000 4987. 50| 2518. 00000 5036. 00| 3100. 00000 6200. 00
GUARDRAI L END TREATMENT, OS | | |

0036 601-97774 1.000 EACH 1212. 75000 1212. 75| 1224. 00000 1224. 00| 1000. 00000 1000. 00

GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKACE

PLANT, DECI DUCUS TREE, SINGLE STEM | |
OVER 2 TO 2.5 IN., | [

| |
0037 601- 99105 387.500 LFT | 12. 34000 4781. 75| 13. 00000 5037. 50| 20. 00000 7750. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0038 602- 06639 390.000 LFT | 61. 00000 23790. 00| 35. 00000 13650. 00| 42. 00000 16380. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0039 604- 04604 100.000 SYS | 284. 55000 28455. 00| 225. 00000 22500. 00| 245. 00000 24500. 00
BRI CK MASONRY | |
0040 604- 06367 350. 000 LFT | 2.10000 735. 00| 10. 00000 3500. 00| 2. 00000 700. 00
JO NT MATERI AL ( PREFORVED) | | |
0041 604- 91531 945.000 SYS | 46. 20000 43659. 00| 134. 00000 126630. 00| 69. 00000 65205. 00
SI DEWALK, CONCRETE, 4 IN. (COLORED) | |
0042 605- 06090 37.000 LFT | 15. 75000 582. 75| 25. 00000 925. 00| 20. 00000 740. 00
CURB, | NTEGRAL, CONCRETE | |
0043 605- 06120 2158.000 LFT | 17. 64000 38067. 12| 21. 00000 45318. 00| 17. 00000 36686. 00
CURB, CONCRETE | | |
0044 611- 05330 103.000 SYS | 33. 60000 3460. 80| 45. 00000 4635. 00| 63. 00000 6489. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 I'N. I | I
0045 615- 06496 10. 000 EACH 300. 00000 3000. 00| 60. 00000 600. 00| 60. 00000 600. 00
PARKI NG BARRI ER | |
0046 616- 04918 41.000 SYS | 822. 15000 33708. 15| 3300. 00000 135300. 00| 3975. 00000 162975. 00
LI MESTONE | | |
0047 621- 01004 1.000 EACH 682. 50000 682. 50| 700. 00000 700. 00| 725. 00000 725. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0048 621- 02770 1400. 000 SYS | 2.27000 3178. 00 4.00000 5600. 00| 3. 75000 5250. 00
EROS| ON CONTROL BLANKET | | |
0049 621- 06559 3800. 000 SYS | 0. 50000 1900. 00| 0. 65000 2470. 00| 0. 75000 2850. 00
MULCHED SEEDI NG, R | | |
0050 621- 06570 799.000 CYS | 27. 60000 22052. 40| 28. 00000 22372. 00 27. 00000 21573. 00
TOP SO L | | |
0051 622- 02564 LUVP| 5765. 38000 5765. 38| 750. 00000 750. 00| 4400. 00000 4400. 00
LANDSCAPI NG | | [
0052 622- 05639 152.000 EACH 33. 75000 5130. 00| 67. 00000 10184. 00| 72. 00000 10944. 00
PLANT, DECI DUOUS SHRUB, OVER 18 TO 24 | | |
IN. | | |
0053 622- 05650 12.000 EACH 319. 28000 3831. 36| 320. 00000 3840. 00| 330. 00000 3960. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 214 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,501, 914. 34 ROUTE : US 50
CALL ORDER . 214 CONTRACT ID: R -25553-A COUNTI ES : DEARBORN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1057871 | (3) 35-1357381

| M LESTONE CONTRACTCRS, L.P. | SMOCK FANSLER CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0054 622- 05651 12.000 EACH 426. 65000 5119. 80| 650. 00000 7800. 00| 685. 00000 8220. 00
PLANT, DECI DUCUS TREE, SINGLE STEM | [
OVER 2.5 TO 3.5 IN | |
0055 622- 05653 75.000 EACH 32. 93000 2469. 75

I
I
[ 20. 00000 1500. 00| 19. 00000 1425. 00
PLANT, GROUND COVER (PURPLE FOUNTAIN | | |
GRASS) I I I
0056 622- 05654 460. 000 EACH 9. 85000 4531. 00| 10. 00000 4600. 00| 10. 00000 4600. 00
PLANT, PERENNI AL | |
0057 702-51005 28.000 CYS | 985. 00000 27580. 00 400. 00000 11200. 00| 575. 00000 16100. 00
CONCRETE, A, SUBSTRUCTURE | |
0058 702-51015 223.000 CYS | 400. 00000 89200. 00| 375. 00000 83625. 00| 275. 00000 61325. 00
CONCRETE, B, FQOTI NGS | |
0059 703-51030 18820.000 LBS | 1. 10000 20702. 00| 1. 00000 18820. 00| 1. 00000 18820. 00
REI NFORCI NG STEEL | |
0060 708- 51814 85.000 SFT | 7. 64000 649. 40| 32. 00000 2720. 00| 1. 00000 85. 00
WELDED STEEL W RE FABRI C | | |
0061 709- 51821 LUWVP| 3360. 00000 3360. 00| 3500. 00000 3500. 00| 3500. 00000 3500. 00
SURFACE SEAL | | [
0062 709- 96826 LUMP|  22908. 62000 22908.62|  12000. 00000 12000. 00|  10800. 00000 10800. 00
CONCRETE SURFACE COATI NG | | |
0063 714- 03437 978.000 SFT | 65. 00000 63570. 00| 112. 00000 109536. 00| 85. 00000 83130. 00
W NGMLL, PRECAST, REl NFORCED CONCRETE | | |
0064 714- 05876 80.000 LFT | 1500. 00000 120000. 00| 1872. 00000 149760. 00| 5700. 00000 456000. 00
CULVERT, PRECAST 3 SIDED, REINFORCED | | |
CONCRETE, 12 FT X 8 FT | |
0065 715- 01902 45.000 LFT | 22. 05000 992. 25| 12. 00000 540. 00| 27. 00000 1215. 00
WATER SERVI CE LINE, 2 IN. | | |
0066 715- 05048 277.000 LFT | 15. 00000 4155. 00| 10. 00000 2770. 00| 8. 00000 2216. 00
PIPE, TYPE 4, CIRCULAR 6 IN | [
0067 715- 05053 68.000 LFT | 30. 29000 2059. 72| 8. 00000 544. 00| 15. 00000 1020. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | |
0068 715-05118 188.000 LFT | 32. 47000 6104. 36| 40. 00000 7520. 00| 37. 00000 6956. 00
PIPE, TYPE 1, CIRCULAR 12 IN. | | |
0069 715-05119 14.000 LFT | 95. 23000 1333. 22| 45. 00000 630. 00| 47. 00000 658. 00
PIPE, TYPE 1, CIRCULAR 15 IN. | | |
0070 715- 05147 68.000 LFT | 24. 59000 1672. 12| 38. 00000 2584. 00| 35. 00000 2380. 00
PIPE, TYPE 2, CIRCULAR 8 IN | [
0071 715-05149 190.000 LFT | 28. 14000 5346. 60 40. 00000 7600. 00| 37.00000 7030. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0072 715-05151 33.000 LFT | 53. 34000 1760. 22| 45. 00000 1485. 00| 47.00000 1551. 00
I

PIPE, TYPE 2, CRCULAR 15 IN. [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PACE :

03/ 29/ 01
214 -5

TAPPI NG TEE AND VALVE ASSEMBLY, 6 IN

ENG NEER S ESTI MATE: $ 1,501, 914. 34 ROUTE : US 50
CALL ORDER . 214 CONTRACT ID: R -25553-A COUNTI ES : DEARBORN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1057871 | (3) 35-1357381
| M LESTONE CONTRACTORS, L.P. | SMOCK FANSLER CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0073 715-44276 260.000 LFT | 11. 69000 3039. 40| 7. 00000 1820. 00| 12. 00000 3120. 00
PIPE, PVC, PERF., 4 IN | | |
0074 715-96630 1.000 EACH 840. 00000 840. 00| 800. 00000 800. 00| 13500. 00000 13500. 00
METER BOX AND LI D | [ |
0075 715-97122 200. 000 LFT | 6. 30000 1260. 00| 10. 00000 2000. 00| 5. 00000 1000. 00
PIPE, PVC, 2 IN | | |
0076 718-06528 4.000 EACH 467. 17000 1868. 68| 700. 00000 2800. 00| 550. 00000 2200. 00
OUTLET PROTECTOR, 1 | | |
0077 718-52610 25.000 CYS | 55. 28000 1382. 00| 25. 00000 625. 00| 55. 00000 1375. 00
AGGREGATE FOR UNDERDRAI NS | |
0078 718-99153 354.000 SYS | 3. 84000 1359. 36| 3. 00000 1062. 00| 3. 00000 1062. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0079 720-02485 2.000 EACH 4500. 00000 9000. 00| 3500. 00000 7000. 00| 1350. 00000 2700. 00
TRENCH DRAI N | | [
0080 720- 04666 2.000 EACH 1800. 32000 3600. 64| 800. 00000 1600. 00| 950. 00000 1900. 00
CATCH BASI N | | |
0081 720- 44296 2.000 EACH 643. 78000 1287. 56| 750. 00000 1500. 00| 375. 00000 750. 00
CAP | NLET | [ |
0082 720- 45005 1.000 EACH 2160. 61000 2160. 61| 1100. 00000 1100. 00| 1025. 00000 1025. 00
| NLET, A2 | | [
0083 720- 45015 1.000 EACH 2157. 93000 2157. 93| 1050. 00000 1050. 00| 1000. 00000 1000. 00
| NLET, A8 | | [
0084 720- 45055 1.000 EACH 2411. 35000 2411. 35| 1200. 00000 1200. 00| 1275. 00000 1275. 00
| NLET, MLO | | [
0085 720- 45410 4.000 EACH| 2637. 93000 10551. 72| 1200. 00000 4800. 00| 1900. 00000 7600. 00
MVANHOLE, C4 | | |
0086 720-90984 2.000 EACH 2682. 18000 5364. 36| 1500. 00000 3000. 00| 1850. 00000 3700. 00
MANHOLE, C2 | | |
0087 720-94432 1. 000 EACH 2458. 27000 2458. 27| 1400. 00000 1400. 00| 1650. 00000 1650. 00
MVANHOLE, C7 | | |
0088 720- 96356 1.000 EACH 1970. 23000 1970. 23| 900. 00000 900. 00| 950. 00000 950. 00
I NLET, A7 | | [
0089 722-01807 293.000 SYS | 70. 00000 20510. 00| 55. 00000 16115. 00| 20. 00000 5860. 00
VEMBRANE WATERPROOFI NG | | |
0090 722-61075 250. 000 SYS | 29. 92000 7480. 00| 12. 00000 3000. 00| 14. 00000 3500. 00
SANDBLASTI NG AND CLEANI NG | | |
0091 732-02575 1. 000 EACH 5355. 00000 5355. 00| 3400. 00000 3400. 00| 1980. 00000 1980. 00
TAPPI NG TEE AND VALVE ASSEMBLY, 6 I N | | |
( AUTOMATI C) | [ [
0092 732-02575 2.000 EACH 1680. 00000 3360. 00| 2800. 00000 5600. 00| 1980. 00000 3960. 00
I
|

( MANUAL)



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 214 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,501, 914. 34 ROUTE : US 50
CALL ORDER . 214 CONTRACT ID: R -25553-A COUNTI ES : DEARBORN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1057871 | (3) 35-1357381

| M LESTONE CONTRACTCRS, L.P. | SMOCK FANSLER CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e e L T T e T T T T T

0093 732- 04458 4.000 EACH 210. 00000 840. 00| 900. 00000 3600. 00| 1300. 00000 5200. 00
QU CK COUPLER W TH BOX | | |

0094 732-94780 1.000 EACH| 787. 50000 787. 50| 3900. 00000 3900. 00| 900. 00000 900. 00
WATER SERVI CE CONNECTI ON | | |

0095 801- 06203 4280.000 LFT | 0. 13000 556. 40| 0. 15000 642. 00| 0. 25000 1070. 00
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |

0096 801- 06539 LUMP|  26250. 00000 26250.00|  16000. 00000 16000. 00| 5000. 00000 5000. 00
TEMPORARY TRAFFI C S| GNAL | NSTALLATI ON, | | |
MAI NTAI N | | |

0097 801- 06605 6.000 EACH 78. 75000 472. 50| 80. 00000 480. 00| 75. 00000 450. 00
BARRI CADE, I11A | | |

0098 801- 06640 17.000 EACH 63. 00000 1071. 00| 63. 00000 1071. 00| 75. 00000 1275. 00
CONSTRUCTI ON SI G\, A | |

0099 801- 06645 6.000 EACH 36. 75000 220. 50| 40. 00000 240. 00| 32. 00000 192. 00
CONSTRUCTI ON SI GN, B | | |

0100 801- 06775 LUMP|  99764. 16000 99764. 16|  35000. 00000 35000.00]  89000. 00000 89000. 00
MAI NTAI NI NG TRAFFI C | | |

0101 801- 09133 1.000 EACH 4725. 00000 4725. 00| 5500. 00000 5500. 00| 5300. 00000 5300. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |

0102 802- 03896 16. 000 EACH| 1175. 58000 18809. 28| 1300. 00000 20800. 00| 1250. 00000 20000. 00
BOLLARD | | |

0103 805- 01815 1.000 EACH 1504. 53000 1504. 53| 1600. 00000 1600. 00| 1575. 00000 1575. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | I

0104 805- 01842 3.000 EACH 660. 98000 1982. 94 700. 00000 2100. 00| 700. 00000 2100. 00
HANDHOLE, SI GNAL | | |

0105 805- 02728 2500.000 LFT | 8. 81000 22025. 00| 9. 00000 22500. 00| 9. 00000 22500. 00
CONDU T, PVC, 1 IN | | |

0106 805- 06592 206.000 LFT | 16. 25000 3347. 50| 16. 00000 3296. 00| 17. 00000 3502. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |

0107 805- 78415 2.000 EACH| 1333. 51000 2667. 02| 1400. 00000 2800. 00| 1400. 00000 2800. 00
SPAN, CATENARY, AND TETHER | |

0108 805- 78420 2.000 EACH 232. 68000 465. 36| 230. 00000 460. 00| 250. 00000 500. 00
DI SCONNECT HANGER | | |

0109 805- 78470 1950. 000 LFT | 0. 51000 994. 50| 0. 56000 1092. 00| 0. 50000 975. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |

0110 805- 78485 29.000 LFT | 0. 95000 27. 55| 1. 00000 29. 00| 1. 50000 43.50
SI GNAL CABLE, 5C 14GA. | | |

0111 805- 78490 151.000 LFT | 1. 06000 160. 06| 1. 10000 166. 10| 1. 50000 226. 50
SI GNAL CABLE, 7C 14GA. | | |

0112 805- 78510 1275.000 LFT | 0. 85000 1083. 75| 1. 00000 1275. 00| 1. 50000 1912. 50

SI GNAL CABLE, 2C 16GA., SHI ELDED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 214 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,501, 914. 34 ROUTE : US 50
CALL ORDER . 214 CONTRACT ID: R -25553-A COUNTI ES : DEARBORN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1057871 | (3) 35-1357381

| M LESTONE CONTRACTCRS, L.P. | SMOCK FANSLER CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0113 805- 78785 2.000 EACH 635. 85000 1271. 70| 650. 00000 1300. 00| 750. 00000 1500. 00
SI GNAL DETECTOR HOUSI NG | | |

0114 805- 78795 650.000 LFT | 7.78000 5057. 00| 8. 00000 5200. 00| 8. 00000 5200. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0115 805- 81060 1.000 EACH 3069. 15000 3069. 15| 3500. 00000 3500. 00| 3200. 00000 3200. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |

0116 805- 86900 3.000 EACH 585. 90000 1757. 70| 570. 00000 1710. 00| 650. 00000 1950. 00
JUNCTI ON BOX | | |

0117 805- 87780 1.000 EACH 5726. 73000 5726. 73| 5700. 00000 5700. 00| 6000. 00000 6000. 00
Cl RCUI T BREAKER | | |

0118 805-90144 1.000 EACH 210. 00000 210. 00| 1600. 00000 1600. 00| 450. 00000 450. 00
WATER VALVE & VALVE BOX, 2 IN, INSTALL | | |

0119 805- 94295 4.000 EACH 612. 37000 2449. 48| 600. 00000 2400. 00| 650. 00000 2600. 00
SI GNAL HEAD, RELOCATE | | |

0120 805- 95568 1450.000 LFT | 9. 67000 14021. 50 11. 00000 15950. 00| 10. 00000 14500. 00
CONDU T, PVC, 4 IN | | |

0121 807-03738 4.000 EACH 2379. 62000 9518. 48| 2300. 00000 9200. 00| 2495. 00000 9980. 00
LI GHT POLE ASSEMBLY, STREET | | |

0122 807- 03964 117.000 LFT | 0. 83000 97. 11| 1. 00000 117. 00| 1. 00000 117. 00
WRE, NO. 10, URD ELECTRIC | | |

0123 807- 04111 27.000 EACH 1494. 89000 40362. 03| 1600. 00000 43200. 00| 1550. 00000 41850. 00
LUM NAI RE, H GH PRESSURE SCDI UM 70 WATT| | |

0124 807- 04451 4.000 EACH 1460. 56000 5842. 24| 1500. 00000 6000. 00| 1550. 00000 6200. 00
STEP LI GHT | | [

0125 807- 86750 6.000 EACH 1585. 79000 9514, 74| 1700. 00000 10200. 00| 1650. 00000 9900. 00

LUM NAI RE UNDERPASS, WALL MOUNTED, H GH | | [
PRESSURE SCDI UM 150 WATT | | [
0126 807-95488 1.000 EACH 1491. 85000 1491. 85| 1600. 00000 1600. 00| 1550. 00000 1550. 00
NEMA 4/5 UNDERPASS OR SIGN CTRCU T [ | [
BREAKER, ENCLOSURE

I

0127 808- 05866 5.900 SYS | 3. 15000 18. 59| 4. 00000 23. 60| 22. 00000 129. 80
PAVEMENT MESSAGE MARKI NG REMOVE | | I

0128 808-06701 178.000 LFT | 0. 37000 65. 86| 0. 40000 71. 20| 0. 75000 133.50
LINE, THERMOPLASTIC, BROKEN, VWH TE, 4 | | |
[N I I I

0129 808-06703 1248.000 LFT | 0. 33000 411. 84| 0. 40000 499. 20| 0. 75000 936. 00
LINE, THERMOPLASTIC, SCLID, WH'TE, 4 IN | [ [

0130 808-06713 4000. 000 LFT | 0. 27000 1080. 00| 0. 30000 1200. 00| 0. 75000 3000. 00
LINE, PAINT, SCLID, WHITE, 4 IN. | | [

0131 808-06714 200. 000 LFT | 0. 27000 54. 00| 0. 30000 60. 00| 0. 75000 150. 00

LINE, PAINT, SCLID, YELLOW 4 IN. [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 214 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,501, 914. 34 ROUTE : US 50
CALL ORDER . 214 CONTRACT ID: R -25553-A COUNTI ES : DEARBORN
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1057871 | (3) 35-1357381

| M LESTONE CONTRACTCRS, L.P. | SMOCK FANSLER CORPORATI ON | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0132 808- 06716 5940.000 LFT | 0. 53000 3148. 20| 0. 60000 3564. 00| 1. 00000 5940. 00
LI NE, REMOVE | |
0133 808- 75043 77.000 LFT | 0. 49000 37. 73] 0. 55000 42. 35 0. 75000 57.75
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | | |
0134 808- 75245 864.000 LFT | 0. 33000 285. 12 0. 35000 302. 40| 0. 75000 648. 00
LINE, THERVOPLASTIC, SOLID, YELLON 4 | |
I'N.
0135 808- 75297 89.000 LFT 3. 05000 271. 45 3. 25000 289. 25 3. 50000 311. 50

|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [

|

I
I
|
0136 808- 75320 5.000 EACH 48. 30000 241.50 49. 00000 245 00| 60. 00000 300. 00
PAVEMENT NMESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON' ARROW |
0137 808- 75325 3.000 EACH 60. 90000 182. 70| 65. 00000 195. 00| 85. 00000 255. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0138 808- 99176 68.000 LFT | 3. 05000 207. 40 4.00000 272. 00| 3. 50000 238. 00
LINE, THERVOPLASTIC, SOLID, YELLOW 24 | | |
I'N. | | I
SECTI ON TOTALS | $ 1,446, 740. 00| $ 1,598, 252. 50| $ 1,962, 695.55
------------------------------------------ o m e e e o e e e o e e e e e m e e e e et e e e e e e n e e e e e e e eeoeoeooo-

CONTRACT TOTALS | $ 1,446, 740. 00| $ 1,598, 252. 50| $ 1,962, 695.55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13, 059, 028. 26 RQUTE :
CALL CRDER : 216 CONTRACT ID : R -25555-A COUNTI ES :
LETTI NG DATE : 03/20/01 10:00 AM DI STR CT : LAPCRTE DI STRI CT

CONTRACT TI ME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROIECT( S)

SR 49
PORTER

H676005
H676005
H676005
OTHERS

DATE : 03/29/01
PAGE : 216 -1

SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | I

1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 12, 319, 364. 87 100. 0000%
2 35-1120685 WALSH & KELLY, INC. $ 12,421, 846. 35 100. 8318%
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH R LEY CONSTRUCTI ON | WVALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE ANOUNT
------------------------------------------ e T T T T T T T T
SECTI ON 0001 S| GN MODERNI ZATI ON
I [ I
0001 105- 01925 12.000 M6 | 3000. 00000 36000. 00| 1600. 00000 19200. 00|
FI ELD OFFI CE, 51.1 n® | | |
0002 105- 04655 7.000 MS | 200. 00000 1400. 00| 680. 00000 4760. 00|
FI ELD OFFI CE COMMUNI CATI ONS EQUI PMENT | | |
0003 105- 06845 LUMP|  40000. 00000 40000. 00]  75000. 00000 75000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0004 110- 01001 LUMP|  617674. 00000 617674.00] 621000. 00000 621000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02240 20776.000 n2 | 9. 30000 193216. 80| 6. 00000 124656. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 934.000 m | 10. 00000 9340. 00| 9. 00000 8406. 00|
GUARDRAI L, REMOVE | | [
0007 202-51328 LUMP|  93000. 00000 93000.00|  40000. 00000 40000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0008 202-51328 LUVP|  55000. 00000 55000. 00|  30000. 00000 30000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | | |
0009 202-51328 LUMP|  80000. 00000 80000.00|  40000. 00000 40000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 | | |
0010 202-51822 2626.000 n2 | 9. 00000 23634. 00| 9. 70000 25472. 20|
BRI DGE DECK OVERLAY, REMOVE | | |
0011 202- 60820 1178.000 n2 | 6. 00000 7068. 00| 7. 50000 8835. 00|
SURFACE M LLI NG, ASPHALT | | |
0012 202- 60822 439.000 n2 | 8. 00000 3512. 00| 13. 00000 5707. 00|
I
I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 216 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13,059, 028. 26 ROUTE : SR 49
CALL ORDER . 216 CONTRACT ID : R -25555-A COUNTI ES : PORTER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0013 202- 74040 8.000 EACH 500. 00000 4000. 00| 458. 23000 3665. 84
S| GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0014 202- 74050 2.000 EACH 300. 00000 600. 00| 267. 43000 534. 86
SIGN, OVERHEAD, REMOVE [ | [
0015 202- 74095 2.000 EACH 100. 00000 200. 00| 89. 14000 178. 28
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0016 202- 86946 5.000 EACH 115. 00000 575. 00| 99. 84000 499. 20
HANDHOLE, REMOVE | | |
0017 202- 95027 1.000 EACH 1200. 00000 1200. 00| 1662. 79000 1662. 79
| MPACT ATTENUATOR, REMOVE | | |
0018 203- 02000 7541.000 n8 | 30. 00000 226230. 00| 14. 00000 105574. 00
EXCAVATI ON, COMVON | | |
0019 203-02070 3189.000 nB8 | 13. 00000 41457. 00| 5. 00000 15945. 00
BORROW | | [
0020 203- 02083 189.000 n8 | 25. 00000 4725. 00| 30. 00000 5670. 00
SLAG FI LL | | [
0021 205-02224 25097.000 m | 2.00000 50194. 00| 4. 75000 119210. 75
TEMPORARY ERCS|I ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON [ |
0022 205-02231 803.000 m | 45. 00000 36135. 00| 20. 00000 16060. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | | |
Rl PRAP DI TCH CHECK | [ |
0023 205- 02236 31.000 EACH 65. 00000 2015. 00| 55. 00000 1705. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0024 207-02045 35600. 000 nB | 2. 00000 71200. 00| 2. 00000 71200. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0025 211- 02060 220.300 nB8 | 30. 00000 6609. 00| 40. 00000 8812. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0026 211- 06467 70.000 nB | 38. 00000 2660. 00| 33. 00000 2310. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0027 303-52308 88135.000 My | 10. 70000 943044. 50| 12. 00000 1057620. 00|
COVPACTED AGGREGATE, O, 53 | | |
0028 305- 05204 2052.000 My | 51. 58000 105842. 16| 56. 00000 114912. 00|
HVA FOR PATCHI NG | | |
0029 305-97019 123050.000 n2 | 2. 00000 246100. 00| 1. 75000 215337. 50
RUBBLI ZED PCCP | | |
0030 401- 05437 86700.800 My | 31. 00000 2687724. 80| 33. 50000 2904476. 80
QT QA HVA BASE 25.0 mm MAI NLI NE | |
--VOLUVETRI C |
0031 401- 05455 27894.100 My | 33. 00000 920505. 34. 50000 962346. 45

QC/ QA HVA | NTERMVED! ATE 19.0 nm
MAI NLI NE - - VOLUVETRI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 216 -3
TABULATI ON CF BI DS

GUARDRAI L, W BEAM DOUBLE FACED, 1.905 |
m SPACI NG [

ENG NEER S ESTI MATE: $ 13, 059, 028. 26 ROUTE : SR 49
CALL ORDER : 216 CONTRACT ID : R -25555-A COUNTI ES : PORTER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH R LEY CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
0032 401- 05456 12727.700 My | 41. 00000 521835. 70| 42. 00000 534563. 40|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
--VOLUMETRI C | | |
0033 401- 05459 32000.000 My | 29. 00000 928000. 00| 33. 50000 1072000. 00|
QC/ QA HVA BASE 25.0 mm SHOULDER | | |
- - VOLUVETRI C | | |
0034 401- 05463 12280.620 My | 33. 00000 405260. 46| 34. 00000 417541. 08|
QT QA HVA | NTERVEDI ATE 19.0 nm | | |
SHOULDER - - VOLUVETRI C | | |
0035 401- 05464 5534.560 My | 39. 00000 215847. 84| 34. 50000 190942. 32|
QT QA HVA SURFACE 9.5 nm SHOULDER | | |
- - VOLUVETRI C | [ |
0036 401- 06264 LUWP| 4000. 00000 4000.00]  10000. 00000 10000. 00|
PROFI LOGRAPH, HMVA | | |
0037 405- 05517 382.000 My | 350. 00000 133700. 00| 200. 00000 76400. 00|
ASPHALT FOR PRI ME COAT | | |
0038 406- 05520 220.000 My | 175. 00000 38500. 00| 200. 00000 44000. 00|
ASPHALT FOR TACK COAT | | |
0039 601- 01522 13.000 EACH| 1300. 00000 16900. 00| 1200. 00000 15600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0040 601- 02205 6.000 EACH| 1300. 00000 7800. 00| 1200. 00000 7200. 00|
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0041 601- 02206 583.000 m | 32. 00000 18656. 00| 30. 00000 17490. 00|
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0042 601- 04746 8.000 EACH 6000. 00000 48000. 00| 5300. 00000 42400. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0043 601- 06246 2.000 EACH  40000. 00000 80000.00|  36300. 00000 72600. 00|
| MPACT ATTENUATOR, R2, WL, TL-3 | | |
0044 601- 94689 8.000 EACH 2500. 00000 20000. 00| 2200. 00000 17600. 00|
GUARDRAI L END TREATMENT, CS | | |
0045 601- 97080 6.000 EACH 2500. 00000 15000. 00| 2200. 00000 13200. 00|
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0046 601-97774 1.000 EACH| 900. 00000 900. 00| 800. 00000 800. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0047 601- 99105 242.000 m | 35. 00000 8470. 00| 33. 00000 7986. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0048 601- 99106 16.000 m | 75. 00000 1200. 00| 67. 00000 1072. 00|
GUARDRAI L, W BEAM 0.952 m SPACI NG | | |
0049 601- 99108 623.000 m | 50. 00000 31150. 00| 47. 00000 29281. 00|
| |
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
PAGE : 216 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13,059, 028. 26 ROUTE : SR 49
CALL ORDER . 216 CONTRACT ID : R -25555-A COUNTI ES : PORTER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0050 602- 06646 9292.000 m | 75. 00000 696900. 00| 69. 50000 645794. 00|
TEMPORARY CONCRETE BARRI ER | | |
0051 602-06729 24,000 EACH 3. 50000 84. 00| 3. 60000 86. 40|
BARRI ER DELI NEATOR | | |
0052 603- 06040 100.000 m | 35. 00000 3500. 00| 35. 50000 3550. 00|
FENCE, FARM FIELD, 1190 nm | | |
0053 610- 05527 22449.200 My | 7.50000 168369. 00| 5. 00000 112246. 00|
HVA FOR APPROACHES | [ |
0054 610- 06259 1094.400 n2 | 55. 00000 60192. 00| 56. 20000 61505. 28|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm | | |
0055 611-52817 2.000 EACH 3500. 00000 7000. 00| 32000. 00000 64000. 00|
TEMPORARY CROSSOVER, B | | |
0056 615- 06505 21.000 EACH| 410. 00000 8610. 00| 500. 00000 10500. 00|
MONUMENT, B | | |
0057 615- 06510 21.000 EACH 270. 00000 5670. 00| 400. 00000 8400. 00|
MONUMENT, C | | |
0058 621- 01004 2.000 EACH 850. 00000 1700. 00| 775. 00000 1550. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0059 621- 06545 6.000 My | 680. 00000 4080. 00| 624. 00000 3744. 00|
FERTI LI ZER | [ |
0060 621- 06553 1260. 000 kg | 9. 00000 11340. 00| 8. 36000 10533. 60|
SEED M XTURE, R | | |
0061 621- 06565 30.000 My | 530. 00000 15900. 00| 480. 00000 14400. 00|
MULCHI NG MATERI AL | | |
0062 621- 06574 7611.000 n2 | 4. 00000 30444. 00| 3. 72000 28312. 92|
SODDI NG | | |
0063 702-51005 41.600 nB | 730. 00000 30368. 00| 600. 00000 24960. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0064 702-51100 390.000 kg | 8. 00000 3120. 00| 6. 61000 2577. 90|
DRAI N PI PE, CAST I RON, 150 mm | | |
0065 702-51110 2094.000 kg | 5. 75000 12040. 50| 6. 61000 13841. 34|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0066 702-51863 752.000 EACH| 6. 00000 4512. 00| 6. 00000 4512. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0067 703-03622 804. 000 EACH| 14. 30000 11497. 20| 14. 00000 11256. 00|

TIE BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | | |
0068 703- 06028 12704.000 kg | 1. 70000 21596. 80| 1. 47000 18674. 88|
REI NFORCI NG BARS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13,059, 028. 26 ROUTE : SR 49
CALL ORDER . 216 CONTRACT ID : R -25555-A COUNTI ES : PORTER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0069 703-06029 50452. 000 kg | 1. 90000 95858. 80| 1. 61000 81227.72
REI NFORCI NG BARS, EPOXY COATED | | |
0070 704-51002 259.600 n8 | 730. 00000 189508. 00| 550. 00000 142780. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0071 706- 05732 24,000 EACH 1100. 00000 26400. 00| 1000. 00000 24000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0072 706-51020 29.200 n8 | 760. 00000 22192. 00| 801. 00000 23389. 20
CONCRETE, C, RAILING | | |
0073 709-51821 LUWP| 3700. 00000 3700. 00| 7400. 00000 7400. 00
SURFACE SEAL , STR NO. 1 [ | [
0074 709-51821 LUMWP| 3700. 00000 3700. 00| 6500. 00000 6500. 00
SURFACE SEAL , STR NO. 2 [ | [
0075 709-51821 LUMWP| 3700. 00000 3700. 00| 6000. 00000 6000. 00
SURFACE SEAL , STR NO. 3 [ | [
0076 711-01786 3456. 000 EACH| 29. 00000 100224. 00| 30. 00000 103680. 00
STRUCTURAL STEEL DRILLING 25 mm DI A | | |
HOLE I I I
0077 711-51038 LUWP| 50000. 00000 50000. 00| 75000. 00000 75000. 00|
STRUCTURAL STEEL , STR NO. 1 | | |
0078 711-51038 LUWP| 31000. 00000 31000. 00| 50000. 00000 50000. 00|
STRUCTURAL STEEL , STR NO. 3 | | |
0079 711-51877 LUWP| 13000. 00000 13000. 00| 20000. 00000 20000. 00|
JACKI NG AND SUPPORTI NG BEAMS , STR NO | | |
1 [ I I
0080 711-51877 LUVP| 15000. 00000 15000. 00| 20000. 00000 20000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR. NO. | | |
2 [ I I
0081 711-51877 LUMP| 13000. 00000 13000. 00| 20000. 00000 20000. 00
JACKI NG AND SUPPORTI NG BEAMS , STR. NO. | | |
3 I I I
0082 715-05048 25271.800 m | 10. 00000 252718. 00| 6. 58000 166288. 44|
PIPE, TYPE 4, CIRCULAR 150 nm | [ |
0083 715- 05053 1826.000 m | 28. 00000 51128. 00| 37. 87000 69150. 62|
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0084 718- 06528 176. 000 EACH 350. 00000 61600. 00| 400. 00000 70400. 00|
OUTLET PROTECTOR, 1 | | |
0085 718- 06532 3000.000 m | 3. 20000 9600. 00| 1. 10000 3300. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0086 718-52610 5890.000 nB | 24. 50000 144305. 00| 35. 00000 206150. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0087 718-99153 45846. 000 nR2 | 0. 01000 458. 46| 0. 25000 11461. 50|

GEOTEXTI LES FOR UNDERDRAI N | | I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13,059, 028. 26 ROUTE : SR 49
CALL ORDER . 216 CONTRACT ID : R -25555-A COUNTI ES : PORTER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0088 722-51842 3874.000 n2 | 44. 00000 170456. 00| 40. 00000 154960. 00|
BRI DGE DECK OVERLAY | | |
0089 722-51846 76.400 n8 | 395. 00000 30178. 00| 395. 00000 30178. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0090 722-51852 116.000 n2 | 180. 00000 20880. 00| 86. 00000 9976. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0091 722-60824 3261.000 n2 | 5. 50000 17935. 50| 1. 50000 4891. 50|
SURFACE M LLI NG | | |
0092 801-01093 7.000 EACH 525. 00000 3675. 00| 1003. 95000 7027. 65|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0093 801- 04308 5.000 EACH 415. 00000 2075. 00| 137. 74000 688. 70|
ROAD CLOSURE S| GN ASSEMBLY | | |
0094 801- 06207 35897.000 m | 3. 10000 111280. 70| 2.52000 90460. 44|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0095 801- 06469 4536.000 m | 5. 70000 25855. 20| 4. 55000 20638. 80|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | | |
0096 801- 06605 48.000 EACH 135. 00000 6480. 00| 105. 73000 5075. 04|
BARRI CADE, I11A | | |
0097 801- 06606 8. 000 EACH 175. 00000 1400. 00| 158. 11000 1264. 88|
BARRI CADE, 111B | | |
0098 801- 06625 21.000 EACH 88. 00000 1848. 00| 75. 66000 1588. 86|
DETOUR ROUTE MARKER ASSEMBLY | | |
0099 801- 06640 90. 000 EACH| 88. 00000 7920. 00| 99. 91000 8991. 90|
CONSTRUCTI ON SI GN, A | | |
0100 801- 06645 41.000 EACH 22. 00000 902. 00| 30. 07000 1232. 87|
CONSTRUCTI ON SIGN, B | | |
0101 801-06710 406. 000 DAY | 13. 00000 5278. 00| 11. 64000 4725. 84|
FLASHI NG ARROW SI GN | | |
0102 801- 06775 LUMP| 40000. 00000 40000. 00| 70703. 80000 70703. 80|
MAI NTAI NI NG TRAFFI C | | |
0103 801- 94295 12. 000 EACH 180. 00000 2160. 00| 165. 82000 1989. 84|
SI GNAL HEAD, RELOCATE | | |
0104 801-97643 1098.000 m | 10. 00000 10980. 00| 8. 68000 9530. 64|
TEMPORARY BUZZ STRI PS | | |
0105 802- 02293 14.000 n8 | 500. 00000 7000. 00| 465. 23000 6513. 22|
CONCRETE, SI GN FOUNDATI ON | | |
0106 802-05701 175.000 m | 40. 00000 7000. 00| 36. 12000 6321. 00|

SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | |
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PAGE : 216 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13,059, 028. 26 ROUTE : SR 49
CALL ORDER . 216 CONTRACT ID : R -25555-A COUNTI ES : PORTER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ e
0107 802-05702 414,000 m | 40. 00000 16560. 00| 35. 84000 14837. 76|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0108 802- 76010 134.000 n2 | 160. 00000 21440. 00| 145. 20000 19456. 80|
SI GN, PANEL, ENCLOSED LENS W TH LEGEND | | |
0109 802- 76015 143.000 n2 | 170. 00000 24310. 00| 151. 58000 21675. 94|
Sl GN, PANEL, ENCAPSULATED LENS W TH LEGEND]| | |
0110 802- 76035 7.300 nm2 | 125. 00000 912. 50| 114. 88000 838. 62|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0111 802- 76045 14.000 n2 | 145. 00000 2030. 00| 130. 93000 1833. 02|
SI G\, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |
0112 802- 76095 2883.000 kg | 4. 50000 12973. 50| 4. 05000 11676. 15|
STRUCTURAL STEEL, BREAKAWAY | | |
0113 803-01111 1.000 EACH 4000. 00000 4000. 00| 3744. 73000 3744. 73|
MODI FY OVERHEAD BOX TRUSS SI GN STRUCTURE] | |
0114 803-02310 896.000 kg | 2. 20000 1971. 20| 1. 99000 1783. 04|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0115 803-76140 2.000 EACH 13000. 00000 26000. 00| 11811. 23000 23622. 46|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | [
0116 803-76175 8.000 m | 425. 00000 3400. 00| 385. 41000 3083. 28|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | | |
0117 804-06771 639. 000 EACH| 18. 00000 11502. 00| 16. 93000 10818. 27|
DELI NEATOR POST, FLEXI BLE | | |
0118 805-01842 5.000 EACH 650. 00000 3250. 00| 614. 09000 3070. 45|
HANDHOLE, SI GNAL | | |
0119 805- 78445 2.000 EACH 540. 00000 1080. 00| 488. 74000 977. 48|
SI GNAL SERVI CE | | |
0120 805-78470 1138.634 m | 1. 90000 2163. 40| 1. 74000 1981. 22|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0121 805- 78485 133.300 m | 3. 50000 466. 55| 3. 23000 430. 56|
SI GNAL CABLE, 5C 14GA. | | |
0122 805- 78490 244.500 m | 4. 00000 978. 00| 3. 69000 902. 21|
SI GNAL CABLE, 7C 14GA. | | |
0123 805- 78510 1131.179 m | 2.90000 3280. 42| 2. 65000 2997. 62|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0124 805-78784 10. 000 EACH| 200. 00000 2000. 00| 187. 51000 1875. 10|
I

LOOP DETECTOR DELAY AMPLI FIER, 1 CHANNEL|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 13,059, 028. 26 ROUTE : SR 49
CALL ORDER . 216 CONTRACT ID : R -25555-A COUNTI ES : PORTER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0125 805- 78785 10. 000 EACH| 450. 00000 4500. 00| 438. 63000 4386. 30|
Sl GNAL DETECTOR HOUSI NG | | |
0126 805- 78795 382.317 m | 28. 00000 10704. 88| 25. 69000 9821. 72|
SAW CUT FOR RCADWAY LOOP AND SEALER | | |
0128 808-03631 21551.000 m | 1. 65000 35559. 15| 0. 93000 20042. 43|
LINE, EPOXY, SOLID, WHI TE, 100 mm | | |
0129 808-03632 22618.000 m | 1. 65000 37319. 70| 0. 93000 21034. 74|
LI NE, EPOXY, SCLID, YELLOWN 100 nm | | |
0130 808- 05534 646.000 m | 3. 30000 2131. 80| 2. 75000 1776. 50|
LINE, EPOXY, SOLID, WHI TE, 200 mm | | |
0131 808- 05535 176.000 m | 30. 00000 5280. 00| 14. 00000 2464. 00|

TRANSVERSE MARKI NGS, EPOXY, SCLID, | | |
VW TE, CROSSHATCH LINE, 600 mm | | |

0132 808- 06193 2.000 EACH 200. 00000 400. 00| 147. 00000 294. 00|
PAVEMENT NMESSAGE MARKI NGS, EPOXY, WRONG |
VAY RAVP ARROWN

I
I I
0133 808- 06716 15000. 000 m | 0. 70000 10500. 00| 2. 76000 41400. 00|
LI NE, REMOVE | | |
0134 808- 74805 158.000 m | 30. 00000 4740. 00| 14. 00000 2212. 00|
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
600 mm | | [
0135 808- 74811 5042.000 m | 2. 00000 10084. 00| 6. 10000 30756. 20|
LINE, EPOXY, BROKEN, WH TE, 125 nm | | |
0137 808- 75998 1239.000 EACH 22. 50000 27877. 50| 22. 54000 27927. 06|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0138 805- 06974 LUMP|  82000. 00000 82000. 00|  78794. 65000 78794. 65|
W M STATI ON, 4 LANE Pl EZO | | |
0139 808- 74807 40.000 EACH 150. 00000 6000. 00| 60. 00000 2400. 00|
PAVEMENT NMESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS | | |
0140 808- 74808 12.000 EACH 200. 00000 2400. 00| 93. 00000 1116. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I
0141 720- 44000 8.000 EACH 490. 00000 3920. 00| 254. 85000 2038. 80|
CASTING ADJUST TO GRADE | | |
0142 202- 99187 100.000 m | 17. 50000 1750. 00| 9. 35000 935. 00|
FENCE, FARM FI ELD, REMOVE | | |
0143 202- 01447 2.000 EACH 200. 00000 400. 00| 190. 00000 380. 00|
GUARDRAI L END TREATMENT DOUBLE FACED, | | |
REMOVE | | |
0144 202-93741 11.000 EACH 200. 00000 2200. 00| 190. 00000 2090. 00|

GUARD RAI L END TREATMENT, REMOVE | [ I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 13,059, 028. 26 ROUTE : SR 49
CALL ORDER . 216 CONTRACT ID : R -25555-A COUNTI ES : PORTER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0145 619- 51860 LUVP| 13500. 00000 13500. 00| 20000. 00000 20000. 00|
PAI NT STEEL BRI DGE, PORTIONS , BR NO 1] | |
0146 619-51860 LUWVP| 13500. 00000 13500. 00| 20000. 00000 20000. 00|
PAI NT STEEL BRI DGE, PORTIONS , BR NO 2| | |
0147 619-51860 LUWVP| 13500. 00000 13500. 00| 20000. 00000 20000. 00|
PAI NT STEEL BRI DGE, PORTIONS , BR. NO 3| | |
0148 619- 60999 LUWVP| 11000. 00000 11000. 00| 20000. 00000 20000. 00|
CLEAN STEEL BRI DGE, PARTIAL , BR NO 1 | | |
0149 619- 60999 LUWVP| 11000. 00000 11000. 00| 20000. 00000 20000. 00|
CLEAN STEEL BRI DGE, PARTIAL , BR NO 2 | | |
0150 619- 60999 LUWVP| 11000. 00000 11000. 00| 20000. 00000 20000. 00|
CLEAN STEEL BRI DGE, PARTIAL , BR NO 3 | | |
0151 619- 05926 LUWP| 330. 00000 330. 00| 2000. 00000 2000. 00|
ENVI RONVENTAL CONTROL , BR NO 1 | | |
0152 619- 05926 LUMP| 330. 00000 330. 00| 2000. 00000 2000. 00|
ENVI RONVENTAL CONTROL , BR. NO 2 | | |
0153 619- 05926 LUMP| 330. 00000 330. 00| 2000. 00000 2000. 00|
ENVI RONVENTAL CONTROL , BR. NO 3 | | |
0154 805-01843 10. 000 EACH| 140. 00000 1400. 00| 127. 66000 1276. 60|
S| GNAL HANDHOLE ADJUST TO GRADE [ [ [
0155 805- 01844 250.000 m | 35. 00000 8750. 00| 34. 08000 8520. 00|
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | [
0156 805- 78467 25.000 m | 5. 50000 137. 50| 5. 08000 127. 00|
SI GNAL CABLE, 3C 8GA | | |
0157 808- 75996 1100. 000 EACH 4. 50000 4950. 00| 3. 00000 3300. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0158 801-09133 2.000 EACH 8500. 00000 17000. 00| 6596. 00000 13192. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0159 401- 05467 39000.000 m | 0. 65000 25350. 00| 0. 51000 19890. 00|
M LLED HVA CORRUGATI ONS | | |
0160 804- 04435 320. 000 EACH| 2. 85000 912. 00| 5. 35000 1712. 00|
DELI NEATOR PCST, REMOVE | | |
0161 202-99383 86.400 m | 25. 00000 2160. 00| 25. 00000 2160. 00|
TERM NAL JO NT, REMOVE | | |
0162 805-01822 7.000 EACH 880. 00000 6160. 00| 795. 17000 5566. 19|
SPAN, CATENARY AND TETHER, | NSTALL | | |
0163 801- 06203 28485.000 m | 0. 25000 7121. 25| 0. 32000 9115. 20|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0164 601-94690 6. 000 EACH| 3500. 00000 21000. 00| 3200. 00000 19200. 00|

GUARDRAI L END TREATMENT, M5 |
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ENG NEER S ESTI MATE: $ 13,059, 028. 26 ROUTE : SR 49
CALL ORDER . 216 CONTRACT ID : R -25555-A COUNTI ES : PORTER
LETTI NG DATE : 03/20/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1120685 |
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ e
0167 726- 95870 76.000 EACH 160. 00000 12160. 00| 400. 00000 30400. 00|
BEARI NG ASSEMBLY | | |
0168 616- 02320 362.000 n2 | 2. 40000 868. 80| 5. 00000 1810. 00|
GEOTEXTI LES | | [
0169 305-92470 468.000 n2 | 165. 00000 77220. 00| 5. 00000 2340. 00|
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | |
PATCHI NG | | |
0170 611-52817 1.000 EACH 3200. 00000 3200. 00| 32000. 00000 32000. 00|
TEMPORARY CROSSOVER, B | | |
0171 202-93608 2.000 EACH 3500. 00000 7000. 00| 2200. 00000 4400. 00|

MEDI AN CROSSOVER, REMOVE |

SECTI ON TOTALS | $ 12, 319, 364. 87| $ 12,421, 846. 35|

CONTRACT TOTALS | $ 12,319, 364. 87| $ 12,421, 846. 35|







